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34802.3.3

TIP NO U-2412A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).

2:00 PM 1/ 36 001
JUN 19 2018 C204103
3.844 MI

BRANCH CIVIL INC

W C ENGLISH INCORPORATED

FLATIRON CONSTRUCTORS INC

ROANOKE, VA LYNCHBURG, VA MORRISVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2500000.00 2866000.00 2943850.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 610000.00 646728.00 300000.00

0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 3160000.00 2443463.00 6900000.00

0004 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 14116.69 56466.76 7735.00 30940.00 13000.00 52000.00

0005 0028000000-N SP  TYPE | STANDARD APPR #¥tkiiiik Lump Sum 49875.00 27428.00 37000.00
(14+97.65 -Y8-)

0006 0028000000-N SP  TYPE | STANDARD APPR #tkiiiiik Lump Sum 69675.00 61186.00 65000.00
(140+21.50 -L- LT)

0007  0028000000-N SP  TYPE | STANDARD APPR #¥tkiisiik Lump Sum 64375.00 56029.00 65000.00
(140+21.50 -L- RT)

0008  0028000000-N SP  TYPE | STANDARD APPR #tkiiiiik Lump Sum 69675.00 44168.00 56000.00
(155+02.50 -L- LT)

0009  0028000000-N SP  TYPE | STANDARD APPR #tkiiiiik Lump Sum 64500.00 40461.00 50000.00
(155+02.50 -L- RT)

0010 0028000000-N SP  TYPE | STANDARD APPR ¥tk Lump Sum 35500.00 28364.00 22000.00
(93+43.36 -L- LT)

0011 0028000000-N SP  TYPE | STANDARD APPR #tkiiiiik Lump Sum 35500.00 28364.00 20000.00
(93+43.36 -L- RT)

0012 0029000000-N SP  TYPE Ill REINFORCED APPR ##iiitiok Lump Sum 29400.00 38417.00 25000.00
(93+43.36 -L- LT)

0013  0029000000-N SP  TYPE Ill REINFORCED APPR ##iiitiok Lump Sum 30200.00 38417.00 25000.00
(93+43.36 -L- RT)

0014 0036000000-E 225 UNDERCUT EXCAVATION 29,200 CY 4.44 129648.00 4.65 135780.00 4.00 116800.00

0015 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4,712 CY 5.32 25067.84 4.93 23230.16 4.00 18848.00

0016 0141000000-E 240 BERM DITCH CONSTRUCTION 1,350 LF 1.78 2403.00 1.90 2565.00 3.50 4725.00

0017 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 10,450 SY 9.27 96871.50 5.25 54862.50 5.50 57475.00

0018 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,900 SY 2.43 7047.00 2.60 7540.00 1.00 2900.00

0019 0192000000-N 260 PROOF ROLLING 40 HR 221.16 8846.40 201.00 8040.00 130.00 5200.00

0020 0195000000-E 265 SELECT GRANULAR MATERIAL 31,000 CY 0.01 310.00 37.62 1166220.00 5.00 155000.00

0021 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 30,150 SY 1.11 33466.50 2.11 63616.50 2.00 60300.00

0022 0220000000-E SP  ROCK EMBANKMENTS 5,420 TON 37.89 205363.80 104.00 563680.00 3.50 18970.00

0023 0222000000-E SP GEOTEXTILE ROCK EMBANK 2,860 SY 1.03 2945.80 2.55 7293.00 2.20 6292.00

0024 0223000000-E 275 ROCK PLATING 1,000 SY 65.83 65830.00 58.99 58990.00 48.00 48000.00

0025 0255000000-E SP  GENERIC GRADING ITEM (TON) 50 TON 101.23 5061.50 138.00 6900.00 55.00 2750.00
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0026 0318000000-E 300 FND CONDIT MATL MINOR STRS 3,492 TON 25.68 89674.56 34.00 118728.00 30.00 104760.00

0027 0320000000-E 300 FND CONDIT GEOTEXTILE 11,908 SY 0.44 5239.52 2.60 30960.80 2.20 26197.60

0028 0342000000-E 310 :;;)?)IDE DRAIN PIPE 980 LF 121.87 119432.60 78.00 76440.00 90.00 88200.00

0029 0342000000-E 310 :;"6§)|DE DRAIN PIPE 284 LF 118.70 33710.80 91.00 25844.00 95.00 26980.00

0030 0343000000-E 310 15" SIDE DRAIN PIPE 1,468 LF 43.68 64122.24 42.00 61656.00 48.00 70464.00

0031 0344000000-E 310 18" SIDE DRAIN PIPE 160 LF 46.28 7404.80 44.00 7040.00 57.00 9120.00
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0032 0345000000-E 310 24" SIDE DRAIN PIPE 1,116 LF 84.02 93766.32 52.00 58032.00 70.00 78120.00

0033  0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 13 EA 191.08 2484.04 304.00 3952.00 500.00 6500.00
(15")

0034 0348000000-E 310 ** SIDE DRAIN PIPE ELBOW 2 EA 229.01 458.02 348.00 696.00 600.00 1200.00
(18")

0035 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 4 EA 318.54 1274.16 475.00 1900.00 750.00 3000.00
(24")

0036 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 8 EA 412.53 3300.24 855.00 6840.00 1200.00 9600.00
(30")

0037 0350000000-E SP **'RC PIPE CULV, CONTR DESIGN 388 LF 210.32 81604.16 199.00 77212.00 180.00 69840.00
(36")

0038 0350000000-E SP  **'RC PIPE CULV, CONTR DESIGN 244 LF 299.62 73107.28 268.00 65392.00 260.00 63440.00
(42")

0039 0354000000-E 310 **" RC PIPE CULV *+*x* 512 LF 82.49 42234.88 70.00 35840.00 85.00 43520.00
(24", V)

0040 0354000000-E 310 **" RC PIPE CULV *+*x* 356 LF 513.66 182862.96 469.00 166964.00 450.00 160200.00
(66", V)

0041 0366000000-E 310 15"RC PIPE CULV Il 3,924 LF 41.35 162257.40 35.00 137340.00 47.00 184428.00

0042 0372000000-E 310 18"RC PIPE CULV Il 3,616 LF 48.15 174110.40 39.70 143555.20 53.00 191648.00

0043  0378000000-E 310 24" RC PIPE CULV Il 3,496 LF 62.50 218500.00 56.00 195776.00 67.00 234232.00

0044 0384000000-E 310 30" RC PIPE CULV Il 1,888 LF 82.82 156364.16 82.00 154816.00 89.00 168032.00

0045 0390000000-E 310 36" RC PIPE CULV Il 316 LF 106.19 33556.04 111.00 35076.00 110.00 34760.00

0046 0396000000-E 310 42" RC PIPE CULV Il 108 LF 187.52 20252.16 146.00 15768.00 160.00 17280.00

0047  0408000000-E 310 54" RC PIPE CULV Il 20 LF 363.81 7276.20 409.00 8180.00 298.00 5960.00

0048 0414000000-E 310 60" RC PIPE CULV Il 476 LF 316.90 150844.40 287.00 136612.00 285.00 135660.00

0049  0448000000-E 310 **" RCP CULV CLASS IV 232 LF 310.28 71984.96 262.00 60784.00 270.00 62640.00
(54")

0050 0448200000-E 310 15"RCP CULV CLASS IV 5724 LF 46.83 268054.92 40.00 228960.00 50.00 286200.00

0051 0448300000-E 310 18" RCP CULV CLASS IV 2,008 LF 52.62 105660.96 46.00 92368.00 60.00 120480.00

0052 0448400000-E 310 24" RCP CULV CLASS IV 1,276 LF 69.04 88095.04 64.00 81664.00 84.00 107184.00

0053 0448500000-E 310 30" RCP CULV CLASS IV 324 LF 81.70 26470.80 86.00 27864.00 92.00 29808.00

0054 0448600000-E 310 36" RCP CULV CLASS IV 448 LF 109.02 48840.96 118.00 52864.00 118.00 52864.00

0055 0594000000-E 310 24" CS PIPE CULV 0.064" 100 LF 48.52 4852.00 59.00 5900.00 72.00 7200.00

0056 0986000000-E SP  GENERIC PIPE ITEM (LF) 144 LF 147.09 21180.96 164.00 23616.00 92.00 13248.00
24" DUCTILE IRON PIPE, CLASS 250

0057 0995000000-E 340 PIPE REMOVAL 4,045 LF 27.69 112006.05 11.00 44495.00 24.00 97080.00

0058 1011000000-N 500 FINE GRADING Lump Sum 2500000.00 425469.00 350000.00

0059 1044000000-E 501 LIME TRTD SOIL (SLURRY) 84,000 SY 2.84 238560.00 2.70 226800.00 2.65 222600.00

0060 1066000000-E 501 LIME FOR LIME TREATED SOIL 840 TON 199.71 167756.40 176.00 147840.00 175.00 147000.00

0061 1077000000-E SP  #57 STONE 1,560 TON 28.96 45177.60 34.00 53040.00 28.00 43680.00

0062 1099500000-E 505 SHALLOW UNDERCUT 550 CY 23.25 12787.50 9.10 5005.00 14.00 7700.00

0063 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 23.11 23110.00 24.00 24000.00 27.00 27000.00

0064 1110000000-E 510 STABILIZER AGGREGATE 500 TON 23.11 11555.00 33.00 16500.00 26.00 13000.00
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0065 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 58,153 SY 2.70 157013.10 2.95 171551.35 2.00 116306.00
0066 1176000000-E 542 SOIL CEMENT BASE 84,000 SY 2.56 215040.00 2.50 210000.00 2.50 210000.00
0067 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,300 TON 193.16 444268.00 177.00 407100.00 175.00 402500.00
0068 1209000000-E 543 ASPHALT CURING SEAL 25,200 GAL 3.33 83916.00 2.60 65520.00 2.60 65520.00
0069 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 26.57 26570.00 33.00 33000.00 40.00 40000.00
0070 1330000000-E 607 INCIDENTAL MILLING 3,850 SY 8.68 33418.00 9.42 36267.00 9.00 34650.00
0071 1503000000-E 610 ASP CONC INTR CRS 119.0C 56,000 TON 51.00 2856000.00 53.00 2968000.00 52.00 2912000.00
0072 1523000000-E 610 ASP CONC SURF CRS S9.5C 39,100 TON 60.02 2346782.00 57.00 2228700.00 56.00 2189600.00
0073 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 2,137 TON 0.01 21.37 224.00 478688.00 140.00 299180.00
0074 2022000000-E 815 SUBDRAIN EXCAVATION 1,250 CY 27.28 34100.00 26.00 32500.00 26.00 32500.00
0075 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 3,900 SY 9.28 36192.00 9.00 35100.00 9.00 35100.00
0076 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 685 CY 65.48 44853.80 62.00 42470.00 61.00 41785.00
0077 2044000000-E 815 6" PERF SUBDRN PIPE 3,700 LF 16.37 60569.00 15.50 57350.00 15.50 57350.00
0078 2070000000-N 815 SUBDRN PIPE OUTLET 9 EA 381.95 3437.55 361.00 3249.00 356.00 3204.00
0079 2077000000-E 815 6" OUTLET PIPE 53 LF 38.20 2024.60 36.00 1908.00 36.00 1908.00
0080 2143000000-E 818 BLOTTING SAND 20 TON 36.04 720.80 103.00 2060.00 35.00 700.00
0081 2209000000-E 838 ENDWALLS 298 CY 1019.28 30374.54 1321.00 39365.80 1500.00 44700.00
0082 2220000000-E 838 REINFORCED ENDWALLS 17.2 CY 1738.17 29896.52 1460.00 25112.00 1750.00 30100.00
0083 2253000000-E 840 PIPE COLLARS 1.8 CY 1178.77 2121.79 1180.00 2124.00 1000.00 1800.00
0084 2264000000-E 840 PIPE PLUGS 14 CY 563.62 789.07 1269.00 1776.60 1000.00 1400.00
0085 2286000000-N 840 MASNRY DRAINAGE STRUCT 196 EA 2981.70 584413.20 1709.00 334964.00 1850.00 362600.00
0086 2297000000-E 840 MASNRY DRAINAGE STRUCT 20 CYy 671.30 13426.00 1821.00 36420.00 1500.00 30000.00
0087 2308000000-E 840 MASNRY DRAINAGE STRUCT 163.34 LF 323.32 52811.09 325.00 53085.50 450.00 73503.00
0088 2364000000-N 840 FRAME W/2GRTS 840.16 STD 12 EA 446.61 5359.32 565.00 6780.00 900.00 10800.00
0089 2364200000-N 840 FRAME W/2GRTS 840.20 STD 40 EA 371.03 14841.20 577.00 23080.00 900.00 36000.00
0090 2365000000-N 840 FRAME W/2GRTS 840.22 STD 93 EA 364.16 33866.88 577.00 53661.00 600.00 55800.00
0091 2366000000-N 840 FRAME W/2GRTS 840.24 STD 11 EA 362.79 3990.69 831.00 9141.00 600.00 6600.00
0092 2374000000-N 840 |(:EF§AME-GRT—HD 840.03 ** 2 EA 501.58 1003.16 654.00 1308.00 900.00 1800.00
0093 2374000000-N 840 |(:FF;AME-GRT—HD 840.03 ** 8 EA 501.58 4012.64 631.00 5048.00 900.00 7200.00
0094 2374000000-N 840 |(:§)AME-GRT—HD 840.03 ** 13 EA 501.58 6520.54 631.00 8203.00 900.00 11700.00
0095 2396000000-N 840 FRAME W/COVER STD 840.54 10 EA 272.09 2720.90 535.00 5350.00 500.00 5000.00
0096 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 2 EA 763.91 1527.82 1700.00 3400.00 260.00 520.00
0097 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 8 EA 763.91 6111.28 1676.00 13408.00 460.00 3680.00
0098 2462000000-E 836 ’(‘;"4§)LUICE GATE 1 EA 15000.00 15000.00 4860.00 4860.00 3500.00 3500.00
0099 2462000000-E 836 ’(‘;)?)LUICE GATE 2 EA 15000.00 30000.00 5537.00 11074.00 5000.00 10000.00
0100 2462000000-E 836 **" SLUICE GATE 4 EA 12000.00 48000.00 6059.00 24236.00 6000.00 24000.00

(36"
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0101 2462000000-E 836 :;'I“)SLUICE GATE 7 EA 1236.77 8657.39 3304.00 23128.00 1800.00 12600.00
0102 2542000000-E 846 1'-6" CONC CURB & GUTTER 1,225 LF 19.10 23397.50 20.00 24500.00 21.00 25725.00
0103 2549000000-E 846 2'-6" CONC CURB & GUTTER 4520 LF 21.00 94920.00 20.00 90400.00 22.00 99440.00
0104 2556000000-E 846 SHOULDER BERM GUTTER 7,400 LF 21.00 155400.00 23.00 170200.00 22.00 162800.00
0105 2577000000-E 846 CONC EXPRESSWAY GUTTER 1,140 LF 31.65 36081.00 27.00 30780.00 24.00 27360.00
0106 2591000000-E 848 4" CONCRETE SIDEWALK 160 SY 40.11 6417.60 45.00 7200.00 39.00 6240.00
0107 2612000000-E 848 6" CONCRETE DRIVEWAY 140 SY 65.48 9167.20 52.00 7280.00 46.00 6440.00
0108 2619000000-E 850 4" CONCRETE PAVED DITCH 50 SY 147.33 7366.50 63.00 3150.00 51.00 2550.00
0109 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,960 SY 70.93 139022.80 50.00 98000.00 44.00 86240.00
0110 2830000000-N 858 ADJ MANHOLES 2 EA 153.15 306.30 1880.00 3760.00 1350.00 2700.00
0111  3030000000-E 862 STL BEAM GUARDRAIL 20,862.5 LF 16.50 344231.25 17.00 354662.50 17.00 354662.50
0112 3045000000-E 862 SBGR SHOP CURVED 2375 LF 19.43 4614.63 19.70 4678.75 18.00 4275.00
0113  3105000000-N 862 SBGR TERM SECT 6 EA 878.19 5269.14 207.00 1242.00 820.00 4920.00
0114 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 10.98 109.80 31.00 310.00 10.50 105.00
0115 3210000000-N 862 GR END TYPE CAT-1 18 EA 548.87 9879.66 829.00 14922.00 525.00 9450.00
0116 3215000000-N SP  GR ANCHOR TYPE Il 2 EA 1921.04 3842.08 1607.00 3214.00 1800.00 3600.00
0117 3287000000-N SP GREND TYPE TL-3 30 EA 2963.89 88916.70 2902.00 87060.00 2800.00 84000.00
0118 3317000000-N SP  GR ANCHOR TYPE B-77 23 EA 1756.38 40396.74 1762.00 40526.00 1650.00 37950.00
0119 3360000000-E 863 REMOVE EXISTING GUARDRAIL 60 LF 1.10 66.00 2.10 126.00 1.10 66.00
0120 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 44,000 LF 3.11 136840.00 3.80 167200.00 3.00 132000.00
0121 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 2,680 EA 27.28 73110.40 20.00 53600.00 26.00 69680.00
0122 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 840 EA 45.83 38497.20 27.00 22680.00 43.00 36120.00
0123 3536000000-E 866 CHN LK FENCE 48" FABRIC 980 LF 6.55 6419.00 15.00 14700.00 6.10 5978.00
0124 3542000000-E 866 MET LINE PST 48" CL FEN 70 EA 32.74 2291.80 27.50 1925.00 31.00 2170.00
0125 3548000000-E 866 MET TERM PST 48" CL FEN 19 EA 245.54 4665.26 38.00 722.00 240.00 4560.00
0126 3557000000-E 866 ADDITIONAL BARBED WIRE 300 LF 1.09 327.00 0.05 15.00 1.05 315.00
0127 3628000000-E 876 RIP RAP, CLASS | 570 TON 55.41 31583.70 46.50 26505.00 33.00 18810.00
0128 3635000000-E 876 RIP RAP, CLASS II 435 TON 57.98 25221.30 46.50 20227.50 60.00 26100.00
0129 3642000000-E 876 RIP RAP, CLASS A 680 TON 48.91 33258.80 40.00 27200.00 33.00 22440.00
0130 3649000000-E 876 RIP RAP, CLASS B 4,270 TON 45.16 192833.20 39.00 166530.00 50.00 213500.00
0131 3656000000-E 876 GEOTEXTILE FOR DRAINGE 17,100 SY 0.65 11115.00 2.50 42750.00 3.00 51300.00
0132 4048000000-E 902 REINF CONC FOUNDTN 2 CY 1964.34 3928.68 1037.00 2074.00 1850.00 3700.00
0133  4054000000-E 902 PLN CONC FOUNDTN 1 CcY 927.60 927.60 10.70 10.70 865.00 865.00
0134  4060000000-E 903 SUPPORT, BREAKAWAY STL BM 890 LB 8.46 7529.40 8.30 7387.00 8.00 7120.00
0135 4066000000-E 903 SUPPORTS, SIMPLE STL BM 637 LB 7.09 4516.33 8.30 5287.10 7.00 4459.00
0136 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,900 LF 6.55 12445.00 8.30 15770.00 6.50 12350.00
0137  4096000000-N 904 SIGN ERECTION, TYPE D 7 EA 272.82 1909.74 155.00 1085.00 254.00 1778.00
0138  4102000000-N 904 SIGN ERECTION, TYPE E 101 EA 92.76 9368.76 104.00 10504.00 87.00 8787.00
0139  4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 109.13 218.26 155.00 310.00 105.00 210.00
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0140 4110000000-N 904 (S)\()BN ERECTION, TYPE ** (GRD MTD) 3 EA 763.91 2291.73 777.00 2331.00 715.00 2145.00
0141 4110000000-N 904 (sgc)aN ERECTION, TYPE ** (GRD MTD) 2 EA 654.78 1309.56 466.00 932.00 610.00 1220.00
0142 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 76.39 152.78 526.00 1052.00 610.00 1220.00
0143 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 54 EA 10.91 589.14 2.10 113.40 11.00 594.00
0144 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 5 EA 10.91 54.55 2.10 10.50 11.00 55.00
0145 4236000000-N 907 DISPOSE SIGN, A & B (GRD MTD) 1 EA 109.13 109.13 20.75 20.75 105.00 105.00
0146 4238000000-N 907 DISPOSE SIGN, D, E, F 5 EA 38.20 191.00 2.05 10.25 36.00 180.00
0147  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,106 SF 18.01 19919.06 10.80 11944.80 9.00 9954.00
0148  4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,184 SF 10.64 12597.76 16.00 18944.00 10.00 11840.00
0149 4410000000-E 1110 WORK ZONE SIGNS (BARR) 484 SF 12.00 5808.00 13.00 6292.00 9.00 4356.00
0150 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2400.86 4801.72 3442.00 6884.00 2200.00 4400.00
0151 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 10500.00 52500.00 9036.62 45183.10 9600.00 48000.00
0152  4430000000-N 1130 DRUMS 900 EA 44.74 40266.00 42.00 37800.00 43.00 38700.00
0153  4435000000-N 1135 CONES 100 EA 19.64 1964.00 36.00 3600.00 18.00 1800.00
0154 4445000000-E 1145 BARRICADES (TYPE IIl) 2,888 LF 30.56 88257.28 32.00 92416.00 27.00 77976.00
0155 4455000000-N 1150 FLAGGER 2,400 DAY 655.00 1572000.00 0.01 24.00 1.00 2400.00
0156 4480000000-N 1165 TMA 4 EA 3819.55 15278.20 10750.00 43000.00 19500.00 78000.00
0157 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,200 EA 6.55 7860.00 10.35 12420.00 10.50 12600.00
0158 4685000000-E 1205 THERMO PVT MKG LINES 490 85,903 LF 0.82 70440.46 1.00 85903.00 0.95 81607.85
0159 4686000000-E 1205 THERMO PVT MKG LINES 4120 26,206 LF 0.93 24371.58 1.00 26206.00 0.97 25419.82
0160 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 310 LF 2.18 675.80 2.00 620.00 2.05 635.50
0161 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 65 LF 3.27 212.55 2.00 130.00 2.05 133.25
0162 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 7,633 LF 2.18 16639.94 2.85 21754.05 2.80 21372.40
0163 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 770 LF 3.27 2517.90 2.85 2194.50 2.80 2156.00
0164 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,004 LF 2.18 4368.72 3.63 727452 3.60 7214.40
0165 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,897 LF 6.55 12425.35 12.45 23617.65 12.50 23712.50
0166 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 60 EA 136.41 8184.60 78.00 4680.00 76.00 4560.00
0167 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 246 EA 147.33 36243.18 130.00 31980.00 127.00 31242.00
0168 4770000000-E 1205 le:/§ZOLD APPL PLSTIC LINES TYPE ** 12,000 LF 2.18 26160.00 2.60 31200.00 2.60 31200.00
0169 4810000000-E 1205 PAINT PVMT MARKINGS 4" 163,670 LF 0.27 44190.90 0.50 81835.00 0.46 75288.20
0170 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,680 LF 1.09 1831.20 1.05 1764.00 1.05 1764.00
0171 4835000000-E 1205 PAINT PVT MKG LINES 24" 500 LF 3.27 1635.00 3.15 1575.00 3.05 1525.00
0172 4845000000-N 1205 PAINT PVT MKG SYMBOL 36 EA 60.02 2160.72 78.00 2808.00 76.00 2736.00
0173  4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 7,307 LF 1.64 11983.48 3.10 22651.70 3.00 21921.00
0174 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,000 LF 1.09 4360.00 1.05 4200.00 1.05 4200.00
0175 4860000000-E 1205 LINE REMOVAL 8" WIDE 1,000 LF 2.18 2180.00 1.56 1560.00 1.60 1600.00
0176 4870000000-E 1205 LINE REMOVAL 24" WIDE 150 LF 5.46 819.00 5.20 780.00 5.10 765.00

0177 4900000000-N 1251 PERM RAISED PVMT MARKERS 434 EA 6.55 2842.70 10.35 4491.90 10.50 4557.00
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0178 4905000000-N 1253 SNOWPLB PVMT MRKER 1,055 EA 32.74 34540.70 36.25 38243.75 31.00 32705.00
0179 5325600000-E 1510 6" WATER LINE 1,140 LF 70.27 80107.80 83.00 94620.00 87.00 99180.00
0180 5325800000-E 1510 8" WATER LINE 794 LF 139.27 110580.38 93.00 73842.00 126.00 100044.00
0181 5326200000-E 1510 12" WATER LINE 1513 LF 112.71 170530.23 129.00 195177.00 132.00 199716.00
0182 5326600000-E 1510 16" WATER LINE 33 LF 457.01 15081.33 285.00 9405.00 168.00 5544.00
0183 5329000000-E 1510 DIH20 PIPE FITTINGS 17,215 LB 5.50 94682.50 10.35 178175.25 8.00 137720.00
0184 5540000000-E 1515 6" VALVE 11 EA 3245.62 35701.82 1088.00 11968.00 1340.00 14740.00
0185 5546000000-E 1515 8" VALVE 2 EA 3714.79 7429.58 1554.00 3108.00 1790.00 3580.00
0186 5558000000-E 1515 12" VALVE 3 EA 4966.40 14899.20 3006.00 9018.00 3110.00 9330.00
0187 5648000000-N 1515 RELOCATE WATER METER 36 EA 2161.73 77822.28 1555.00 55980.00 1498.00 53928.00
0188 5649000000-N 1515 RECONNECT WATER METER 3 EA 1612.60 4837.80 1555.00 4665.00 1558.00 4674.00
0189 5656000000-E 1515 :;/4R;DZ BACKFLOW PREVNT ASMBLY 1 EA 5690.17 5690.17 2591.00 2591.00 3100.00 3100.00
0190 5672000000-N 1515 RELOCATE FIRE HYDRANT 17 EA 4326.22 73545.74 6219.00 105723.00 1695.00 28815.00
0191 5673000000-E 1515 FIRE HYDRANT LEG 476 LF 40.00 19040.00 52.00 24752.00 36.00 17136.00
0192 5686500000-E 1515 WATER SERVICE LINE 1,434 LF 23.08 33096.72 36.00 51624.00 19.00 27246.00
0193 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,372 LF 127.68 175176.96 98.00 134456.00 120.00 164640.00
0194 5691400000-E 1520 10" SANITARY GRAVITY SEWER 180 LF 189.88 34178.40 140.00 25200.00 133.00 23940.00
0195 5691600000-E 1520 16" SANITARY GRAVITY SEWER 431 LF 281.90 121498.90 192.00 82752.00 166.00 71546.00
0196 5691800000-E 1520 20" SANITARY GRAVITY SEWER 619 LF 378.63 234371.97 259.00 160321.00 185.00 114515.00
0197 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 EA 2130.45 4260.90 777.00 1554.00 1855.00 3710.00
0198 5768500000-E 1520 SEWER SERVICE LINE 94 LF 81.49 7660.06 47.00 4418.00 39.00 3666.00
0199 5775000000-E 1525 4' DIA UTILITY MANHOLE 20 EA 6395.40 127908.00 3110.00 62200.00 4447.00 88940.00
0200 5776000000-E 1525 5' DIA UTILITY MANHOLE 7 EA 6899.97 48299.79 4146.00 29022.00 5975.00 41825.00
0201 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 44 LF 614.96 27058.24 311.00 13684.00 276.00 12144.00
0202 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 51 LF 683.99 34883.49 414.00 21114.00 358.00 18258.00
0203 5798000000-E 1530 G—%{-‘\)NDON #»*UTILITY PIPE 222 LF 42.92 9528.24 18.67 4144.74 33.00 7326.00
0204 5798000000-E 1530 é—\zl?;-{-‘\)NDON » UTILITY PIPE 350 LF 58.56 20496.00 34.21 11973.50 43.00 15050.00
0205 5798000000-E 1530 é%{-‘\)NDON *»UTILITY PIPE 1,386 LF 97.94 135744.84 98.47 136479.42 105.00 145530.00
0206 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,295 LF 16.34 21160.30 8.29 10735.55 16.00 20720.00
0207 5802000000-E 1530 ABANDON 10" UTILITY PIPE 185 LF 22.08 4084.80 10.35 1914.75 20.00 3700.00
0208 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,548 LF 24.33 37662.84 14.50 22446.00 23.00 35604.00
0209 5812000000-E 1530 ABANDON 20" UTILITY PIPE 114 LF 40.47 4613.58 33.15 3779.10 48.00 5472.00
0210 5813000000-E 1530 ABANDON 24" UTILITY PIPE 512 LF 49.37 25277.44 41.50 21248.00 56.00 28672.00
0211 5815000000-N 1530 REMOVE WATER METER 56 EA 1405.48 78706.88 362.80 20316.80 800.00 44800.00
0212 5815500000-N 1530 REMOVE FIRE HYDRANT 4 EA 2239.40 8957.60 1037.00 4148.00 4870.00 19480.00
0213 5816000000-N 1530 ABANDON UTILITY MANHOLE 32 EA 1081.60 34611.20 1140.00 36480.00 1460.00 46720.00
0214 5828000000-N 1530 REMOVE UTILITY MANHOLE 2 EA 1524.49 3048.98 1555.00 3110.00 1780.00 3560.00
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0215 5835800000-E 1540 18" ENCASEMENT PIPE 200 LF 132.71 26542.00 166.00 33200.00 168.00 33600.00
0216 5835900000-E 1540 20" ENCASEMENT PIPE 120 LF 114.85 13782.00 202.00 24240.00 177.00 21240.00
0217 5836200000-E 1540 30" ENCASEMENT PIPE 420 LF 169.87 71345.40 363.00 152460.00 221.00 92820.00
0218 5888000000-E SP  GENERIC UTILITY ITEM (LF) 52 LF 1852.42 96325.84 518.00 26936.00 1675.00 87100.00
ADJUST 48" FRP MANHOLE RISER
0219 6000000000-E 1605 TEMPORARY SILT FENCE 98,750 LF 1.90 187625.00 2.10 207375.00 2.00 197500.00
0220 6006000000-E 1610 EROS CONTRL STONE CL A 2,620 TON 43.95 115149.00 42.00 110040.00 0.01 26.20
0221 6009000000-E 1610 EROS CONTRL STONE CL B 22,735 TON 0.01 227.35 0.01 227.35 0.01 227.35
0222 6012000000-E 1610 SEDIMENT CONTROL STONE 45,800 TON 0.01 458.00 0.01 458.00 0.01 458.00
0223 6015000000-E 1615 TEMPORARY MULCHING 173.5 ACR 1309.56 227208.66 933.00 161875.50 1215.00 210802.50
0224 6018000000-E 1620 SEED FOR TEMP SEEDING 8,500 LB 1.09 9265.00 5.20 44200.00 1.05 8925.00
0225 6021000000-E 1620 FERT FOR TEMP SEEDING 445 TON 109.13 4856.29 1140.00 50730.00 1050.00 46725.00
0226 6024000000-E 1622 TEMPORARY SLOPE DRAINS 11,315 LF 0.01 113.15 11.25 127293.75 12.00 135780.00
0227 6029000000-E SP  SAFETY FENCE 3,000 LF 3.27 9810.00 2.10 6300.00 3.00 9000.00
0228 6030000000-E 1630 SILT EXCAVATION 94,270 CY 0.01 942.70 0.01 942.70 0.01 942.70
0229 6036000000-E 1631 MATTING FOR EROS CONTROL 274,700 SY 0.01 2747.00 1.30 357110.00 1.22 335134.00
0230 6037000000-E SP COIR FIBER MAT 3,000 SY 4.37 13110.00 4.65 13950.00 4.10 12300.00
0231 6038000000-E SP  PERM SOIL REINF MAT 3,850 SY 3.82 14707.00 6.75 25987.50 3.55 13667.50
0232 6042000000-E 1632 1/4" HARDWARE CLOTH 14,180 LF 3.50 49630.00 5.90 83662.00 3.55 50339.00
0233 6045000000-E sP Z'SI)EMPORARY PIPE 310 LF 18.91 5862.10 48.00 14880.00 50.00 15500.00
0234  6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 525 LF 22.76 11949.00 90.00 47250.00 70.00 36750.00
0235 6048000000-E SP FLOAT TURBIDITY CURTAIN 765 SY 21.64 16554.60 31.00 23715.00 26.00 19890.00
0236 6071012000-E SP COIR FIBER WATTLE 6,400 LF 0.01 64.00 10.50 67200.00 7.10 45440.00
0237  6071020000-E SP  POLYACRYLAMIDE (PAM) 6,050 LB 5.46 33033.00 10.50 63525.00 5.10 30855.00
0238 6071030000-E 1640 COIR FIBER BAFFLE 21,915 LF 0.01 219.15 6.50 142447.50 4.30 94234.50
0239 6071050000-E SP (1 ls/;[;\AMER 31 EA 517.49 16042.19 808.00 25048.00 750.00 23250.00
0240 6071050000-E SP :;'I“)SKIMMER 15 EA 619.18 9287.70 868.00 13020.00 850.00 12750.00
0241 6071050000-E SP (2 ls/;[;\AMER 3 EA 699.46 2098.38 876.00 2628.00 1000.00 3000.00
0242 6071050000-E SP :;,'I“)SKIMMER 3 EA 823.14 2469.42 1077.00 3231.00 1100.00 3300.00
0243 6071050000-E SP ::I“)SKIMMER 6 EA 1147.45 6884.70 1300.00 7800.00 1500.00 9000.00
0244  6084000000-E 1660 SEEDING AND MULCHING 159 ACR 1800.64 286301.76 1865.00 296535.00 1667.00 265053.00
0245 6087000000-E 1660 MOWING 110 ACR 163.69 18005.90 130.00 14300.00 155.00 17050.00
0246 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,750 LB 4.37 7647.50 5.20 9100.00 4.10 7175.00
0247 6093000000-E 1661 FERT FOR REPAIR SEEDING 6 TON 873.04 5238.24 1348.00 8088.00 810.00 4860.00
0248 6096000000-E 1662 SEED FOR SUPP SEEDING 3,700 LB 4.37 16169.00 4.65 17205.00 4.10 15170.00
0249 6108000000-E 1665 FERTILIZER TOPDRESSING 111 TON 791.19 87822.09 1140.00 126540.00 750.00 83250.00
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0250 6111000000-E SP  IMPERVIOUS DIKE 240 LF 114.75 27540.00 23.00 5520.00 60.00 14400.00
0251 6114500000-N 1667 SPECIALIZED HAND MOWING 85 MHR 98.22 8348.70 83.00 7055.00 91.00 7735.00
0252 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 81.85 8185.00 155.00 15500.00 76.00 7600.00
0253 6117500000-N SP CONC WASHOUT STRUCTURE 16 EA 143.60 2297.60 1659.00 26544.00 950.00 15200.00
0254 6120000000-E SP CULVERT DIVERSION CHANNEL 330 CY 56.36 18598.80 40.00 13200.00 16.00 5280.00
0255 6123000000-E 1670 REFORESTATION 1.8 ACR 2182.60 3928.68 3110.00 5598.00 2100.00 3780.00
0256 6126000000-E SP STREAMBANK REFORESTATION 0.6 ACR 4365.20 2619.12 5183.00 3109.80 4100.00 2460.00
0257 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 225 EA 54.56 12276.00 82.00 18450.00 95.00 21375.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0258 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 75 EA 54.56 4092.00 178.00 13350.00 125.00 9375.00
FABRIC INSERT INLET PROTECTIONDEVICE
0259 7060000000-E 1705 SIGNAL CABLE 11,950 LF 2.87 34296.50 2.70 32265.00 2.70 32265.00
0260 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 77 EA 716.46 55167.42 674.00 51898.00 660.00 50820.00
0261 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 13 EA 936.91 12179.83 881.00 11453.00 860.00 11180.00
0262 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 15 EA 1240.02 18600.30 1166.00 17490.00 1150.00 17250.00
0263 7252000000-E 1710 MESSENGER CABLE (1/4") 800 LF 2.20 1760.00 2.10 1680.00 2.05 1640.00
0264  7264000000-E 1710 MESSENGER CABLE (3/8") 4,500 LF 4.96 22320.00 4.65 20925.00 4.60 20700.00
0265 7279000000-E 1715 TRACER WIRE 15,475 LF 0.66 10213.50 0.65 10058.75 0.61 9439.75
0266 7288000000-E 1715 ?lA\éED TRENCH (st 75 LF 16.53 1239.75 15.50 1162.50 16.00 1200.00
0267 7300000000-E 1715 leN;,"-)\VED TRENCH (#xsneir) 6,050 LF 7.72 46706.00 7.25 43862.50 7.50 45375.00
0268 7300000000-E 1715 tJZN;{-)\VED TRENCH (#xsneir) 15,625 LF 9.37 146406.25 8.80 137500.00 8.60 134375.00
0269 7301000000-E 1715 (D2|R2§§:T DRILL (*#titione) 250 LF 16.53 4132.50 15.50 3875.00 16.00 4000.00
0270  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 70 EA 358.23 25076.10 337.00 23590.00 330.00 23100.00
0271 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 51 EA 606.23 30917.73 570.00 29070.00 560.00 28560.00
0272 7360000000-N 1720 WOOD POLE 7 EA 1047.13 7329.91 985.00 6895.00 965.00 6755.00
0273 7372000000-N 1721 GUY ASSEMBLY 14 EA 248.01 3472.14 233.00 3262.00 230.00 3220.00
0274 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 358.23 358.23 337.00 337.00 330.00 330.00
0275 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 496.01 1984.04 466.00 1864.00 460.00 1840.00
0276 7432000000-E 1722 2" RISER WITH TUBING 12 EA 540.10 6481.20 507.00 6084.00 500.00 6000.00
0277 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 12,800 LF 8.82 112896.00 8.30 106240.00 8.10 103680.00
0278 7456000000-E 1726 (L1E4A2D)-|N CABLE(*r#itir) 49,450 LF 1.93 95438.50 1.80 89010.00 1.80 89010.00
0279 7516000000-E 1730 é(g)l\/lMUNICATIONS CABLE (** FIBER) 15,000 LF 2.20 33000.00 2.07 31050.00 2.05 30750.00
0280 7528000000-E 1730 DROP CABLE 600 LF 1.65 990.00 1.55 930.00 1.55 930.00
0281 7540000000-N 1731 SPLICE ENCLOSURE 7 EA 1791.14 12537.98 1684.00 11788.00 1650.00 11550.00
0282 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 1653.36 1653.36 1554.00 1554.00 1520.00 1520.00
0283 7552000000-N 1731 INTERCONNECT CENTER 6 EA 1763.59 10581.54 1659.00 9954.00 1620.00 9720.00

0284 7566000000-N 1733 DELINEATOR MARKER 21 EA 82.67 1736.07 78.00 1638.00 76.00 1596.00
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0285 7576000000-N SP METAL STRAIN SIGNAL POLE 24 EA 11022.43 264538.32 10366.00 248784.00 10500.00 252000.00
0286 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 1 EA 11297.98 11297.98 10625.00 10625.00 10500.00 10500.00
0287 7613000000-N SP  SOILTEST 25 EA 837.70 20942.50 788.00 19700.00 770.00 19250.00
0288 7614100000-E SP DRILLED PIER FOUND 150 CY 799.13 119869.50 752.00 112800.00 735.00 110250.00
0289 7631000000-N SP  MAST ARM W/ MTL POLE DES 1 EA 71.64 71.64 67.00 67.00 66.00 66.00
0290 7636000000-N 1745 SIGN FOR SIGNALS 24 EA 358.23 8597.52 337.00 8088.00 330.00 7920.00
0291 7684000000-N 1750 SIGNAL CABINET FOUNDATION 6 EA 1377.80 8266.80 1295.00 7770.00 1270.00 7620.00
0292 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 6 EA 13337.14 80022.84 12542.00 75252.00 12250.00 73500.00
0293  7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 55 EA 137.78 7577.90 130.00 7150.00 130.00 7150.00
0294 7901000000-N 1753 CABINET BASE EXTENDER 6 EA 402.32 2413.92 378.00 2268.00 370.00 2220.00
0295 7960000000-N SP METAL POLE FOUND REMVL 5 EA 551.12 2755.60 518.00 2590.00 506.00 2530.00
0296 7972000000-N SP  METAL POLE REMOVAL 5 EA 358.23 1791.15 337.00 1685.00 330.00 1650.00
0297 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 6227.67 31138.35 5857.00 29285.00 5800.00 29000.00
CCTV CAMERA ASSEMBLY
0298 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 2424.94 14549.64 2280.00 13680.00 2225.00 13350.00
ETHERNET EDGE SWITCH
0299 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4960.10 4960.10 4665.00 4665.00 4555.00 4555.00
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES
0300 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 150 LF 2.76 414.00 2.60 390.00 2.60 390.00
BACK PULL FIBER OPTICS CABLE
0301 0022000000-E 225 UNCLASSIFIED EXCAVATION 705,000 CY 5.99 4222950.00 4.25 2996250.00 6.49 4575450.00
0302 0106000000-E 230 BORROW EXCAVATION 385,000 CY 0.01 3850.00 0.01 3850.00 0.01 3850.00
0303 1121000000-E 520 AGGREGATE BASE COURSE 95,500 TON 21.00 2005500.00 25.05 2392275.00 26.00 2483000.00
0304 1491000000-E 610 ASP CONC BASE CRS B25.0C 21,200 TON 60.00 1272000.00 62.20 1318640.00 61.00 1293200.00
0305 1575000000-E 620 ASP FOR PLANT MIX 5,970 TON 535.00 3193950.00 554.50 3310365.00 544.00 3247680.00
0306 0022000000-E 225 UNCLASSIFIED EXCAVATION 695,000 CY
0307 0106000000-E 230 BORROW EXCAVATION 405,000 CY
0308 1491000000-E 610 ASP CONC BASE CRS B25.0C 62,200 TON
0309 1575000000-E 620 ASP FOR PLANT MIX 7,771 TON
CULVERT ITEMS
0310 8126000000-N 414 CULV EXCAV @ kit Lump Sum 39286.77 91218.00 35627.00
(173+47.00 -L-)
0311 8133000000-E 414 FND CONDIT MAT, BOX CULV 140 TON 54.56 7638.40 57.00 7980.00 45.00 6300.00
0312 8196000000-E 420 CLASS A CONCRETE (CULV) 204.6 CY 873.04 178623.98 998.00 204190.80 950.00 194370.00
0313  8245000000-E 425 REINF STEEL (CULVERT) 29,262 LB 1.64 47989.68 1.30 38040.60 1.00 29262.00
WALL ITEMS
0314 8801000000-E SP  MSE RETAIN WALL NO ** 1,325 SF 52.14 69085.50 72.00 95400.00 75.00 99375.00

@
0370 8801000000-E SP  MSE RETAIN WALL NO ** 7,960 SF 59.60 474416.00 72.00 573120.00 77.00 612920.00
@



JUL 11, 2018 01:53 PM

34802.

TIP NO

3.3

U-2412A

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).

GUILFORD

2:00PM 10/ 36 001
JUN 19 2018 C204103

3.844 MI

BRANCH CIVIL INC

W C ENGLISH INCORPORATED

FLATIRON CONSTRUCTORS INC

ROANOKE, VA LYNCHBURG, VA MORRISVILLE, NC
STRUCTURE ITEMS

0315 8017000000-N SP  CM&R TEMP ACCESS *Heerrrrik Lump Sum 1.00 1267803.00 355000.00
(140+21.50 -L- LT)

0316 8017000000-N SP  CM&R TEMP ACCESS *Herrrrir Lump Sum 1.00 1102962.00 245000.00
(140+21.50 -L- RT)

0317 8017000000-N SP  CM&R TEMP ACCESS *#eerrrrik Lump Sum 1.00 1179363.00 90000.00
(155+02.50 -L- LT)

0318 8017000000-N SP  CM&R TEMP ACCESS *Heerrrrir Lump Sum 1.00 1096942.00 105000.00
(155+02.50 -L- RT)

0319 8091000000-N 410 FND EXCAV B** STA #erw Lump Sum 26000.00 28122.00 9000.00
(1, 14+97.65 -Y8-)

0320 8096000000-E 450 PILE EXCAVATION IN SOIL 201 LF 147.50 29647.50 635.00 127635.00 600.00 120600.00

0321 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 175 LF 282.66 49465.50 763.00 133525.00 700.00 122500.00

0322 8105500000-E 411 -+ DRILLD PIER IN SOIL 95 LF 1653.75 157106.25 557.00 52915.00 1100.00 104500.00
(4-6)

0323 8105500000-E 411 **-="DRILLD PIER IN SOIL 1045 LF 1709.24 178615.58 551.00 57579.50 750.00 78375.00
(5-0)

0324 8105500000-E 411 **-="DRILLD PIER IN SOIL 124 LF 1960.77 243135.48 574.00 71176.00 720.00 89280.00
(5-6")

0325 8105500000-E 411 **-="DRILLD PIER IN SOIL 9492 LF 2224.33 211133.40 592.00 56192.64 850.00 80682.00
(6-0)

0326 8105500000-E 411 **-="DRILLD PIER IN SOIL 85.17 LF 2520.20 214645.43 624.00 53146.08 1250.00 106462.50
(6-6")

0327 8105560000-E 411 4-0"DRILLD PIER IN SOIL 155 LF 1352.48 209634.40 528.00 81840.00 940.00 145700.00

0328 8105600000-E 411 - DRILLD PIER NO SOIL 127 LF 1653.75 210026.25 2797.00 355219.00 2600.00 330200.00
(4-6)

0329 8105600000-E 411 *-= DRILLD PIER NO SOIL 77 LF 1709.24 131611.48 2726.00 209902.00 2500.00 192500.00
(5-0)

0330 8105600000-E 411 - DRILLD PIER NO SOIL 74 LF 1960.77 145096.98 2855.00 211270.00 2600.00 192400.00
(5-6")

0331 8105600000-E 411 - DRILLD PIER NO SOIL 80 LF 2224.33 177946.40 2970.00 237600.00 2700.00 216000.00
(6-0)

0332 8105600000-E 411 - DRILLD PIER NO SOIL 183 LF 2520.20 461196.60 3243.00 593469.00 3000.00 549000.00
(6-6")

0333 8105660000-E 411 4-0"DRILLD PIER NO SOIL 116 LF 1352.48 156887.68 2768.00 321088.00 2550.00 295800.00

0334 8111000000-E 411 PERM STL CASING FOR ** PIER 18 LF 398.05 7164.90 518.00 9324.00 540.00 9720.00
(4-6")

0335 8111000000-E 411 PERM STL CASING FOR ** PIER 108.68 LF 489.28 53174.95 830.00 90204.40 850.00 92378.00
(6-6")

0336  8111600000-E 411 PERM STL CASING FOR 4' PIER 318 LF 338.88 10776.38 415.00 13197.00 430.00 13674.00

0337 8113000000-N 411 SID INSPECTIONS 14 EA 1500.00 21000.00 1037.00 14518.00 1100.00 15400.00

0338  8115000000-N 411 CSLTESTING 14 EA 4315.00 60410.00 3110.00 43540.00 8500.00 119000.00

0339 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 1000.00 32365.00 1300.00
(93+43.36 -L- LT)

0340 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 1000.00 4891.00 1300.00
(93+43.36 -L- RT)

0341 8147000000-E 420 REINF CONCRETE DECK SLAB 119,670 SF 30.93 3701393.10 31.00 3709770.00 36.00 4308120.00

0342 8161000000-E 420 GROOVING BRIDGE FLOORS 110,470 SF 0.57 62967.90 0.50 55235.00 0.40 44188.00
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TIP NO U-2412A 3.844 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).

BRANCH CIVIL INC W C ENGLISH INCORPORATED FLATIRON CONSTRUCTORS INC

ROANOKE, VA LYNCHBURG, VA MORRISVILLE, NC

0343 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3,270.5 CY 714.19 2335758.40 748.00 2446334.00 700.00 2289350.00

0344  8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 37500.00 37213.00 50000.00
(14+97.65 -Y8-)

0345 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 53800.00 51604.00 60000.00
(140+21.50 -L- LT)

0346 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 49600.00 48230.00 52000.00
(140+21.50 -L- RT)

0347 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 51550.00 51247.00 58000.00
(155+02.50 -L- LT)

0348 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 48150.00 47895.00 50000.00
(155+02.50 -L- RT)

0349 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 49200.00 46910.00 50000.00
(93+43.36 -L- LT)

0350 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 49200.00 46910.00 50000.00
(93+43.36 -L- RT)

0351 8217000000-E 425 REINF STEEL (BRIDGE) 639,487 LB 1.19 760989.53 0.88 562748.56 1.00 639487.00

0352 8238000000-E 425 SPIRAL COL REINF STL BRG 111,805 LB 2.78 310817.90 1.30 145346.50 1.00 111805.00

0353  8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,027.92 LF 301.93 310359.89 253.00 260063.76 330.00 339213.60

0354 8274000000-E 430 63" MOD PRESTR CONC GIRDR 5,051.82 LF 303.42 1532823.22 290.00 1465027.80 340.00 1717618.80

0355 8277000000-E 430 72"MOD PRESTR CONC GIRDR 2,402.66 LF 328.93 790306.95 278.00 667939.48 335.00 804891.10

0356 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 160 EA 465.00 74400.00 337.00 53920.00 2000.00 320000.00
(HP 12 X 53)

0357 8364000000-E 450 HP12X53 PILES 4,929 LF 41.75 205785.75 52.00 256308.00 75.00 369675.00

0358 8391000000-N 450 STEEL PILE POINTS 54 EA 250.00 13500.00 105.00 5670.00 80.00 4320.00

0359 8482000000-E 460 THREE BAR METAL RAIL 399.67 LF 226.58 90557.23 194.00 77535.98 100.00 39967.00

0360 8503000000-E 460 CONCRETE BARRIER RAIL 551891 LF 95.54 527276.66 82.00 452550.62 78.00 430474.98

0361 8531000000-E 462 4" SLOPE PROTECTION 638 SY 91.54 58402.52 131.00 83578.00 85.00 54230.00

0362 8608000000-E 876 RIP RAP Il (2-0") 8,302 TON 35.02 290736.04 23.00 190946.00 65.00 539630.00

0363 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 9,219 SY 3.10 28578.90 2.90 26735.10 3.00 27657.00

0364 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 55850.00 173457.00 80000.00

0365 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 322200.00 194574.00 320000.00

0366 8727000000-N SP  ELEC CONDUIT SYS SIGNAL ¥t Lump Sum 49600.92 52043.00 20000.00
(140+21.50 -L- RT)

0367 8727000000-N SP  ELEC CONDUIT SYS SIGNAL ¥t Lump Sum 48498.67 40857.00 20000.00
(155+02.50 -L- RT)

0368 8727000000-N SP  ELEC CONDUIT SYS SIGNAL #¥ti Lump Sum 76054.74 72898.00 30000.00
(93+43.36 -L- RT)

0369 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,121.8 LF 403.46 1259521.43 344.00 1073899.20 360.00 1123848.00
78" FIB PRESTRESSED CONCRETE GIRDERS
CONTRACT TOTAL TOTAL 55963119.69 TOTAL 57321170.81 TOTAL 58877095.50

ROADWAY ITEMS SUB-TOTAL 39144020.45 SUB-TOTAL 36467986.79 SUB-TOTAL 40213994.52



JUL 11, 2018 01:53 PM GUILFORD 2:00PM 12/ 36 001
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TIP NO U-2412A 3.844 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).
CULVERT ITEMS SUB-TOTAL 273538.83 SUB-TOTAL 341429.40 SUB-TOTAL 265559.00
WALL ITEMS SUB-TOTAL 543501.50 SUB-TOTAL 668520.00 SUB-TOTAL 712295.00
STRUCTURE ITEMS SUB-TOTAL 16002058.91 SUB-TOTAL 19843234.62 SUB-TOTAL 17685246.98
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
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VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

THALLE CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION INC

BECKLEY, WV HILLSBOROUGH, NC CHARLOTTE, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2972000.00 3100000.00 3100000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 617426.00 650000.00 300000.00

0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 2252441.00 1800000.00 1690000.00

0004 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 8101.28 32405.12 7600.00 30400.00 5000.00 20000.00

0005 0028000000-N SP  TYPE | STANDARD APPR #¥tkiiiik Lump Sum 33710.29 35000.00 35000.00
(14+97.65 -Y8-)

0006 0028000000-N SP  TYPE | STANDARD APPR #tkiiiiik Lump Sum 61099.91 43000.00 35000.00
(140+21.50 -L- LT)

0007  0028000000-N SP  TYPE | STANDARD APPR #¥tkiisiik Lump Sum 55832.67 43000.00 35000.00
(140+21.50 -L- RT)

0008  0028000000-N SP  TYPE | STANDARD APPR #tkiiiiik Lump Sum 53725.78 37000.00 35000.00
(155+02.50 -L- LT)

0009  0028000000-N SP  TYPE | STANDARD APPR #tkiiiiik Lump Sum 53725.78 37000.00 35000.00
(155+02.50 -L- RT)

0010 0028000000-N SP  TYPE | STANDARD APPR ¥tk Lump Sum 17908.59 14000.00 35000.00
(93+43.36 -L- LT)

0011 0028000000-N SP  TYPE | STANDARD APPR #tkiiiiik Lump Sum 17908.59 14000.00 35000.00
(93+43.36 -L- RT)

0012 0029000000-N SP  TYPE Ill REINFORCED APPR ##iiitiok Lump Sum 23175.83 19000.00 35000.00
(93+43.36 -L- LT)

0013  0029000000-N SP  TYPE Ill REINFORCED APPR ##iiitiok Lump Sum 23175.83 19000.00 35000.00
(93+43.36 -L- RT)

0014 0036000000-E 225 UNDERCUT EXCAVATION 29,200 CY 2.17 63364.00 7.00 204400.00 6.00 175200.00

0015 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4,712 CY 4.62 21769.44 3.30 15549.60 7.00 32984.00

0016 0141000000-E 240 BERM DITCH CONSTRUCTION 1,350 LF 2.23 3010.50 5.00 6750.00 6.00 8100.00

0017 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 10,450 SY 3.38 35321.00 3.78 39501.00 2.00 20900.00

0018 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,900 SY 1.74 5046.00 3.00 8700.00 2.00 5800.00

0019 0192000000-N 260 PROOF ROLLING 40 HR 152.51 6100.40 400.00 16000.00 180.00 7200.00

0020 0195000000-E 265 SELECT GRANULAR MATERIAL 31,000 CY 43.56 1350360.00 55.00 1705000.00 40.00 1240000.00

0021 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 30,150 SY 2.06 62109.00 1.50 45225.00 3.50 105525.00

0022 0220000000-E SP  ROCK EMBANKMENTS 5,420 TON 31.42 170296.40 62.00 336040.00 25.00 135500.00

0023  0222000000-E SP GEOTEXTILE ROCK EMBANK 2,860 SY 3.41 9752.60 2.36 6749.60 3.04 8694.40

0024 0223000000-E 275 ROCK PLATING 1,000 SY 78.43 78430.00 42.00 42000.00 28.00 28000.00

0025 0255000000-E SP  GENERIC GRADING ITEM (TON) 50 TON 113.78 5689.00 100.00 5000.00 110.00 5500.00
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0026 0318000000-E 300 FND CONDIT MATL MINOR STRS 3,492 TON 22.87 79862.04 34.00 118728.00 28.02 97845.84

0027 0320000000-E 300 FND CONDIT GEOTEXTILE 11,908 SY 0.95 11312.60 1.50 17862.00 3.63 43226.04

0028 0342000000-E 310 :;;)?)IDE DRAIN PIPE 980 LF 66.53 65199.40 110.00 107800.00 50.00 49000.00

0029 0342000000-E 310 :;"6§)|DE DRAIN PIPE 284 LF 78.58 22316.72 140.00 39760.00 60.00 17040.00

0030 0343000000-E 310 15" SIDE DRAIN PIPE 1,468 LF 40.04 58778.72 85.00 124780.00 45.00 66060.00

0031 0344000000-E 310 18" SIDE DRAIN PIPE 160 LF 44.69 7150.40 86.00 13760.00 50.00 8000.00
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VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

THALLE CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION INC

BECKLEY, WV HILLSBOROUGH, NC CHARLOTTE, NC

0032 0345000000-E 310 24" SIDE DRAIN PIPE 1,116 LF 57.11 63734.76 85.00 94860.00 55.00 61380.00

0033  0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 13 EA 325.00 4225.00 565.00 7345.00 250.00 3250.00
(15")

0034 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 2 EA 397.93 795.86 605.00 1210.00 300.00 600.00
(18")

0035 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 4 EA 522.54 2090.16 976.00 3904.00 400.00 1600.00
(24")

0036 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 8 EA 607.70 4861.60 1280.00 10240.00 700.00 5600.00
(30")

0037 0350000000-E SP **'RC PIPE CULV, CONTR DESIGN 388 LF 211.04 81883.52 228.00 88464.00 200.00 77600.00
(36")

0038 0350000000-E SP  **'RC PIPE CULV, CONTR DESIGN 244 LF 347.39 84763.16 315.00 76860.00 250.00 61000.00
(42")

0039 0354000000-E 310 **" RC PIPE CULV *+*x* 512 LF 91.69 46945.28 100.00 51200.00 50.00 25600.00
(24", V)

0040 0354000000-E 310 **" RC PIPE CULV *+*x* 356 LF 531.23 189117.88 330.00 117480.00 450.00 160200.00
(66", V)

0041 0366000000-E 310 15"RC PIPE CULV Il 3,924 LF 46.67 183133.08 60.00 235440.00 50.00 196200.00

0042 0372000000-E 310 18"RC PIPE CULV Il 3,616 LF 63.18 228458.88 65.00 235040.00 55.00 198880.00

0043  0378000000-E 310 24" RC PIPE CULV Il 3,496 LF 72.44 253250.24 84.00 293664.00 75.00 262200.00

0044 0384000000-E 310 30" RC PIPE CULV Il 1,888 LF 83.96 158516.48 115.00 217120.00 110.00 207680.00

0045 0390000000-E 310 36" RC PIPE CULV Il 316 LF 124.20 39247.20 130.00 41080.00 450.00 142200.00

0046 0396000000-E 310 42"RC PIPE CULV Il 108 LF 217.70 23511.60 190.00 20520.00 275.00 29700.00

0047  0408000000-E 310 54" RC PIPE CULV Il 20 LF 375.58 7511.60 310.00 6200.00 275.00 5500.00

0048 0414000000-E 310 60" RC PIPE CULV Il 476 LF 378.15 179999.40 315.00 149940.00 275.00 130900.00

0049  0448000000-E 310 **" RCP CULV CLASS IV 232 LF 386.78 89732.96 315.00 73080.00 300.00 69600.00
(54")

0050 0448200000-E 310 15"RCP CULV CLASS IV 5724 LF 51.15 292782.60 70.00 400680.00 45.00 257580.00

0051 0448300000-E 310 18"RCP CULV CLASS IV 2,008 LF 68.13 136805.04 80.00 160640.00 55.00 110440.00

0052 0448400000-E 310 24" RCP CULV CLASS IV 1,276 LF 75.05 95763.80 90.00 114840.00 75.00 95700.00

0053 0448500000-E 310 30" RCP CULV CLASS IV 324 LF 92.27 29895.48 135.00 43740.00 90.00 29160.00

0054 0448600000-E 310 36" RCP CULV CLASS IV 448 LF 138.94 62245.12 145.00 64960.00 120.00 53760.00

0055 0594000000-E 310 24" CS PIPE CULV 0.064" 100 LF 62.04 6204.00 120.00 12000.00 35.53 3553.00

0056 0986000000-E SP  GENERIC PIPE ITEM (LF) 144 LF 190.71 27462.24 97.00 13968.00 74.69 10755.36
24" DUCTILE IRON PIPE, CLASS 250

0057 0995000000-E 340 PIPE REMOVAL 4,045 LF 6.85 27708.25 21.00 84945.00 22.91 92670.95

0058 1011000000-N 500 FINE GRADING Lump Sum 1000000.00 1000000.00 1450000.00

0059 1044000000-E 501 LIME TRTD SOIL (SLURRY) 84,000 SY 2.85 239400.00 2.60 218400.00 1.80 151200.00

0060 1066000000-E 501 LIME FOR LIME TREATED SOIL 840 TON 208.36 175022.40 183.00 153720.00 185.00 155400.00

0061 1077000000-E SP  #57 STONE 1,560 TON 24.34 37970.40 34.18 53320.80 28.02 43711.20

0062 1099500000-E 505 SHALLOW UNDERCUT 550 CY 6.50 3575.00 8.00 4400.00 4.61 2535.50

0063 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 22.20 22200.00 25.00 25000.00 22.91 22910.00

0064 1110000000-E 510 STABILIZER AGGREGATE 500 TON 27.23 13615.00 25.00 12500.00 22.91 11455.00
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VECELLIO & GROGAN INC DBA THALLE CONSTRUCTION CO., INC. BLYTHE CONSTRUCTION INC
SHARPE BROTHERS

BECKLEY, WV HILLSBOROUGH, NC CHARLOTTE, NC
0065 1115000000-E SP  GEOTEXTILE FOR PVMT STABILIZ 58,153 SY 3.58 208187.74 3.60 209350.80 3.31 192486.43
0066 1176000000-E 542 SOIL CEMENT BASE 84,000 SY 2.58 216720.00 2.35 197400.00 3.08 258720.00
0067 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,300 TON 199.58 459034.00 177.00 407100.00 176.35 405605.00
0068 1209000000-E 543 ASPHALT CURING SEAL 25,200 GAL 3.34 84168.00 3.05 76860.00 3.05 76860.00
0069 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 30.62 30620.00 25.00 25000.00 24.99 24990.00
0070  1330000000-E 607 INCIDENTAL MILLING 3,850 SY 11.64 44814.00 11.06 42581.00 14.00 53900.00
0071 1503000000-E 610 ASP CONC INTR CRS 119.0C 56,000 TON 56.28 3151680.00 51.00 2856000.00 64.00 3584000.00
0072 1523000000-E 610 ASP CONC SURF CRS S9.5C 39,100 TON 59.60 2330360.00 55.00 2150500.00 65.00 2541500.00
0073 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 2,137 TON 120.00 256440.00 160.00 341920.00 159.59 341043.83
0074 2022000000-E 815 SUBDRAIN EXCAVATION 1,250 CY 17.36 21700.00 25.00 31250.00 25.00 31250.00
0075 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 3,900 SY 2.83 11037.00 8.50 33150.00 8.50 33150.00
0076 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 685 CY 48.77 33407.45 60.00 41100.00 60.00 41100.00
0077  2044000000-E 815 6" PERF SUBDRN PIPE 3,700 LF 8.20 30340.00 15.00 55500.00 15.00 55500.00
0078 2070000000-N 815 SUBDRN PIPE OUTLET 9 EA 333.10 2997.90 350.00 3150.00 350.00 3150.00
0079 2077000000-E 815 6" OUTLET PIPE 53 LF 19.70 1044.10 35.00 1855.00 35.00 1855.00
0080 2143000000-E 818 BLOTTING SAND 20 TON 232.79 4655.80 25.00 500.00 201.85 4037.00
0081 2209000000-E 838 ENDWALLS 298 CY 121431 36186.44 1500.00 44700.00 1131.60 33721.68
0082 2220000000-E 838 REINFORCED ENDWALLS 172 ¢y 1576.57 27117.00 1500.00 25800.00 1331.60 22903.52
0083 2253000000-E 840 PIPE COLLARS 18 ¢y 1394.36 2500.85 2000.00 3600.00 1439.26 2590.67
0084 2264000000-E 840 PIPE PLUGS 14 cy 1257.94 1761.12 1000.00 1400.00 1010.42 1414.59
0085 2286000000-N 840 MASNRY DRAINAGE STRUCT 196 EA 3082.27 604124.92 2400.00 470400.00 2000.00 392000.00
0086 2297000000-E 840 MASNRY DRAINAGE STRUCT 20 cy 2088.82 41776.40 870.00 17400.00 1300.00 26000.00
0087 2308000000-E 840 MASNRY DRAINAGE STRUCT 16334 LF 360.65 58908.57 250.00 40835.00 300.00 49002.00
0088 2364000000-N 840 FRAME W/2GRTS 840.16 STD 12 EA 47237 5668.44 790.00 9480.00 800.00 9600.00
0089 2364200000-N 840 FRAME W/2GRTS 840.20 STD 40 EA 42038 16815.20 750.00 30000.00 800.00 32000.00
0090 2365000000-N 840 FRAME W/2GRTS 840.22 STD 93 EA 405.01 37665.93 730.00 67890.00 800.00 74400.00
0091 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 418.01 4598.11 730.00 8030.00 800.00 8800.00
0092 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 2 EA 643.43 1286.86 820.00 1640.00 800.00 1600.00
0093 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 8 EA 643.42 5147.36 840.00 6720.00 800.00 6400.00
0094 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 13 EA 572.74 7445.62 840.00 10920.00 800.00 10400.00
0095 2396000000-N 840 FRAME W/COVER STD 840.54 10 EA 340.03 3400.30 670.00 6700.00 850.00 8500.00
0096 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 2 EA 756.12 1512.24 900.00 1800.00 750.00 1500.00
0097 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 8 EA 756.12 6048.96 900.00 7200.00 1500.00 12000.00
0098 2462000000-E 836 :;"4§)LUICE GATE 1 EA 3646.48 3646.48 6000.00 6000.00 4000.00 4000.00
0099 2462000000-E 836 :;)?)LUICE GATE 2 EA 4355.45 8710.90 7000.00 14000.00 9000.00 18000.00
0100 2462000000-E 836 **' SLUICE GATE 4 EA 5300.72 21202.88 8000.00 32000.00 10000.00 40000.00

(36"
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VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

THALLE CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION INC

BECKLEY, WV HILLSBOROUGH, NC CHARLOTTE, NC
0101 2462000000-E 836 :;'I“)SLUICE GATE 7 EA 2346.70 16426.90 3400.00 23800.00 7000.00 49000.00
0102 2542000000-E 846 1'-6" CONC CURB & GUTTER 1,225 LF 23.01 28187.25 15.85 19416.25 17.50 21437.50
0103 2549000000-E 846 2'-6" CONC CURB & GUTTER 4520 LF 26.29 118830.80 16.35 73902.00 20.25 91530.00
0104 2556000000-E 846 SHOULDER BERM GUTTER 7,400 LF 21.60 159840.00 18.35 135790.00 20.00 148000.00
0105 2577000000-E 846 CONC EXPRESSWAY GUTTER 1,140 LF 35.43 40390.20 21.35 24339.00 29.00 33060.00
0106 2591000000-E 848 4" CONCRETE SIDEWALK 160 SY 44.04 7046.40 32.20 5152.00 36.75 5880.00
0107 2612000000-E 848 6" CONCRETE DRIVEWAY 140 SY 69.77 9767.80 37.20 5208.00 60.00 8400.00
0108 2619000000-E 850 4" CONCRETE PAVED DITCH 50 SY 159.71 7985.50 42.20 2110.00 135.00 6750.00
0109 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,960 SY 71.95 141022.00 48.15 94374.00 65.00 127400.00
0110 2830000000-N 858 ADJ MANHOLES 2 EA 4785.39 9570.78 1800.00 3600.00 1500.00 3000.00
0111  3030000000-E 862 STL BEAM GUARDRAIL 20,862.5 LF 17.87 372812.88 16.30 340058.75 16.30 340058.75
0112 3045000000-E 862 SBGR SHOP CURVED 2375 LF 18.97 4505.38 17.30 4108.75 17.30 4108.75
0113  3105000000-N 862 SBGR TERM SECT 6 EA 877.30 5263.80 800.00 4800.00 800.00 4800.00
0114 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 10.97 109.70 10.00 100.00 10.00 100.00
0115 3210000000-N 862 GR END TYPE CAT-1 18 EA 548.31 9869.58 500.00 9000.00 500.00 9000.00
0116 3215000000-N SP  GR ANCHOR TYPE Il 2 EA 2061.65 4123.30 1750.00 3500.00 1750.00 3500.00
0117 3287000000-N SP GREND TYPE TL-3 30 EA 2960.87 88826.10 2700.00 81000.00 2700.00 81000.00
0118 3317000000-N SP  GR ANCHOR TYPE B-77 23 EA 1864.25 42877.75 1600.00 36800.00 1600.00 36800.00
0119 3360000000-E 863 REMOVE EXISTING GUARDRAIL 60 LF 1.10 66.00 1.00 60.00 1.00 60.00
0120 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 44,000 LF 3.14 138160.00 3.65 160600.00 3.75 165000.00
0121 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 2,680 EA 27.56 73860.80 19.50 52260.00 17.00 45560.00
0122 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 840 EA 46.29 38883.60 26.50 22260.00 38.00 31920.00
0123 3536000000-E 866 CHN LK FENCE 48" FABRIC 980 LF 6.61 6477.80 14.50 14210.00 10.00 9800.00
0124 3542000000-E 866 MET LINE PST 48" CL FEN 70 EA 33.07 2314.90 26.50 1855.00 45.00 3150.00
0125 3548000000-E 866 MET TERM PST 48" CL FEN 19 EA 248.00 4712.00 36.50 693.50 150.00 2850.00
0126 3557000000-E 866 ADDITIONAL BARBED WIRE 300 LF 1.10 330.00 0.01 3.00 1.00 300.00
0127 3628000000-E 876 RIP RAP, CLASS | 570 TON 53.24 30346.80 50.00 28500.00 39.12 22298.40
0128 3635000000-E 876 RIP RAP, CLASS II 435 TON 57.12 24847.20 65.00 28275.00 39.12 17017.20
0129 3642000000-E 876 RIP RAP, CLASS A 680 TON 31.92 21705.60 54.00 36720.00 39.12 26601.60
0130 3649000000-E 876 RIP RAP, CLASS B 4,270 TON 40.59 173319.30 59.00 251930.00 39.11 166999.70
0131 3656000000-E 876 GEOTEXTILE FOR DRAINGE 17,100 SY 3.65 62415.00 3.00 51300.00 3.52 60192.00
0132 4048000000-E 902 REINF CONC FOUNDTN 2 CY 1944.31 3888.62 1000.00 2000.00 1000.00 2000.00
0133  4054000000-E 902 PLN CONC FOUNDTN 1 CcY 918.14 918.14 10.00 10.00 10.00 10.00
0134  4060000000-E 903 SUPPORT, BREAKAWAY STL BM 890 LB 8.37 7449.30 8.00 7120.00 8.00 7120.00
0135 4066000000-E 903 SUPPORTS, SIMPLE STL BM 637 LB 7.02 4471.74 8.00 5096.00 8.00 5096.00
0136 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,900 LF 6.48 12312.00 8.00 15200.00 8.00 15200.00
0137  4096000000-N 904 SIGN ERECTION, TYPE D 7 EA 270.04 1890.28 150.00 1050.00 150.00 1050.00
0138  4102000000-N 904 SIGN ERECTION, TYPE E 101 EA 91.81 9272.81 100.00 10100.00 100.00 10100.00
0139  4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 108.02 216.04 150.00 300.00 150.00 300.00
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0140 4110000000-N 904 (S/_I\()BN ERECTION, TYPE ** (GRD MTD) 3 EA 756.12 2268.36 750.00 2250.00 750.00 2250.00
0141 4110000000-N 904 (SBI()BN ERECTION, TYPE ** (GRD MTD) 2 EA 648.10 1296.20 450.00 900.00 450.00 900.00
0142 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 75.61 151.22 500.00 1000.00 500.00 1000.00
0143  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 54 EA 10.80 583.20 2.00 108.00 2.00 108.00
0144 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 5 EA 10.80 54.00 2.00 10.00 20.00 100.00
0145 4236000000-N 907 DISPOSE SIGN, A & B (GRD MTD) 1 EA 108.02 108.02 20.00 20.00 20.00 20.00
0146 4238000000-N 907 DISPOSE SIGN, D, E, F 5 EA 37.81 189.05 2.00 10.00 2.00 10.00
0147  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,106 SF 9.76 10794.56 16.50 18249.00 8.25 9124.50
0148  4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,184 SF 30.64 36277.76 9.75 11544.00 7.80 9235.20
0149 4410000000-E 1110 WORK ZONE SIGNS (BARR) 484 SF 29.81 14428.04 11.00 5324.00 6.50 3146.00
0150 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2461.84 4923.68 2200.00 4400.00 5300.00 10600.00
0151  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 11046.67 55233.35 10400.00 52000.00 8750.00 43750.00
0152  4430000000-N 1130 DRUMS 900 EA 63.11 56799.00 42.00 37800.00 38.00 34200.00
0153  4435000000-N 1135 CONES 100 EA 32.35 3235.00 16.00 1600.00 22.00 2200.00
0154 4445000000-E 1145 BARRICADES (TYPE Ill) 2,888 LF 28.38 81961.44 28.00 80864.00 28.00 80864.00
0155 4455000000-N 1150 FLAGGER 2,400 DAY 342.51 822024.00 350.00 840000.00 125.00 300000.00
0156 4480000000-N 1165 TMA 4 EA 29802.72 119210.88 19600.00 78400.00 6100.00 24400.00
0157  4650000000-N 1251 TEMP RAISED PVMT MRKS 1,200 EA 6.58 7896.00 6.00 7200.00 10.90 13080.00
0158 4685000000-E 1205 THERMO PVT MKG LINES 490 85,903 LF 0.82 70440.46 0.75 64427.25 0.90 77312.70
0159 4686000000-E 1205 THERMO PVT MKG LINES 4120 26,206 LF 0.93 24371.58 0.85 22275.10 0.95 24895.70
0160 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 310 LF 2.19 678.90 2.00 620.00 2.00 620.00
0161 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 65 LF 3.29 213.85 3.00 195.00 2.00 130.00
0162 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 7,633 LF 2.19 16716.27 2.00 15266.00 2.75 20990.75
0163 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 770 LF 3.29 2533.30 3.00 2310.00 2.75 2117.50
0164 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,004 LF 2.19 4388.76 2.00 4008.00 3.50 7014.00
0165 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,897 LF 6.58 12482.26 6.00 11382.00 12.00 22764.00
0166 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 60 EA 137.08 8224.80 125.00 7500.00 75.00 4500.00
0167 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 246 EA 148.04 36417.84 135.00 33210.00 125.00 30750.00
0168 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 12,000 LF 2.19 26280.00 2.00 24000.00 2.50 30000.00
0169 4810000000-E 1205 PAINT PVMT MARKINGS 4" 163,670 LF 0.27 44190.90 0.25 40917.50 0.45 73651.50
0170 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,680 LF 1.10 1848.00 1.00 1680.00 1.00 1680.00
0171 4835000000-E 1205 PAINT PVT MKG LINES 24" 500 LF 3.29 1645.00 3.00 1500.00 3.00 1500.00
0172 4845000000-N 1205 PAINT PVT MKG SYMBOL 36 EA 60.31 2171.16 55.00 1980.00 75.00 2700.00
0173  4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 7,307 LF 1.64 11983.48 1.50 10960.50 2.95 21555.65
0174 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,000 LF 1.10 4400.00 1.00 4000.00 1.00 4000.00
0175 4860000000-E 1205 LINE REMOVAL 8" WIDE 1,000 LF 2.19 2190.00 2.00 2000.00 1.50 1500.00
0176 4870000000-E 1205 LINE REMOVAL 24" WIDE 150 LF 5.48 822.00 5.00 750.00 5.00 750.00

0177 4900000000-N 1251 PERM RAISED PVMT MARKERS 434 EA 6.58 2855.72 6.00 2604.00 10.00 4340.00
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0178 4905000000-N 1253 SNOWPLB PVMT MRKER 1,055 EA 32.90 34709.50 30.00 31650.00 35.00 36925.00
0179 5325600000-E 1510 6" WATER LINE 1,140 LF 92.28 105199.20 54.00 61560.00 85.43 97390.20
0180 5325800000-E 1510 8" WATER LINE 794 LF 133.40 105919.60 65.00 51610.00 123.50 98059.00
0181 5326200000-E 1510 12" WATER LINE 1513 LF 140.45 212500.85 75.00 113475.00 130.03 196735.39
0182 5326600000-E 1510 16" WATER LINE 33 LF 615.95 20326.35 160.00 5280.00 570.23 18817.59
0183 5329000000-E 1510 DIH20 PIPE FITTINGS 17,215 LB 17.10 294376.50 2.00 34430.00 15.83 272513.45
0184 5540000000-E 1515 6" VALVE 11 EA 1421.98 15641.78 1250.00 13750.00 1316.44 14480.84
0185 5546000000-E 1515 8" VALVE 2 EA 1904.01 3808.02 1650.00 3300.00 1762.69 3525.38
0186 5558000000-E 1515 12" VALVE 3 EA 3309.62 9928.86 2700.00 8100.00 3063.98 9191.94
0187 5648000000-N 1515 RELOCATE WATER METER 36 EA 1593.66 57371.76 700.00 25200.00 1475.38 53113.68
0188 5649000000-N 1515 RECONNECT WATER METER 3 EA 1657.49 4972.47 700.00 2100.00 1534.47 4603.41
0189 5656000000-E 1515 :;/4R;DZ BACKFLOW PREVNT ASMBLY 1 EA 3257.89 3257.89 5000.00 5000.00 3016.09 3016.09
0190 5672000000-N 1515 RELOCATE FIRE HYDRANT 17 EA 1803.25 30655.25 4000.00 68000.00 1669.41 28379.97
0191 5673000000-E 1515 FIRE HYDRANT LEG 476 LF 38.42 18287.92 45.00 21420.00 35.57 16931.32
0192 5686500000-E 1515 WATER SERVICE LINE 1,434 LF 20.07 28780.38 20.00 28680.00 18.58 26643.72
0193 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,372 LF 127.21 174532.12 120.00 164640.00 117.77 161580.44
0194 5691400000-E 1520 10" SANITARY GRAVITY SEWER 180 LF 140.68 25322.40 120.00 21600.00 130.24 23443.20
0195 5691600000-E 1520 16" SANITARY GRAVITY SEWER 431 LF 176.68 76149.08 150.00 64650.00 163.57 70498.67
0196 5691800000-E 1520 20" SANITARY GRAVITY SEWER 619 LF 196.60 121695.40 180.00 111420.00 182.01 112664.19
0197 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 EA 1971.14 3942.28 2700.00 5400.00 1824.84 3649.68
0198 5768500000-E 1520 SEWER SERVICE LINE 94 LF 41.46 3897.24 30.00 2820.00 38.38 3607.72
0199 5775000000-E 1525 4' DIA UTILITY MANHOLE 20 EA 4731.14 94622.80 4200.00 84000.00 4380.00 87600.00
0200 5776000000-E 1525 5' DIAUTILITY MANHOLE 7 EA 6354.91 44484.37 6400.00 44800.00 5883.00 41181.00
0201 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 44 LF 293.27 12903.88 215.00 9460.00 271.50 11946.00
0202 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 51 LF 380.32 19396.32 255.00 13005.00 352.09 17956.59
0203 5798000000-E 1530 G—%{-‘\)NDON #»*UTILITY PIPE 222 LF 34.80 7725.60 22.00 4884.00 32.22 7152.84
0204 5798000000-E 1530 é—\zl?;-{-‘\)NDON » UTILITY PIPE 350 LF 45.24 15834.00 30.00 10500.00 41.88 14658.00
0205 5798000000-E 1530 él?é{-‘\)NDON *»UTILITY PIPE 1,386 LF 111.32 154289.52 75.00 103950.00 103.06 142841.16
0206 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,295 LF 17.13 22183.35 13.00 16835.00 15.86 20538.70
0207 5802000000-E 1530 ABANDON 10" UTILITY PIPE 185 LF 21.40 3959.00 20.00 3700.00 19.81 3664.85
0208 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,548 LF 24.02 37182.96 15.00 23220.00 22.24 34427.52
0209 5812000000-E 1530 ABANDON 20" UTILITY PIPE 114 LF 50.71 5780.94 40.00 4560.00 46.95 5352.30
0210 5813000000-E 1530 ABANDON 24" UTILITY PIPE 512 LF 59.80 30617.60 40.00 20480.00 55.36 28344.32
0211 5815000000-N 1530 REMOVE WATER METER 56 EA 849.53 47573.68 110.00 6160.00 786.48 44042.88
0212 5815500000-N 1530 REMOVE FIRE HYDRANT 4 EA 5173.95 20695.80 900.00 3600.00 4789.94 19159.76
0213 5816000000-N 1530 ABANDON UTILITY MANHOLE 32 EA 1548.48 49551.36 1500.00 48000.00 1433.55 45873.60
0214 5828000000-N 1530 REMOVE UTILITY MANHOLE 2 EA 1893.64 3787.28 3200.00 6400.00 1753.09 3506.18
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0215 5835800000-E 1540 18" ENCASEMENT PIPE 200 LF 177.83 35566.00 160.00 32000.00 164.63 32926.00
0216 5835900000-E 1540 20" ENCASEMENT PIPE 120 LF 187.69 22522.80 160.00 19200.00 173.76 20851.20
0217 5836200000-E 1540 30" ENCASEMENT PIPE 420 LF 234.49 98485.80 160.00 67200.00 217.09 91177.80
0218 5888000000-E SP  GENERIC UTILITY ITEM (LF) 52 LF 1782.28 92678.56 1307.10 67969.20 1650.00 85800.00
ADJUST 48" FRP MANHOLE RISER
0219 6000000000-E 1605 TEMPORARY SILT FENCE 98,750 LF 2.28 225150.00 1.51 149112.50 2.20 217250.00
0220 6006000000-E 1610 EROS CONTRL STONE CL A 2,620 TON 42.23 110642.60 30.00 78600.00 41.98 109987.60
0221 6009000000-E 1610 EROS CONTRL STONE CL B 22,735 TON 14.00 318290.00 40.00 909400.00 44.76 1017618.60
0222 6012000000-E 1610 SEDIMENT CONTROL STONE 45,800 TON 13.00 595400.00 30.00 1374000.00 41.98 1922684.00
0223 6015000000-E 1615 TEMPORARY MULCHING 173.5 ACR 1322.66 229481.51 1200.00 208200.00 900.00 156150.00
0224 6018000000-E 1620 SEED FOR TEMP SEEDING 8,500 LB 1.10 9350.00 1.00 8500.00 5.00 42500.00
0225 6021000000-E 1620 FERT FOR TEMP SEEDING 445 TON 110.22 4904.79 100.00 4450.00 1100.00 48950.00
0226 6024000000-E 1622 TEMPORARY SLOPE DRAINS 11,315 LF 15.19 171874.85 14.00 158410.00 15.83 179116.45
0227 6029000000-E SP SAFETY FENCE 3,000 LF 3.31 9930.00 1.50 4500.00 1.75 5250.00
0228 6030000000-E 1630 SILT EXCAVATION 94,270 CY 2.44 230018.80 0.01 942.70 4.92 463808.40
0229 6036000000-E 1631 MATTING FOR EROS CONTROL 274,700 SY 1.31 359857.00 1.19 326893.00 1.75 480725.00
0230 6037000000-E SP COIR FIBER MAT 3,000 SY 4.41 13230.00 4.00 12000.00 4.50 13500.00
0231 6038000000-E SP  PERM SOIL REINF MAT 3,850 SY 3.86 14861.00 3.50 13475.00 6.50 25025.00
0232 6042000000-E 1632 1/4" HARDWARE CLOTH 14,180 LF 3.86 54734.80 3.95 56011.00 5.65 80117.00
0233 6045000000-E sP Z'SI)EMPORARY PIPE 310 LF 41.05 12725.50 40.00 12400.00 24.36 7551.60
0234  6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 525 LF 99.27 52116.75 80.00 42000.00 83.81 44000.25
0235 6048000000-E SP FLOAT TURBIDITY CURTAIN 765 SY 82.67 63242.55 30.00 22950.00 8.00 6120.00
0236 6071012000-E SP COIR FIBER WATTLE 6,400 LF 7.72 49408.00 7.00 44800.00 10.00 64000.00
0237  6071020000-E SP  POLYACRYLAMIDE (PAM) 6,050 LB 5.51 33335.50 5.00 30250.00 10.00 60500.00
0238 6071030000-E 1640 COIR FIBER BAFFLE 21,915 LF 4.68 102562.20 3.95 86564.25 10.00 219150.00
0239 6071050000-E SP (1 ls/;[;\AMER 31 EA 1045.91 32423.21 1600.00 49600.00 1284.35 39814.85
0240 6071050000-E SP :;'I“)SKIMMER 15 EA 1133.32 16999.80 1800.00 27000.00 1639.35 24590.25
0241 6071050000-E SP (2 ls/;[;\AMER 3 EA 1204.19 3612.57 2000.00 6000.00 1729.23 5187.69
0242 6071050000-E SP :;,'I“)SKIMMER 3 EA 1310.53 3931.59 2300.00 6900.00 1858.70 5576.10
0243 6071050000-E SP ::I“)SKIMMER 6 EA 1589.40 9536.40 3000.00 18000.00 2072.71 12436.26
0244  6084000000-E 1660 SEEDING AND MULCHING 159 ACR 1818.65 289165.35 1650.00 262350.00 1800.00 286200.00
0245 6087000000-E 1660 MOWING 110 ACR 165.33 18186.30 150.00 16500.00 125.00 13750.00
0246 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,750 LB 4.41 7717.50 4.00 7000.00 5.00 8750.00
0247 6093000000-E 1661 FERT FOR REPAIR SEEDING 6 TON 881.77 5290.62 800.00 4800.00 1300.00 7800.00
0248 6096000000-E 1662 SEED FOR SUPP SEEDING 3,700 LB 4.41 16317.00 4.00 14800.00 4.50 16650.00
0249 6108000000-E 1665 FERTILIZER TOPDRESSING 111 TON 799.11 88701.21 725.00 80475.00 1100.00 122100.00
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0250 6111000000-E SP  IMPERVIOUS DIKE 240 LF 22.50 5400.00 90.00 21600.00 69.42 16660.80
0251 6114500000-N 1667 SPECIALIZED HAND MOWING 85 MHR 99.20 8432.00 90.00 7650.00 80.00 6800.00
0252 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 82.67 8267.00 180.00 18000.00 150.00 15000.00
0253 6117500000-N SP CONC WASHOUT STRUCTURE 16 EA 1615.59 25849.44 2200.00 35200.00 272.70 4363.20
0254 6120000000-E SP CULVERT DIVERSION CHANNEL 330 CY 37.81 12477.30 8.00 2640.00 6.89 2273.70
0255 6123000000-E 1670 REFORESTATION 1.8 ACR 2160.34 3888.61 2000.00 3600.00 300.00 540.00
0256 6126000000-E SP STREAMBANK REFORESTATION 0.6 ACR 4320.68 2592.41 4000.00 2400.00 5000.00 3000.00
0257 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 225 EA 56.59 12732.75 268.20 60345.00 216.98 48820.50
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0258 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 75 EA 113.88 8541.00 191.09 14331.75 216.98 16273.50
FABRIC INSERT INLET PROTECTIONDEVICE
0259 7060000000-E 1705 SIGNAL CABLE 11,950 LF 2.81 33579.50 2.60 31070.00 4.50 53775.00
0260 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 77 EA 702.11 54062.47 650.00 50050.00 966.00 74382.00
0261 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 13 EA 918.14 11935.82 850.00 11050.00 1079.00 14027.00
0262 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 15 EA 1215.19 18227.85 1125.00 16875.00 1299.00 19485.00
0263 7252000000-E 1710 MESSENGER CABLE (1/4") 800 LF 2.16 1728.00 2.00 1600.00 3.20 2560.00
0264  7264000000-E 1710 MESSENGER CABLE (3/8") 4,500 LF 4.86 21870.00 4.50 20250.00 3.00 13500.00
0265 7279000000-E 1715 TRACER WIRE 15,475 LF 0.65 10058.75 0.60 9285.00 1.20 18570.00
0266 7288000000-E 1715 ?lA\éED TRENCH (st 75 LF 16.20 1215.00 15.00 1125.00 19.00 1425.00
0267 7300000000-E 1715 leN;,"-)\VED TRENCH (#xsneir) 6,050 LF 7.56 45738.00 7.00 42350.00 9.90 59895.00
0268 7300000000-E 1715 tJZN;{-)\VED TRENCH (#xsneir) 15,625 LF 9.18 143437.50 8.50 132812.50 8.40 131250.00
0269 7301000000-E 1715 (D2|R2§§:T DRILL (*#titione) 250 LF 16.20 4050.00 15.00 3750.00 21.00 5250.00
0270  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 70 EA 351.06 24574.20 325.00 22750.00 228.00 15960.00
0271 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 51 EA 594.09 30298.59 550.00 28050.00 621.00 31671.00
0272 7360000000-N 1720 WOOD POLE 7 EA 1026.16 7183.12 950.00 6650.00 1033.00 7231.00
0273 7372000000-N 1721 GUY ASSEMBLY 14 EA 243.04 3402.56 225.00 3150.00 570.00 7980.00
0274 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 351.06 351.06 325.00 325.00 422.00 422.00
0275 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 486.08 1944.32 450.00 1800.00 525.00 2100.00
0276 7432000000-E 1722 2" RISER WITH TUBING 12 EA 529.28 6351.36 490.00 5880.00 680.00 8160.00
0277 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 12,800 LF 8.64 110592.00 8.00 102400.00 8.10 103680.00
0278 7456000000-E 1726 (L1E4A2D)-|N CABLE(*r#itir) 49,450 LF 1.89 93460.50 1.75 86537.50 2.00 98900.00
0279 7516000000-E 1730 é(g)l\/lMUNICATIONS CABLE (** FIBER) 15,000 LF 2.16 32400.00 2.00 30000.00 2.35 35250.00
0280 7528000000-E 1730 DROP CABLE 600 LF 1.62 972.00 1.50 900.00 2.10 1260.00
0281 7540000000-N 1731 SPLICE ENCLOSURE 7 EA 1755.28 12286.96 1625.00 11375.00 1599.00 11193.00
0282 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 1620.26 1620.26 1500.00 1500.00 1124.00 1124.00
0283 7552000000-N 1731 INTERCONNECT CENTER 6 EA 1728.27 10369.62 1600.00 9600.00 1637.00 9822.00

0284 7566000000-N 1733 DELINEATOR MARKER 21 EA 81.01 1701.21 75.00 1575.00 138.00 2898.00
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THALLE CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION INC

BECKLEY, WV HILLSBOROUGH, NC CHARLOTTE, NC
0285 7576000000-N SP METAL STRAIN SIGNAL POLE 24 EA 10801.70 259240.80 10000.00 240000.00 12080.00 289920.00
0286 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 1 EA 11071.74 11071.74 10250.00 10250.00 12415.00 12415.00
0287 7613000000-N SP  SOILTEST 25 EA 820.93 20523.25 760.00 19000.00 1107.00 27675.00
0288 7614100000-E SP DRILLED PIER FOUND 150 CY 783.12 117468.00 725.00 108750.00 1523.00 228450.00
0289 7631000000-N SP  MAST ARM W/ MTL POLE DES 1 EA 70.22 70.22 65.00 65.00 321.00 321.00
0290 7636000000-N 1745 SIGN FOR SIGNALS 24 EA 351.06 8425.44 325.00 7800.00 517.00 12408.00
0291 7684000000-N 1750 SIGNAL CABINET FOUNDATION 6 EA 1350.21 8101.26 1250.00 7500.00 811.00 4866.00
0292 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 6 EA 13070.06 78420.36 12100.00 72600.00 13059.00 78354.00
0293  7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 55 EA 135.02 7426.10 125.00 6875.00 121.00 6655.00
0294 7901000000-N 1753 CABINET BASE EXTENDER 6 EA 394.26 2365.56 365.00 2190.00 316.00 1896.00
0295 7960000000-N SP METAL POLE FOUND REMVL 5 EA 540.09 2700.45 500.00 2500.00 2905.00 14525.00
0296 7972000000-N SP  METAL POLE REMOVAL 5 EA 351.06 1755.30 325.00 1625.00 1763.00 8815.00
0297 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 6102.96 30514.80 5650.00 28250.00 5698.00 28490.00
CCTV CAMERA ASSEMBLY
0298 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 2376.37 14258.22 2200.00 13200.00 3114.00 18684.00
ETHERNET EDGE SWITCH
0299 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 4860.77 4860.77 4500.00 4500.00 37269.00 37269.00
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES
0300 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 150 LF 2.70 405.00 2.50 375.00 2.00 300.00
BACK PULL FIBER OPTICS CABLE
0301 0022000000-E 225 UNCLASSIFIED EXCAVATION 705,000 CY 7.60 5358000.00 7.00 4935000.00 6.00 4230000.00
0302 0106000000-E 230 BORROW EXCAVATION 385,000 CY 0.01 3850.00 0.01 3850.00 6.50 2502500.00
0303 1121000000-E 520 AGGREGATE BASE COURSE 95,500 TON 28.87 2757085.00 32.00 3056000.00 23.00 2196500.00
0304 1491000000-E 610 ASP CONC BASE CRS B25.0C 21,200 TON 65.95 1398140.00 60.00 1272000.00 66.00 1399200.00
0305 1575000000-E 620 ASP FOR PLANT MIX 5,970 TON 494.13 2949956.10 535.00 3193950.00 493.00 2943210.00
0306 0022000000-E 225 UNCLASSIFIED EXCAVATION 695,000 CY
0307 0106000000-E 230 BORROW EXCAVATION 405,000 CY
0308 1491000000-E 610 ASP CONC BASE CRS B25.0C 62,200 TON
0309 1575000000-E 620 ASP FOR PLANT MIX 7,771 TON
CULVERT ITEMS
0310 8126000000-N 414 CULV EXCAV @ kit Lump Sum 120515.97 10000.00 46000.00
(173+47.00 -L-)
0311 8133000000-E 414 FND CONDIT MAT, BOX CULV 140 TON 54.01 7561.40 63.00 8820.00 50.00 7000.00
0312 8196000000-E 420 CLASS A CONCRETE (CULV) 204.6 CY 945.15 193377.69 876.00 179229.60 800.00 163680.00
0313  8245000000-E 425 REINF STEEL (CULVERT) 29,262 LB 1.24 36284.88 1.15 33651.30 1.50 43893.00
WALL ITEMS
0314 8801000000-E sP ?:)SE RETAIN WALL NO ** 1,325 SF 63.21 83753.25 65.00 86125.00 60.00 79500.00
0370 8801000000-E SP  MSE RETAIN WALL NO ** 7,960 SF 90.00 716400.00 65.00 517400.00 65.00 517400.00

@
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STRUCTURE ITEMS

0315 8017000000-N SP  CM&R TEMP ACCESS *#eerrrrik Lump Sum 316034.00 65000.00 45000.00
(140+21.50 -L- LT)

0316 8017000000-N SP  CM&R TEMP ACCESS *#eerrrrik Lump Sum 42137.87 65000.00 45000.00
(140+21.50 -L- RT)

0317 8017000000-N SP  CM&R TEMP ACCESS *#errrrik Lump Sum 231758.27 45000.00 45000.00
(155+02.50 -L- LT)

0318 8017000000-N SP  CM&R TEMP ACCESS *#eerrrrik Lump Sum 22122.38 45000.00 45000.00
(155+02.50 -L- RT)

0319 8091000000-N 410 FND EXCAV B** STA #eewe Lump Sum 10534.47 16000.00 10000.00
(1, 14+97.65 -Y8-)

0320 8096000000-E 450 PILE EXCAVATION IN SOIL 201 LF 613.11 123235.11 650.00 130650.00 800.00 160800.00

0321 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 175 LF 716.34 125359.50 650.00 113750.00 800.00 140000.00

0322 8105500000-E 411 -+ DRILLD PIER IN SOIL 95 LF 579.40 55043.00 1250.00 118750.00 500.00 47500.00
(4-6")

0323 8105500000-E 411 **-="DRILLD PIER IN SOIL 1045 LF 542,53 56694.39 850.00 88825.00 500.00 52250.00
(5-0)

0324 8105500000-E 411 **-="DRILLD PIER IN SOIL 124 LF 579.40 71845.60 930.00 115320.00 500.00 62000.00
(5-6")

0325 8105500000-E 411 **-="DRILLD PIER IN SOIL 9492 LF 589.93 55996.16 1100.00 104412.00 525.00 49833.00
(6-0)

0326 8105500000-E 411 **-="DRILLD PIER IN SOIL 85.17 LF 632.07 53833.40 1900.00 161823.00 550.00 46843.50
(6-6")

0327 8105560000-E 411 4-0"DRILLD PIER IN SOIL 155 LF 674.21 104502.55 900.00 139500.00 500.00 77500.00

0328 8105600000-E 411 - DRILLD PIER NO SOIL 127 LF 2844.31 361227.37 1700.00 215900.00 3000.00 381000.00
(4-6)

0329 8105600000-E 411 *-= DRILLD PIER NO SOIL 77 LF 2765.30 212928.10 1600.00 123200.00 3000.00 231000.00
(5-0)

0330 8105600000-E 411 - DRILLD PIER NO SOIL 74 LF 2896.98 214376.52 1900.00 140600.00 3000.00 222000.00
(5-6")

0331 8105600000-E 411 - DRILLD PIER NO SOIL 80 LF 3002.32 240185.60 2100.00 168000.00 3000.00 240000.00
(6-0)

0332 8105600000-E 411 - DRILLD PIER NO SOIL 183 LF 3265.68 597619.44 2900.00 530700.00 3200.00 585600.00
(6-6")

0333 8105660000-E 411 4-0"DRILLD PIER NO SOIL 116 LF 3023.39 350713.24 1450.00 168200.00 3000.00 348000.00

0334 8111000000-E 411 PERM STL CASING FOR ** PIER 18 LF 553.06 9955.08 415.00 7470.00 750.00 13500.00
(4-6")

0335 8111000000-E 411 PERM STL CASING FOR ** PIER 108.68 LF 895.43 97315.33 715.00 77706.20 820.00 89117.60
(6-6")

0336  8111600000-E 411 PERM STL CASING FOR 4' PIER 318 LF 42138 13399.88 375.00 11925.00 550.00 17490.00

0337 8113000000-N 411 SID INSPECTIONS 14 EA 1111.39 15559.46 2600.00 36400.00 1000.00 14000.00

0338  8115000000-N 411 CSLTESTING 14 EA 3334.16 46678.24 1500.00 21000.00 3000.00 42000.00

0339  8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 684.74 960.00 20000.00
(93+43.36 -L- LT)

0340 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 684.74 960.00 20000.00
(93+43.36 -L- RT)

0341 8147000000-E 420 REINF CONCRETE DECK SLAB 119,670 SF 32.66 3908422.20 39.00 4667130.00 30.00 3590100.00

0342 8161000000-E 420 GROOVING BRIDGE FLOORS 110,470 SF 0.48 53025.60 0.44 48606.80 0.50 55235.00
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0343 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3,270.5 CY 695.27 2273880.54 960.00 3139680.00 950.00 3106975.00

0344  8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 45298.21 40000.00 50000.00
(14+97.65 -Y8-)

0345 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 57939.57 56000.00 50000.00
(140+21.50 -L- LT)

0346 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 52672.33 52000.00 50000.00
(140+21.50 -L- RT)

0347 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 57939.57 54000.00 50000.00
(155+02.50 -L- LT)

0348 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 52672.33 51000.00 50000.00
(155+02.50 -L- RT)

0349 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 52672.33 50000.00 50000.00
(93+43.36 -L- LT)

0350 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 52672.33 50000.00 50000.00
(93+43.36 -L- RT)

0351 8217000000-E 425 REINF STEEL (BRIDGE) 639,487 LB 1.05 671461.35 1.00 639487.00 1.00 639487.00

0352 8238000000-E 425 SPIRAL COL REINF STL BRG 111,805 LB 2.11 235908.55 2.00 223610.00 2.00 223610.00

0353  8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,027.92 LF 242.29 249054.74 335.00 344353.20 280.00 287817.60

0354 8274000000-E 430 63" MOD PRESTR CONC GIRDR 5,051.82 LF 305.50 1543331.01 437.00 2207645.34 320.00 1616582.40

0355 8277000000-E 430 72"MOD PRESTR CONC GIRDR 2,402.66 LF 305.50 734012.63 410.00 985090.60 350.00 840931.00

0356 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 160 EA 305.50 48880.00 540.00 86400.00 600.00 96000.00
(HP 12 X 53)

0357 8364000000-E 450 HP12X53 PILES 4,929 LF 37.92 186907.68 50.00 246450.00 40.00 197160.00

0358 8391000000-N 450 STEEL PILE POINTS 54 EA 106.40 5745.60 370.00 19980.00 200.00 10800.00

0359 8482000000-E 460 THREE BAR METAL RAIL 399.67 LF 163.28 65258.12 250.00 99917.50 150.00 59950.50

0360 8503000000-E 460 CONCRETE BARRIER RAIL 551891 LF 105.34 581361.98 120.00 662269.20 85.00 469107.35

0361 8531000000-E 462 4" SLOPE PROTECTION 638 SY 105.34 67206.92 75.00 47850.00 100.00 63800.00

0362 8608000000-E 876 RIP RAP Il (2-0") 8,302 TON 40.03 332329.06 42.00 348684.00 45.00 373590.00

0363 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 9,219 SY 3.42 31528.98 3.00 27657.00 2.50 23047.50

0364 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 231758.27 330000.00 50000.00

0365 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 310766.77 410000.00 220000.00

0366 8727000000-N SP  ELEC CONDUIT SYS SIGNAL ¥t Lump Sum 48607.65 50974.00 45000.00
(140+21.50 -L- RT)

0367 8727000000-N SP  ELEC CONDUIT SYS SIGNAL ¥t Lump Sum 47527.48 39970.00 44000.00
(155+02.50 -L- RT)

0368 8727000000-N SP  ELEC CONDUIT SYS SIGNAL #¥ti Lump Sum 74531.73 71400.00 69000.00
(93+43.36 -L- RT)

0369 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,121.8 LF 368.71 1151038.88 405.00 1264329.00 400.00 1248720.00
78" FIB PRESTRESSED CONCRETE GIRDERS
CONTRACT TOTAL TOTAL 59986246.70 TOTAL 62128772.54 TOTAL 62646691.19

ROADWAY ITEMS SUB-TOTAL 42173516.66 SUB-TOTAL 42267011.80 SUB-TOTAL 45057870.74
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TIP NO U-2412A 3.844 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).
CULVERT ITEMS SUB-TOTAL 357739.94 SUB-TOTAL 231700.90 SUB-TOTAL 260573.00
WALL ITEMS SUB-TOTAL 800153.25 SUB-TOTAL 603525.00 SUB-TOTAL 596900.00
STRUCTURE ITEMS SUB-TOTAL 16654836.85 SUB-TOTAL 19026534.84 SUB-TOTAL 16731347.45
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CONTIENTERPRISES, INC

EDISON, NJ

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 3536288.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 997119.02

0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1800000.00

0004 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 6700.00 26800.00

0005 0028000000-N SP TYPE | STANDARD APPR kit Lump Sum 45000.00
(14+97.65 -Y8-)

0006 0028000000-N SP TYPE | STANDARD APPR #*#iikicik Lump Sum 48000.00
(140+21.50 -L- LT)

0007 0028000000-N SP TYPE | STANDARD APPR #*#iikicik Lump Sum 47000.00
(140+21.50 -L- RT)

0008 0028000000-N SP TYPE | STANDARD APPR ki Lump Sum 60000.00
(155+02.50 -L- LT)

0009 0028000000-N SP TYPE | STANDARD APPR ik Lump Sum 60000.00
(155+02.50 -L- RT)

0010 0028000000-N SP TYPE | STANDARD APPR #*#iiickik Lump Sum 32000.00
(93+43.36 -L- LT)

0011 0028000000-N SP TYPE | STANDARD APPR ki Lump Sum 32000.00
(93+43.36 -L- RT)

0012 0029000000-N SP  TYPE Il REINFORCED APPR **#iikik Lump Sum 34000.00
(93+43.36 -L- LT)

0013 0029000000-N SP  TYPE Il REINFORCED APPR **#iikik Lump Sum 44000.00
(93+43.36 -L- RT)

0014 0036000000-E 225 UNDERCUT EXCAVATION 29,200 CY 6.25 182500.00

0015 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4,712 CY 10.00 47120.00

0016 0141000000-E 240 BERM DITCH CONSTRUCTION 1,350 LF 8.00 10800.00

0017 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 10,450 SY 6.50 67925.00

0018 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,900 SY 2.00 5800.00

0019 0192000000-N 260 PROOF ROLLING 40 HR 125.00 5000.00

0020 0195000000-E 265 SELECT GRANULAR MATERIAL 31,000 CY 2.00 62000.00

0021 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 30,150 SY 1.00 30150.00

0022 0220000000-E SP ROCK EMBANKMENTS 5,420 TON 52.00 281840.00

0023 0222000000-E SP GEOTEXTILE ROCK EMBANK 2,860 SY 1.70 4862.00

0024 0223000000-E 275 ROCK PLATING 1,000 SY 55.00 55000.00

0025 0255000000-E SP GENERIC GRADING ITEM (TON) 50 TON 120.00 6000.00
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0026 0318000000-E 300 FND CONDIT MATL MINOR STRS 3,492 TON 33.00 115236.00

0027 0320000000-E 300 FND CONDIT GEOTEXTILE 11,908 SY 0.80 9526.40

0028 0342000000-E 310 :;)?)IDE DRAIN PIPE 980 LF 88.00 86240.00

0029 0342000000-E 310 :;';)IDE DRAIN PIPE 284 LF 100.00 28400.00

0030 0343000000-E 310 15" SIDE DRAIN PIPE 1,468 LF 43.00 63124.00

0031 0344000000-E 310 18" SIDE DRAIN PIPE 160 LF 52.00 8320.00
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0032 0345000000-E 310 24" SIDE DRAIN PIPE 1,116 LF 64.00 71424.00

0033 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 13 EA 360.00 4680.00
(15")

0034 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 2 EA 440.00 880.00
(18)

0035 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 4 EA 680.00 2720.00
(24")

0036 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 8 EA 1200.00 9600.00
(307)

0037 0350000000-E SP **" RC PIPE CULV, CONTR DESIGN 388 LF 270.00 104760.00
(36")

0038 0350000000-E SP  **" RC PIPE CULV, CONTR DESIGN 244 LF 370.00 90280.00
(42")

0039 0354000000-E 310 **" RC PIPE CULV ***** 512 LF 104.00 53248.00
(24", V)

0040 0354000000-E 310 **" RC PIPE CULV ***** 356 LF 650.00 231400.00
(66", V)

0041 0366000000-E 310 15"RC PIPE CULV Il 3,924 LF 50.00 196200.00

0042 0372000000-E 310 18"RC PIPE CULV Il 3,616 LF 55.00 198880.00

0043 0378000000-E 310 24"RC PIPE CULV Il 3,496 LF 74.00 258704.00

0044 0384000000-E 310 30"RC PIPE CULV Il 1,888 LF 96.00 181248.00

0045 0390000000-E 310 36" RC PIPE CULV Il 316 LF 130.00 41080.00

0046 0396000000-E 310 42"RC PIPE CULV Il 108 LF 174.00 18792.00

0047 0408000000-E 310 54" RC PIPE CULV Il 20 LF 335.00 6700.00

0048 0414000000-E 310 60" RC PIPE CULV Il 476 LF 360.00 171360.00

0049 0448000000-E 310 **"RCP CULV CLASS IV 232 LF 342.00 79344.00
(54)

0050 0448200000-E 310 15"RCP CULV CLASS IV 5,724 LF 53.00 303372.00

0051 0448300000-E 310 18"RCP CULV CLASS IV 2,008 LF 63.00 126504.00

0052 0448400000-E 310 24" RCP CULV CLASS IV 1,276 LF 87.00 111012.00

0053 0448500000-E 310 30"RCP CULV CLASS IV 324 LF 113.00 36612.00

0054 0448600000-E 310 36" RCP CULV CLASS IV 448 LF 152.00 68096.00

0055 0594000000-E 310 24" CS PIPE CULV 0.064" 100 LF 74.00 7400.00

0056 0986000000-E SP GENERIC PIPE ITEM (LF) 144 LF 172.00 24768.00
24" DUCTILE IRON PIPE, CLASS 250

0057 0995000000-E 340 PIPE REMOVAL 4,045 LF 23.00 93035.00

0058 1011000000-N 500 FINE GRADING Lump Sum 950000.00

0059 1044000000-E 501 LIME TRTD SOIL (SLURRY) 84,000 SY 3.05 256200.00

0060 1066000000-E 501 LIME FOR LIME TREATED SOIL 840 TON 210.00 176400.00

0061 1077000000-E SP #57 STONE 1,560 TON 33.00 51480.00

0062 1099500000-E 505 SHALLOW UNDERCUT 550 CY 17.50 9625.00

0063 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 26.00 26000.00

0064 1110000000-E 510 STABILIZER AGGREGATE 500 TON 24.00 12000.00
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0065 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 58,153 SY 1.05 61060.65
0066 1176000000-E 542 SOIL CEMENT BASE 84,000 SY 2.80 235200.00
0067 1187000000-E 542 PC FOR SOIL CEMENT BASE 2,300 TON 205.00 471500.00
0068 1209000000-E 543 ASPHALT CURING SEAL 25,200 GAL 3.25 81900.00
0069 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 35.00 35000.00
0070 1330000000-E 607 INCIDENTAL MILLING 3,850 SY 11.00 42350.00
0071 1503000000-E 610 ASP CONC INTR CRS 119.0C 56,000 TON 56.00 3136000.00
0072 1523000000-E 610 ASP CONC SURF CRS S9.5C 39,100 TON 60.00 2346000.00
0073 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 2,137 TON 588.00 1256556.00
0074 2022000000-E 815 SUBDRAIN EXCAVATION 1,250 CY 27.00 33750.00
0075 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 3,900 SY 1.80 7020.00
0076 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 685 CY 45.00 30825.00
0077 2044000000-E 815 6" PERF SUBDRN PIPE 3,700 LF 12.50 46250.00
0078 2070000000-N 815 SUBDRN PIPE OUTLET 9 EA 475.00 4275.00
0079 2077000000-E 815 6" OUTLET PIPE 53 LF 42.00 2226.00
0080 2143000000-E 818 BLOTTING SAND 20 TON 71.00 1420.00
0081 2209000000-E 838 ENDWALLS 29.8 CY 1300.00 38740.00
0082 2220000000-E 838 REINFORCED ENDWALLS 172 CY 1420.00 24424.00
0083 2253000000-E 840 PIPE COLLARS 18 CY 2410.00 4338.00
0084 2264000000-E 840 PIPE PLUGS 14 CY 2140.00 2996.00
0085 2286000000-N 840 MASNRY DRAINAGE STRUCT 196 EA 2000.00 392000.00
0086 2297000000-E 840 MASNRY DRAINAGE STRUCT 20 CY 1800.00 36000.00
0087 2308000000-E 840 MASNRY DRAINAGE STRUCT 163.34 LF 375.00 61252.50
0088 2364000000-N 840 FRAME W/2GRTS 840.16 STD 12 EA 1250.00 15000.00
0089 2364200000-N 840 FRAME W/2GRTS 840.20 STD 40 EA 1100.00 44000.00
0090 2365000000-N 840 FRAME W/2GRTS 840.22 STD 93 EA 1100.00 102300.00
0091 2366000000-N 840 FRAME W/2GRTS 840.24 STD 11 EA 1050.00 11550.00
0092 2374000000-N 840 |(:EF§AME-GRT—HD 840.03 ** 2 EA 1150.00 2300.00
0093 2374000000-N 840 l(:FF;AME-GRT—HD 840.03 ** 8 EA 1150.00 9200.00
0094 2374000000-N 840 I(:(EQ)AME—GRT—HD 840.03 ** 13 EA 980.00 12740.00
0095 2396000000-N 840 FRAME W/COVER STD 840.54 10 EA 950.00 9500.00
0096 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 2 EA 830.00 1660.00
0097 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 8 EA 830.00 6640.00
0098 2462000000-E 836 ’(‘;"4§)LUICE GATE 1 EA 3200.00 3200.00
0099 2462000000-E 836 ’(‘;)?)LUICE GATE 2 EA 4000.00 8000.00
0100 2462000000-E 836 **" SLUICE GATE 4 EA 5000.00 20000.00

(36"
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0101 2462000000-E 836 :; )SLUICE GATE 7 EA 1700.00 11900.00
0102 2542000000-E 846 1'-6" CONC CURB & GUTTER 1,225 LF 21.00 25725.00
0103 2549000000-E 846 2'-6" CONC CURB & GUTTER 4,520 LF 22.00 99440.00
0104 2556000000-E 846 SHOULDER BERM GUTTER 7,400 LF 21.50 159100.00
0105 2577000000-E 846 CONC EXPRESSWAY GUTTER 1,140 LF 33.00 37620.00
0106 2591000000-E 848 4" CONCRETE SIDEWALK 160 SY 44.00 7040.00
0107 2612000000-E 848 6" CONCRETE DRIVEWAY 140 SY 70.00 9800.00
0108 2619000000-E 850 4" CONCRETE PAVED DITCH 50 SY 155.00 7750.00
0109 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 1,960 SY 75.00 147000.00
0110 2830000000-N 858 ADJ MANHOLES 2 EA 2200.00 4400.00
0111 3030000000-E 862 STL BEAM GUARDRAIL 20,8625 LF 19.00 396387.50
0112 3045000000-E 862 SBGR SHOP CURVED 2375 LF 21.00 4987.50
0113 3105000000-N 862 SBGR TERM SECT 6 EA 220.00 1320.00
0114 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 33.00 330.00
0115 3210000000-N 862 GR END TYPE CAT-1 18 EA 880.00 15840.00
0116 3215000000-N SP GRANCHOR TYPE Il 2 EA 1650.00 3300.00
0117 3287000000-N SP GRENDTYPETL-3 30 EA 3000.00 90000.00
0118 3317000000-N SP GR ANCHOR TYPE B-77 23 EA 1800.00 41400.00
0119 3360000000-E 863 REMOVE EXISTING GUARDRAIL 60 LF 2.20 132.00
0120 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 44,000 LF 4.00 176000.00
0121 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 2,680 EA 18.50 49580.00
0122 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 840 EA 42.00 35280.00
0123 3536000000-E 866 CHN LK FENCE 48" FABRIC 980 LF 11.00 10780.00
0124 3542000000-E 866 MET LINE PST 48" CL FEN 70 EA 49.00 3430.00
0125 3548000000-E 866 MET TERM PST 48" CL FEN 19 EA 165.00 3135.00
0126 3557000000-E 866 ADDITIONAL BARBED WIRE 300 LF 1.10 330.00
0127 3628000000-E 876 RIP RAP, CLASS | 570 TON 48.00 27360.00
0128 3635000000-E 876 RIP RAP, CLASSII 435 TON 49.00 21315.00
0129 3642000000-E 876 RIP RAP, CLASS A 680 TON 45.00 30600.00
0130 3649000000-E 876 RIP RAP, CLASS B 4,270 TON 45.00 192150.00
0131 3656000000-E 876 GEOTEXTILE FOR DRAINGE 17,100 SY 1.25 21375.00
0132 4048000000-E 902 REINF CONC FOUNDTN 2 CY 1100.00 2200.00
0133 4054000000-E 902 PLN CONC FOUNDTN 1 CY 1100.00 1100.00
0134 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 890 LB 5.50 4895.00
0135 4066000000-E 903 SUPPORTS, SIMPLE STL BM 637 LB 4.25 2707.25
0136 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,900 LF 12.00 22800.00
0137 4096000000-N 904 SIGN ERECTION, TYPE D 7 EA 190.00 1330.00
0138 4102000000-N 904 SIGN ERECTION, TYPE E 101 EA 95.00 9595.00

0139 4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 275.00 550.00
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0140 4110000000-N 904 (S)\()BN ERECTION, TYPE *** (GRD MTD) 3 EA 880.00 2640.00
0141 4110000000-N 904 (SBI()BN ERECTION, TYPE *** (GRD MTD) 2 EA 880.00 1760.00
0142 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 550.00 1100.00
0143 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 54 EA 55.00 2970.00
0144 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 5 EA 1.65 8.25
0145 4236000000-N 907 DISPOSE SIGN, A & B (GRD MTD) 1 EA 440.00 440.00
0146 4238000000-N 907 DISPOSE SIGN, D, E, F 5 EA 1.65 8.25
0147 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,106 SF 8.50 9401.00
0148 4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,184 SF 9.15 10833.60
0149 4410000000-E 1110 WORK ZONE SIGNS (BARR) 484 SF 9.25 4477.00
0150 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2200.00 4400.00
0151 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 10000.00 50000.00
0152 4430000000-N 1130 DRUMS 900 EA 50.00 45000.00
0153 4435000000-N 1135 CONES 100 EA 20.00 2000.00
0154 4445000000-E 1145 BARRICADES (TYPE Il 2,888 LF 30.00 86640.00
0155 4455000000-N 1150 FLAGGER 2,400 DAY 225.00 540000.00
0156 4480000000-N 1165 TMA 4 EA 13258.00 53032.00
0157 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,200 EA 7.35 8820.00
0158 4685000000-E 1205 THERMO PVT MKG LINES 4"90 85,903 LF 0.90 77312.70
0159 4686000000-E 1205 THERMO PVT MKG LINES 4"120 26,206 LF 1.05 27516.30
0160 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 310 LF 2.50 775.00
0161 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 65 LF 3.60 234.00
0162 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 7,633 LF 2.50 19082.50
0163 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 770 LF 3.60 2772.00
0164 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,004 LF 2.50 5010.00
0165 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,897 LF 7.25 13753.25
0166 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 60 EA 154.00 9240.00
0167 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 246 EA 165.00 40590.00
0168 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 12,000 LF 2.50 30000.00
0169 4810000000-E 1205 PAINT PVMT MARKINGS 4" 163,670 LF 0.30 49101.00
0170 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,680 LF 1.25 2100.00
0171 4835000000-E 1205 PAINT PVT MKG LINES 24" 500 LF 3.60 1800.00
0172 4845000000-N 1205 PAINT PVT MKG SYMBOL 36 EA 67.00 2412.00
0173 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 7,307 LF 1.75 12787.25
0174 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,000 LF 1.25 5000.00
0175 4860000000-E 1205 LINE REMOVAL 8" WIDE 1,000 LF 2.50 2500.00
0176 4870000000-E 1205 LINE REMOVAL 24" WIDE 150 LF 6.00 900.00

0177 4900000000-N 1251 PERM RAISED PVMT MARKERS 434 EA 7.25 3146.50
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0178 4905000000-N 1253 SNOWPLB PVMT MRKER 1,055 EA 26.00 27430.00
0179 5325600000-E 1510 6" WATER LINE 1,140 LF 105.00 119700.00
0180 5325800000-E 1510 8" WATER LINE 794 LF 150.00 119100.00
0181 5326200000-E 1510 12" WATER LINE 1513 LF 155.00 234515.00
0182 5326600000-E 1510 16" WATER LINE 33 LF 680.00 22440.00
0183 5329000000-E 1510 DI H20 PIPE FITTINGS 17,215 LB 19.00 327085.00
0184 5540000000-E 1515 6" VALVE 11 EA 1560.00 17160.00
0185 5546000000-E 1515 8" VALVE 2 EA 2100.00 4200.00
0186 5558000000-E 1515 12" VALVE 3 EA 3620.00 10860.00
0187 5648000000-N 1515 RELOCATE WATER METER 36 EA 1750.00 63000.00
0188 5649000000-N 1515 RECONNECT WATER METER 3 EA 1900.00 5700.00
0189 5656000000-E 1515 ’(‘;/:Q;DZ BACKFLOW PREVNT ASMBLY 1 EA 3500.00 3500.00
0190 5672000000-N 1515 RELOCATE FIRE HYDRANT 17 EA 2000.00 34000.00
0191 5673000000-E 1515 FIRE HYDRANT LEG 476 LF 42.00 19992.00
0192 5686500000-E 1515 WATER SERVICE LINE 1,434 LF 22.00 31548.00
0193 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,372 LF 140.00 192080.00
0194 5691400000-E 1520 10" SANITARY GRAVITY SEWER 180 LF 160.00 28800.00
0195 5691600000-E 1520 16" SANITARY GRAVITY SEWER 431 LF 200.00 86200.00
0196 5691800000-E 1520 20" SANITARY GRAVITY SEWER 619 LF 215.00 133085.00
0197 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 EA 2150.00 4300.00
0198 5768500000-E 1520 SEWER SERVICE LINE 94 LF 45.00 4230.00
0199 5775000000-E 1525 4' DIA UTILITY MANHOLE 20 EA 5160.00 103200.00
0200 5776000000-E 1525 5' DIA UTILITY MANHOLE 7 EA 7000.00 49000.00
0201 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 44 LF 320.00 14080.00
0202 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 51 LF 415.00 21165.00
0203 5798000000-E 1530 ég{-‘\)NDON #» UTILITY PIPE 222 LF 38.00 8436.00
0204 5798000000-E 1530 é—\zl?i{-‘\)NDON *»UTILITY PIPE 350 LF 50.00 17500.00
0205 5798000000-E 1530 é%{-‘\)NDON *» UTILITY PIPE 1,386 LF 120.00 166320.00
0206 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,295 LF 19.00 24605.00
0207 5802000000-E 1530 ABANDON 10" UTILITY PIPE 185 LF 23.00 4255.00
0208 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,548 LF 26.00 40248.00
0209 5812000000-E 1530 ABANDON 20" UTILITY PIPE 114 LF 55.00 6270.00
0210 5813000000-E 1530 ABANDON 24" UTILITY PIPE 512 LF 65.00 33280.00
0211 5815000000-N 1530 REMOVE WATER METER 56 EA 926.00 51856.00
0212 5815500000-N 1530 REMOVE FIRE HYDRANT 4 EA 5600.00 22400.00
0213 5816000000-N 1530 ABANDON UTILITY MANHOLE 32 EA 1700.00 54400.00

0214 5828000000-N 1530 REMOVE UTILITY MANHOLE 2 EA 2050.00 4100.00



JUL 11, 2018 01:53 PM GUILFORD 2:00PM 31/ 36 001
34802.3.3 JUN 19 2018 C204103

TIP NO U-2412A 3.844 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).

CONTIENTERPRISES, INC

EDISON, NJ
0215 5835800000-E 1540 18" ENCASEMENT PIPE 200 LF 400.00 80000.00
0216 5835900000-E 1540 20" ENCASEMENT PIPE 120 LF 600.00 72000.00
0217 5836200000-E 1540 30" ENCASEMENT PIPE 420 LF 700.00 294000.00
0218 5888000000-E SP GENERIC UTILITY ITEM (LF) 52 LF 2000.00 104000.00

ADJUST 48" FRP MANHOLE RISER

0219 6000000000-E 1605 TEMPORARY SILT FENCE 98,750 LF 2.25 222187.50
0220 6006000000-E 1610 EROS CONTRL STONE CL A 2,620 TON 35.00 91700.00
0221 6009000000-E 1610 EROS CONTRL STONE CL B 22,735 TON 35.00 795725.00
0222 6012000000-E 1610 SEDIMENT CONTROL STONE 45,800 TON 38.00 1740400.00
0223 6015000000-E 1615 TEMPORARY MULCHING 173.5 ACR 600.00 104100.00
0224 6018000000-E 1620 SEED FOR TEMP SEEDING 8,500 LB 3.05 25925.00
0225 6021000000-E 1620 FERT FOR TEMP SEEDING 44.5 TON 1050.00 46725.00
0226 6024000000-E 1622 TEMPORARY SLOPE DRAINS 11,315 LF 17.00 192355.00
0227 6029000000-E SP SAFETY FENCE 3,000 LF 1.90 5700.00
0228 6030000000-E 1630 SILT EXCAVATION 94,270 CY 9.50 895565.00
0229 6036000000-E 1631 MATTING FOR EROS CONTROL 274,700 SY 1.30 357110.00
0230 6037000000-E SP COIR FIBER MAT 3,000 SY 4.80 14400.00
0231 6038000000-E SP PERM SOIL REINF MAT 3,850 SY 6.00 23100.00
0232 6042000000-E 1632 1/4" HARDWARE CLOTH 14,180 LF 3.90 55302.00
0233 6045000000-E SP Z;’)EMPORARY PIPE 310 LF 32.00 9920.00
0234 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 525 LF 118.00 61950.00
0235 6048000000-E SP FLOAT TURBIDITY CURTAIN 765 SY 44.00 33660.00
0236 6071012000-E SP COIR FIBER WATTLE 6,400 LF 9.90 63360.00
0237 6071020000-E SP POLYACRYLAMIDE (PAM) 6,050 LB 8.40 50820.00
0238 6071030000-E 1640 COIR FIBER BAFFLE 21,915 LF 4.10 89851.50
0239 6071050000-E SP a lS/;I‘;\/IMER 31 EA 1050.00 32550.00
0240 6071050000-E SP :; )SKIMMER 15 EA 1050.00 15750.00
0241 6071050000-E SP :; lS/;I‘;\/IMER 3 EA 1050.00 3150.00
0242 6071050000-E SP :; )SKIMMER 3 EA 1050.00 3150.00
0243 6071050000-E SP :1 )SKIMMER 6 EA 1050.00 6300.00
0244 6084000000-E 1660 SEEDING AND MULCHING 159 ACR 2600.00 413400.00
0245 6087000000-E 1660 MOWING 110 ACR 105.00 11550.00
0246 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,750 LB 10.50 18375.00
0247 6093000000-E 1661 FERT FOR REPAIR SEEDING 6 TON 1050.00 6300.00
0248 6096000000-E 1662 SEED FOR SUPP SEEDING 3,700 LB 3.90 14430.00

0249 6108000000-E 1665 FERTILIZER TOPDRESSING 111 TON 710.00 78810.00
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0250 6111000000-E SP IMPERVIOUS DIKE 240 LF 51.00 12240.00
0251 6114500000-N 1667 SPECIALIZED HAND MOWING 85 MHR 80.00 6800.00
0252 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 325.00 32500.00
0253 6117500000-N SP CONC WASHOUT STRUCTURE 16 EA 2100.00 33600.00
0254 6120000000-E SP CULVERT DIVERSION CHANNEL 330 CY 35.00 11550.00
0255 6123000000-E 1670 REFORESTATION 1.8 ACR 975.00 1755.00
0256 6126000000-E SP STREAMBANK REFORESTATION 0.6 ACR 3800.00 2280.00
0257 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 225 EA 55.00 12375.00

FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0258 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 75 EA 80.00 6000.00
FABRIC INSERT INLET PROTECTIONDEVICE

0259 7060000000-E 1705 SIGNAL CABLE 11,950 LF 3.00 35850.00
0260 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 77 EA 760.00 58520.00
0261 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 13 EA 1000.00 13000.00
0262 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 15 EA 1325.00 19875.00
0263 7252000000-E 1710 MESSENGER CABLE (1/4") 800 LF 2.30 1840.00
0264 7264000000-E 1710 MESSENGER CABLE (3/8") 4500 LF 5.25 23625.00
0265 7279000000-E 1715 TRACER WIRE 15,475 LF 0.70 10832.50
0266 7288000000-E 1715 (PlA\gD TRENCH (irionrion) 75 LF 17.50 1312.50
0267 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (ririonion) 6,050 LF 8.20 49610.00
0268 7300000000-E 1715 thN;{-)\VED TRENCH (ririonion) 15,625 LF 10.00 156250.00
0269 7301000000-E 1715 (D2IR2I§§:T DRILL (irionrion) 250 LF 17.50 4375.00
0270 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 70 EA 383.00 26810.00
0271 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 51 EA 648.00 33048.00
0272 7360000000-N 1720 WOOD POLE 7 EA 1120.00 7840.00
0273 7372000000-N 1721 GUY ASSEMBLY 14 EA 265.00 3710.00
0274 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 382.00 382.00
0275 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 530.00 2120.00
0276 7432000000-E 1722 2" RISER WITH TUBING 12 EA 577.00 6924.00
0277 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 12,800 LF 9.40 120320.00
0278 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#ixix) 49,450 LF 2.00 98900.00
0279 7516000000-E 1730 é(g)l\/lMUNICATIONS CABLE (** FIBER) 15,000 LF 2.30 34500.00
0280 7528000000-E 1730 DROP CABLE 600 LF 1.75 1050.00
0281 7540000000-N 1731 SPLICE ENCLOSURE 7 EA 1914.00 13398.00
0282 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 1767.00 1767.00
0283 7552000000-N 1731 INTERCONNECT CENTER 6 EA 1885.00 11310.00

0284 7566000000-N 1733 DELINEATOR MARKER 21 EA 88.00 1848.00



JUL 11, 2018 01:53 PM GUILFORD 2:00PM 33/ 36 001
34802.3.3 JUN 19 2018 C204103

TIP NO U-2412A 3.844 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).

CONTIENTERPRISES, INC

EDISON, NJ
0285 7576000000-N SP METAL STRAIN SIGNAL POLE 24 EA 11782.00 282768.00
0286 7588000000-N SP SGNL MAST ARM WITH METAL POLE 1 EA 12075.00 12075.00
0287 7613000000-N SP SOIL TEST 25 EA 895.00 22375.00
0288 7614100000-E SP DRILLED PIER FOUND 150 CY 854.00 128100.00
0289 7631000000-N SP MAST ARM W/ MTL POLE DES 1 EA 76.00 76.00
0290 7636000000-N 1745 SIGN FOR SIGNALS 24 EA 383.00 9192.00
0291 7684000000-N 1750 SIGNAL CABINET FOUNDATION 6 EA 1470.00 8820.00
0292 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 6 EA 14000.00 84000.00
0293 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 55 EA 145.00 7975.00
0294 7901000000-N 1753 CABINET BASE EXTENDER 6 EA 430.00 2580.00
0295 7960000000-N SP METAL POLE FOUND REMVL 5 EA 580.00 2900.00
0296 7972000000-N SP METAL POLE REMOVAL 5 EA 383.00 1915.00
0297 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 6656.00 33280.00
CCTV CAMERA ASSEMBLY
0298 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 2592.00 15552.00
ETHERNET EDGE SWITCH
0299 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 5301.00 5301.00
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES
0300 7990000000-E SP GENERIC SIGNAL ITEM (LF) 150 LF 2.75 412.50
BACK PULL FIBER OPTICS CABLE
0301 0022000000-E 225 UNCLASSIFIED EXCAVATION 705,000 CY 13.50 9517500.00
0302 0106000000-E 230 BORROW EXCAVATION 385,000 CY 1.00 385000.00
0303 1121000000-E 520 AGGREGATE BASE COURSE 95,500 TON 26.50 2530750.00
0304 1491000000-E 610 ASP CONC BASE CRS B25.0C 21,200 TON 65.00 1378000.00
0305 1575000000-E 620 ASP FOR PLANT MIX 5,970 TON 588.00 3510360.00
0306 0022000000-E 225 UNCLASSIFIED EXCAVATION 695,000 CY
0307 0106000000-E 230 BORROW EXCAVATION 405,000 CY
0308 1491000000-E 610 ASP CONC BASE CRS B25.0C 62,200 TON
0309 1575000000-E 620 ASP FOR PLANT MIX 7,771 TON
CULVERT ITEMS
0310 8126000000-N 414 CULV EXCAV @ **iikkikix Lump Sum 55000.00
(173+47.00 -L-)
0311 8133000000-E 414 FND CONDIT MAT, BOX CULV 140 TON 74.00 10360.00
0312 8196000000-E 420 CLASS A CONCRETE (CULV) 204.6 CY 1200.00 245520.00
0313 8245000000-E 425 REINF STEEL (CULVERT) 29,262 LB 1.15 33651.30
WALL ITEMS
0314 8801000000-E SP MSE RETAIN WALL NO ** 1,325 SF 75.00 99375.00

@
0370 8801000000-E SP  MSE RETAIN WALL NO ** 7,960 SF 80.00 636800.00
@



JUL 11, 2018 01:53 PM GUILFORD 2:00PM 34/ 36 001
34802.3.3 JUN 19 2018 C204103

TIP NO U-2412A 3.844 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).

CONTIENTERPRISES, INC

EDISON, NJ
STRUCTURE ITEMS

0315 8017000000-N SP  CM&R TEMP ACCESS *rsbreres Lump Sum 125000.00
(140+21.50 -L- LT)

0316 8017000000-N SP  CM&R TEMP ACCESS *r+sbreres Lump Sum 125000.00
(140+21.50 -L- RT)

0317 8017000000-N SP  CM&R TEMP ACCESS *r+sberes Lump Sum 160000.00
(155+02.50 -L- LT)

0318 8017000000-N SP  CM&R TEMP ACCESS *rsbkeres Lump Sum 160000.00
(155+02.50 -L- RT)

0319 8091000000-N 410 FND EXCAV B** STA *trwsek Lump Sum 7500.00
(1, 14+97.65 -Y8-)

0320 8096000000-E 450 PILE EXCAVATION IN SOIL 201 LF 540.00 108540.00

0321 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 175 LF 540.00 94500.00

0322 8105500000-E 411 **-= DRILLD PIER IN SOIL 95 LF 970.00 92150.00
(-6

0323 8105500000-E 411 **-="DRILLD PIER IN SOIL 1045 LF 1080.00 112860.00
(5-0)

0324 8105500000-E 411 **-="DRILLD PIER IN SOIL 124 LF 1210.00 150040.00
(5-6")

0325 8105500000-E 411 **-="DRILLD PIER IN SOIL 9492 LF 1450.00 137634.00
(6-0)

0326 8105500000-E 411 **-="DRILLD PIER IN SOIL 85.17 LF 2160.00 183967.20
(6-6)

0327 8105560000-E 411 4-0"DRILLD PIER IN SOIL 155 LF 790.00 122450.00

0328 8105600000-E 411 - DRILLD PIER NO SOIL 127 LF 1800.00 228600.00
(-6

0329 8105600000-E 411 - DRILLD PIER NO SOIL 77 LF 1940.00 149380.00
(5-0)

0330 8105600000-E 411 - DRILLD PIER NO SOIL 74 LF 2160.00 159840.00
(5-6")

0331 8105600000-E 411 - DRILLD PIER NO SOIL 80 LF 3000.00 240000.00
(6-0)

0332 8105600000-E 411 - DRILLD PIER NO SOIL 183 LF 3700.00 677100.00
(6-6)

0333 8105660000-E 411 4-0"DRILLD PIER NO SOIL 116 LF 1600.00 185600.00

0334 8111000000-E 411 PERM STL CASING FOR ** PIER 18 LF 11.00 198.00
(4-6")

0335 8111000000-E 411 PERM STL CASING FOR ** PIER 108.68 LF 11.00 1195.48
(6-6")

0336 8111600000-E 411 PERM STL CASING FOR 4' PIER 318 LF 11.00 349.80

0337 8113000000-N 411 SID INSPECTIONS 14 EA 1200.00 16800.00

0338 8115000000-N 411 CSLTESTING 14 EA 6650.00 93100.00

0339 8121000000-N 412 UNCL STR EXCAV STA s Lump Sum 25000.00
(93+43.36 -L- LT)

0340 8121000000-N 412 UNCL STR EXCAV STA s Lump Sum 25000.00
(93+43.36 -L- RT)

0341 8147000000-E 420 REINF CONCRETE DECK SLAB 119,670 SF 36.50 4367955.00

0342 8161000000-E 420 GROOVING BRIDGE FLOORS 110,470 SF 0.55 60758.50



JUL 11, 2018 01:53 PM GUILFORD 2:00PM 35/ 36 001
34802.3.3 JUN 19 2018 C204103

TIP NO U-2412A 3.844 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).

CONTIENTERPRISES, INC

EDISON, NJ

0343 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3,270.5 CY 950.00 3106975.00

0344 8210000000-N 422 BRG APPR SLAB o Lump Sum 85000.00
(14+97.65 -Y8-)

0345 8210000000-N 422 BRG APPR SLAB #ox Lump Sum 100000.00
(140+21.50 -L- LT)

0346 8210000000-N 422 BRG APPR SLAB o Lump Sum 100000.00
(140+21.50 -L- RT)

0347 8210000000-N 422 BRG APPR SLAB #¥ox Lump Sum 95000.00
(155+02.50 -L- LT)

0348 8210000000-N 422 BRG APPR SLAB o Lump Sum 95000.00
(155+02.50 -L- RT)

0349 8210000000-N 422 BRG APPR SLAB o Lump Sum 90000.00
(93+43.36 -L- LT)

0350 8210000000-N 422 BRG APPR SLAB o Lump Sum 90000.00
(93+43.36 -L- RT)

0351 8217000000-E 425 REINF STEEL (BRIDGE) 639,487 LB 1.15 735410.05

0352 8238000000-E 425 SPIRAL COL REINF STL BRG 111,805 LB 1.80 201249.00

0353 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,027.92 LF 320.00 328934.40

0354 8274000000-E 430 63"MOD PRESTR CONC GIRDR 5,051.82 LF 330.00 1667100.60

0355 8277000000-E 430 72"MOD PRESTR CONC GIRDR 2,402.66 LF 350.00 840931.00

0356 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 160 EA 360.00 57600.00
(HP 12 X 53)

0357 8364000000-E 450 HP12X53 PILES 4,929 LF 70.00 345030.00

0358 8391000000-N 450 STEEL PILE POINTS 54 EA 200.00 10800.00

0359 8482000000-E 460 THREE BAR METAL RAIL 399.67 LF 185.00 73938.95

0360 8503000000-E 460 CONCRETE BARRIER RAIL 551891 LF 90.00 496701.90

0361 8531000000-E 462 4" SLOPE PROTECTION 638 SY 95.00 60610.00

0362 8608000000-E 876 RIP RAP Il (2'-0") 8,302 TON 49.00 406798.00

0363 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 9,219 SY 2.10 19359.90

0364 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 625000.00

0365 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 325000.00

0366 8727000000-N SP ELEC CONDUIT SYS SIGNAL #¥kex Lump Sum 80000.00
(140+21.50 -L- RT)

0367 8727000000-N SP ELEC CONDUIT SYS SIGNAL #¥kex Lump Sum 80000.00
(155+02.50 -L- RT)

0368 8727000000-N SP ELEC CONDUIT SYS SIGNAL #¥kex Lump Sum 160000.00
(93+43.36 -L- RT)

0369 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,121.8 LF 450.00 1404810.00
78" FIB PRESTRESSED CONCRETE GIRDERS
CONTRACT TOTAL TOTAL 70725757.00

ROADWAY ITEMS SUB-TOTAL 50153283.92



JUL 11, 2018 01:53 PM
34802.3.3

TIP NO U-2412A
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
SR-1486/SR-4121 (GREENSBORO/HIGH POINT RD) FROM PROPOSED US-311 BYPASS TO WEST OF SR-1480 (VICKREY CHAPEL RD).

GUILFORD

2:00 PM
JUN 19 2018

3.844 MI

36/ 36

001
C204103

CULVERT ITEMS
WALL ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

BRANCH CIVIL INC

W C ENGLISH INCORPORATED

FLATIRON CONSTRUCTORS INC

VECELLIO & GROGAN INC DBA SHARPE BROTHERS
THALLE CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION INC

CONTI ENTERPRISES, INC

N o g s wWwN R

SUB-TOTAL 344531.30
SUB-TOTAL 736175.00
SUB-TOTAL 19491766.78

CONTRACT TOTAL

55963119.69
57321170.81
58877095.50
59986246.70
62128772.54
62646691.19
70725757.00



JUL 11, 2018 01:53 PM
15BPR.11

TIP NO
FED AID NO STATE FUNDED
BRIDGE PRESERVATION.

BRIDGES #43 AND #44 OVER US-17 BUS/NC-343 AND DISMAL SWAMP CANAL ON US-17.

CAMDEN

2:00 PM 1/ 4 002
JUN 19 2018 C204118
0.808 MI

COASTAL GUNITE CONSTRUCTION

AMERICAN CIVIL CONSTRUCTORS

FREYSSINET, INC

COMPANY WEST COAST LLC
CAMBRIDGE, MD BENICIA, CA STERLING, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 400000.00 529750.00 490000.00

0002  4400000000-E 1110 WORK ZONE SIGNS (STAT) 384 SF 15.00 5760.00 8.00 3072.00 33.00 12672.00

0003  4405000000-E 1110 WORK ZONE SIGNS (PORT) 618 SF 10.00 6180.00 9.00 5562.00 13.00 8034.00

0004 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 25.00 2350.00 8.00 752.00 20.00 1880.00

0005  4415000000-N 1115 FLASHING ARROW BOARD 4 EA 3150.00 12600.00 5000.00 20000.00 2915.00 11660.00

0006 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 12500.00 25000.00 20000.00 40000.00 13800.00 27600.00

0007  4430000000-N 1130 DRUMS 80 EA 44.00 3520.00 50.00 4000.00 60.00 4800.00

0008  4435000000-N 1135 CONES 50 EA 25.00 1250.00 25.00 1250.00 25.00 1250.00

0009 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 35.00 2800.00 65.00 5200.00 43.00 3440.00

0010 4480000000-N 1165 TMA 2 EA 20000.00 40000.00 60000.00 120000.00 28600.00 57200.00

0011 4510000000-N 1190 LAW ENFORCEMENT 80 HR 60.00 4800.00 85.00 6800.00 50.00 4000.00

0012 4516000000-N 1180 SKINNY DRUM 60 EA 37.50 2250.00 30.00 1800.00 33.00 1980.00

0013 4815000000-E 1205 PAINT PVMT MARKINGS 6" 9,675 LF 0.60 5805.00 0.50 4837.50 0.60 5805.00

0014 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 9,675 LF 1.95 18866.25 1.75 16931.25 1.80 17415.00

0015 4900000000-N 1251 PERM RAISED PVMT MARKERS 54 EA 20.00 1080.00 14.00 756.00 15.00 810.00
STRUCTURE ITEMS

0016 8161000000-E 420 GROOVING BRIDGE FLOORS 149,518 SF 0.52 77749.36 0.80 119614.40 0.80 119614.40

0017 8296000000-N 442 POLLUTION CONTROL Lump Sum 82500.00 85000.00 82500.00

0018 8559000000-E SP SURFACE PREP, CLASS II 62 SY 500.00 31000.00 400.00 24800.00 375.00 23250.00

0019 8664000000-E SP SHOTCRETE REPAIRS 1,404.2 CF 400.00 561680.00 400.00 561680.00 785.00 1102297.00

0020 8678000000-E SP EPOXY RESIN INJECTION 1,301.2 LF 85.00 110602.00 100.00 130120.00 64.00 83276.80

0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 245000.00 250000.00 245000.00
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE  #43

0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 245000.00 250000.00 245000.00
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE  #44

0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 122500.00 150000.00 122000.00
PAINTING CONTAINMENT FOR BRIDGE #43

0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 122500.00 150000.00 122000.00
PAINTING CONTAINMENT FOR BRIDGE #44

0025 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1,900 LF 45.00 85500.00 65.00 123500.00 64.00 121600.00
SILICONE JOINT SEALANT

0026 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 507.4 CY 3250.00 1649050.00 2980.00 1512052.00 3685.00 1869769.00
PPC MATERIALS

0027 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 83.42 CF 800.00 66736.00 900.00 75078.00 960.00 80083.20
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0028 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 975 LB 146.00 142350.00 100.00 97500.00 29.00 28275.00
STRUCTURAL STEEL REPAIR

0029 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 228 SF 50.00 11400.00 125.00 28500.00 15.00 3420.00
BRIDGE JOINT DEMOLITION

0030 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 14,958 SF 17.50 261765.00 13.00 194454.00 15.00 224370.00

EPOXY COATING



JUL 11, 2018 01:53 PM CAMDEN 2:00 PM 2/ 4 002
15BPR.11 JUN 19 2018 C204118

TIP NO 0.808 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #43 AND #44 OVER US-17 BUS/NC-343 AND DISMAL SWAMP CANAL ON US-17.

COASTAL GUNITE CONSTRUCTION AMERICAN CIVIL CONSTRUCTORS FREYSSINET, INC
COMPANY WEST COAST LLC
CAMBRIDGE, MD BENICIA, CA STERLING, VA
0031 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 62 SY 450.00 27900.00 85.00 5270.00 400.00 24800.00
CONCRETE DECK REPAIR FOR PPC OVERLAY
0032 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 18,256 SY 22.00 401632.00 20.25 369684.00 17.00 310352.00
PLACING AND FINISHING PPC  OVERLAY
0033 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 18,256 SY 20.00 365120.00 15.75 287532.00 13.00 237328.00
SCARIFYING BRIDGE DECK
0034 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 18,256 SY 6.00 109536.00 4.50 82152.00 5.30 96756.80
SHOTBLASTING BRIDGE DECK
0035 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 84 EA 500.00 42000.00 900.00 75600.00 500.00 42000.00
CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA
CONTRACT TOTAL TOTAL 5293781.61 TOTAL 5333247.15 TOTAL 5832238.20
ROADWAY ITEMS SUB-TOTAL 532261.25 SUB-TOTAL 760710.75 SUB-TOTAL 648546.00

STRUCTURE ITEMS SUB-TOTAL 4761520.36 SUB-TOTAL 4572536.40 SUB-TOTAL 5183692.20



JUL 11, 2018 01:53 PM CAMDEN 2:00 PM 3/ 4 002
15BPR.11 JUN 19 2018 C204118

TIP NO 0.808 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #43 AND #44 OVER US-17 BUS/NC-343 AND DISMAL SWAMP CANAL ON US-17.

M & J CONSTRUCTION CO. OF SOUTHERN ROAD & BRIDGE, LLC
PINELLAS COUNTY, INC.

TARPON SPRINGS, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 697827.00 375000.00
0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 384 SF 17.23 6616.32 10.00 3840.00
0003 4405000000-E 1110 WORK ZONE SIGNS (PORT) 618 SF 10.45 6458.10 11.00 6798.00
0004 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 15.93 1497.42 10.00 940.00
0005 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 4088.00 16352.00 5500.00 22000.00
0006 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 17523.00 35046.00 22500.00 45000.00
0007 4430000000-N 1130 DRUMS 80 EA 1.18 94.40 60.00 4800.00
0008 4435000000-N 1135 CONES 50 EA 1.18 59.00 25.00 1250.00
0009 4445000000-E 1145 BARRICADES (TYPE Il 80 LF 30.68 2454.40 70.00 5600.00
0010 4480000000-N 1165 TMA 2 EA 38232.00 76464.00 25000.00 50000.00
0011 4510000000-N 1190 LAW ENFORCEMENT 80 HR 70.00 5600.00 75.00 6000.00
0012 4516000000-N 1180 SKINNY DRUM 60 EA 34.22 2053.20 40.00 2400.00
0013 4815000000-E 1205 PAINT PVMT MARKINGS 6" 9,675 LF 2.36 22833.00 7.00 67725.00
0014 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 9,675 LF 5.49 53115.75 7.00 67725.00
0015 4900000000-N 1251 PERM RAISED PVMT MARKERS 54 EA 118.00 6372.00 75.00 4050.00

STRUCTURE ITEMS

0016 8161000000-E 420 GROOVING BRIDGE FLOORS 149,518 SF 0.53 79244.54 0.55 82234.90
0017 8296000000-N 442 POLLUTION CONTROL Lump Sum 173345.00 55000.00
0018 8559000000-E SP SURFACE PREP, CLASS Il 62 SY 354.00 21948.00 500.00 31000.00
0019 8664000000-E SP SHOTCRETE REPAIRS 1,404.2 CF 531.00 745630.20 750.00 1053150.00
0020 8678000000-E SP EPOXY RESIN INJECTION 1,301.2 LF 88.50 115156.20 100.00 130120.00
0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 420000.00 125000.00

CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #43
0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 420000.00 125000.00
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #44

0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 120000.00 65000.00
PAINTING CONTAINMENT FOR BRIDGE #43

0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 120000.00 65000.00
PAINTING CONTAINMENT FOR BRIDGE #44

0025 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1,900 LF 84.00 159600.00 78.00 148200.00
SILICONE JOINT SEALANT

0026 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 507.4 CY 3481.00 1766259.40 4200.00 2131080.00
PPC MATERIALS

0027 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 83.42 CF 531.00 44296.02 1100.00 91762.00
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0028 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 975 LB 53.10 51772.50 400.00 390000.00
STRUCTURAL STEEL REPAIR

0029 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 228 SF 150.00 34200.00 145.00 33060.00
BRIDGE JOINT DEMOLITION

0030 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 14,958 SF 11.80 176504.40 16.50 246807.00

EPOXY COATING



JUL 11, 2018 01:53 PM
15BPR.11

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #43 AND #44 OVER US-17 BUS/NC-343 AND DISMAL SWAMP CANAL ON US-17.

CAMDEN

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

SOUTHERN ROAD & BRIDGE, LLC

TARPON SPRINGS, FL

0031 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC OVERLAY
0032 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC  OVERLAY
0033 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK
0034 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK
0035 8897000000-N SP GENERIC STRUCTURE ITEM (EA)

CLEANING & PAINTING EXISTING BEARINGS WITH HRCSA

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

COASTAL GUNITE CONSTRUCTION COMPANY
AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC
FREYSSINET, INC

M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.
SOUTHERN ROAD & BRIDGE, LLC

62
18,256
18,256
18,256

84

a s~ wN e

SY

SY

SY

SY

EA

377.60 23411.20

12.98 236962.88

11.80 215420.80

5.02 91645.12

1500.00 126000.00

TOTAL 6074238.85

SUB-TOTAL 932842.59

SUB-TOTAL 5141396.26
CONTRACT TOTAL

5293781.61

5333247.15

5832238.20

6074238.85

6355223.42

555.00

19.42

15.00

6.25

1700.00

TOTAL

SUB-TOTAL
SUB-TOTAL

34410.00

354531.52

273840.00

114100.00

142800.00

6355223.42

663128.00
5692095.42



JUL 11, 2018 01:53 PM BRUNSWICK 2:00 PM 1/1 003
15BPR.16 JUN 19 2018 C204200

TIP NO 0.340 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION.
BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

** THIS PROJECT WAS REJECTED ***



JUL 11, 2018 01:53 PM
2018CPT.03.02.10821, 2019CPT.04.09.10511, 2019CPT.04.09.20511

TIP NO

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

1 SECTION OF NC-50 AND 21 SECTIONS OF SECONDARY ROADS.

SAMPSON, JOHNSTON

2:00 PM
JUN 19 2018

35.731 MI

1/ 2 004
C204194

ST WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

JOHNSON BROTHERS UTILITY &

COMPANY PAVING CO INC
WILSON, NC RALEIGH, NC LILLINGTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 225000.00 240000.00 186550.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 71.27 14254.00 65.00 13000.00 145.00 29000.00
0003 1297000000-E 607 MT;E)ASP PVMT ***" DTH 147,738 SY 0.95 140351.10 1.25 184672.50 2.05 302862.90
2
0004 1297000000-E 607 ?gHSL ASP PVMT ****" DTH 222,268 SY 1.10 244494.80 1.35 300061.80 2.40 533443.20
0005 1330000000-E 607 INCIDENTAL MILLING 3,637 SY 6.80 24731.60 8.95 32551.15 15.35 556827.95
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 26,468 TON 45.70 1209587.60 35.00 926380.00 34.80 921086.40
0007 1523000000-E 610 ASP CONC SURF CRS S9.5C 24,894 TON 43.20 1075420.80 35.00 871290.00 31.08 773705.52
0008 1575000000-E 620 ASP FOR PLANT MIX 3,269 TON 350.00 1144150.00 455.00 1487395.00 500.00 1634500.00
0009 2600000000-N 848 RETROFIT EXT CURB RAMPS 22 EA 450.00 9900.00 450.00 9900.00 600.00 13200.00
0010 2815000000-N 858 ADJDROP INLETS 1 EA 1500.00 1500.00 1500.00 1500.00 500.00 500.00
0011 2830000000-N 858 ADJ MANHOLES 17 EA 450.00 7650.00 450.00 7650.00 500.00 8500.00
0012 2845000000-N 858 ADJ METER OR VALVE BOXES 52 EA 425.00 22100.00 425.00 22100.00 500.00 26000.00
0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 6,667 SF 8.00 53336.00 7.47 49802.49 7.50 50002.50
0014 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 3547.50 7095.00 3000.00 6000.00 3800.00 7600.00
0015 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 52030.42 205000.00 60000.00
0016 4510000000-N 1190 LAW ENFORCEMENT 120 HR 48.23 5787.60 45.00 5400.00 40.00 4800.00
0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 262,485 LF 0.49 128617.65 0.49 128617.65 0.49 128617.65
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 241,806 LF 0.59 142665.54 0.59 142665.54 0.59 142665.54
0019 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 5320 LF 3.00 15960.00 3.00 15960.00 3.00 15960.00
0020 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 820 LF 3.00 2460.00 3.00 2460.00 3.00 2460.00
0021 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 5.00 1000.00 5.00 1000.00 5.00 1000.00
0022 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,334 LF 10.50 14007.00 10.50 14007.00 10.50 14007.00
0023 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 60 EA 100.00 6000.00 100.00 6000.00 100.00 6000.00
0024 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 241 EA 120.00 28920.00 120.00 28920.00 120.00 28920.00
0025 4770000000-E 1205 le'l')COLD APPL PLSTIC LINES TYPE ** 1,110 LF 1.75 1942.50 1.75 1942.50 1.75 1942.50
0026 4810000000-E 1205 PAINT PVMT MARKINGS 4" 845,936 LF 0.10 84593.60 0.10 84593.60 0.10 84593.60
0027 4820000000-E 1205 PAINT PVMT MARKINGS 8" 6,140 LF 1.00 6140.00 1.00 6140.00 1.00 6140.00
0028 4830000000-E 1205 PAINT PVT MKGS LINES 16" 200 LF 3.00 600.00 3.00 600.00 3.00 600.00
0029 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,434 LF 4.00 5736.00 4.00 5736.00 4.00 5736.00
0030 4840000000-N 1205 PAINT PVT MKG CHARACTER 60 EA 25.00 1500.00 25.00 1500.00 25.00 1500.00
0031 4845000000-N 1205 PAINT PVT MKG SYMBOL 241 EA 25.00 6025.00 25.00 6025.00 25.00 6025.00
0032 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,110 LF 1.00 1110.00 1.00 1110.00 1.00 1110.00
0033 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,572 EA 5.00 12860.00 5.00 12860.00 5.00 12860.00
0034 4905000000-N 1253 SNOWPLB PVMT MRKER 85 EA 55.00 4675.00 55.00 4675.00 55.00 4675.00
0035 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 10000.00 44500.00 3500.00
0036 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 9,500 LF 5.50 52250.00 5.98 56810.00 5.98 56810.00



JUL 11, 2018 01:53 PM SAMPSON, JOHNSTON 2:00 PM 2/ 2 004
2018CPT.03.02.10821, 2019CPT.04.09.10511, 2019CPT.04.09.20511 JUN 19 2018 C204194
TIP NO 35.731 MI
FED AID NO STATE FUNDED
MILLING AND RESURFACING.
1 SECTION OF NC-50 AND 21 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 4764451.21 TOTAL 4928825.23 TOTAL 5132700.76
ROADWAY ITEMS SUB-TOTAL 4764451.21 SUB-TOTAL 4928825.23 SUB-TOTAL 5132700.76
BIDDERS IN ORDER CONTRACT TOTAL
ST WOOTEN CORPORATION 4764451.21
FSC Il LLC DBA FRED SMITH COMPANY 4928825.23

JOHNSON BROTHERS UTILITY & PAVING CO INC

5132700.76



JUL 11, 2018 01:53 PM
2019CPT.04.05.10331, 2019CPT.04.05.20331, 2019CPT.04.07.10641.2, 2019CPT.04.07.20641

TIP NO

FED AID NO STATE FUNDED
MILLING AND RESURFACING.
1 SECTION EACH OF NC-231, NC-581, NC-43, NC-48, US-301 BUS, US-64 BUS & NC-97, AND 11 SECTIONS OF SECONDARY ROADS.

EDGECOMBE, NASH

2:00 PM 1/ 2 005
JUN 19 2018 C204195
38.790 MI

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 230600.00 288000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 46.50 9300.00 50.00 10000.00
0003 1297000000-E 607 z\:lll;l:)ASP PVMT #5" DTH 406,937 SY 115 467977.55 2.25 915608.25

2

0004 1330000000-E 607 INCIDENTAL MILLING 3,000 SY 12.00 36000.00 15.00 45000.00
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 21,391 TON 33.00 705903.00 36.50 780771.50
0006 1523000000-E 610 ASP CONC SURF CRS S9.5C 32,871 TON 33.00 1084743.00 36.90 1212939.90
0007 1575000000-E 620 ASP FOR PLANT MIX 3,406 TON 440.00 1498640.00 490.00 1668940.00
0008 2600000000-N 848 RETROFIT EXT CURB RAMPS 13 EA 2300.00 29900.00 900.00 11700.00
0009 2830000000-N 858 ADJ MANHOLES 36 EA 500.00 18000.00 800.00 28800.00
0010 2845000000-N 858 ADJ METER OR VALVE BOXES 27 EA 400.00 10800.00 700.00 18900.00
0011 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 4,698 SF 7.00 32886.00 10.00 46980.00
0012 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 34875.00 300000.00
0013 4685000000-E 1205 THERMO PVT MKG LINES 490 149,728 LF 0.56 83847.68 0.56 83847.68
0014 4686000000-E 1205 THERMO PVT MKG LINES 4"120 197,154 LF 0.66 130121.64 0.66 130121.64
0015 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 850 LF 3.00 2550.00 3.00 2550.00
0016 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1535 LF 3.00 4605.00 3.00 4605.00
0017 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,770 LF 4.00 7080.00 4.00 7080.00
0018 4705000000-E 1205 THERMO LINES 16" 120MILS 80 LF 10.00 800.00 10.00 800.00
0019 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,150 LF 12.00 13800.00 12.00 13800.00
0020 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 52 EA 100.00 5200.00 100.00 5200.00
0021 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 199 EA 125.00 24875.00 125.00 24875.00
0022 4770000000-E 1205 ?;)COLD APPL PLSTIC LINES TYPE ** 3,200 LF 2.75 8800.00 275 8800.00
0023 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,024,881 LF 0.12 122985.72 0.12 122985.72
0024 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,785 LF 1.00 2785.00 1.00 2785.00
0025 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,770 LF 2.00 3540.00 2.00 3540.00
0026 4830000000-E 1205 PAINT PVT MKGS LINES 16" 80 LF 3.00 240.00 3.00 240.00
0027 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,250 LF 4.00 5000.00 4.00 5000.00
0028  4840000000-N 1205 PAINT PVT MKG CHARACTER 52 EA 25.00 1300.00 25.00 1300.00
0029 4845000000-N 1205 PAINT PVT MKG SYMBOL 216 EA 25.00 5400.00 25.00 5400.00
0030 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,200 LF 1.30 4160.00 1.30 4160.00
0031 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,252 EA 5.00 11260.00 5.00 11260.00
0032 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,400 LF 6.35 21590.00 6.00 20400.00
CONTRACT TOTAL TOTAL 4619564.59 TOTAL 5786389.69
ROADWAY ITEMS SUB-TOTAL 461956459  SUB-TOTAL 5786389.69



JUL 11, 2018 01:53 PM EDGECOMBE, NASH
2019CPT.04.05.10331, 2019CPT.04.05.20331, 2019CPT.04.07.10641.2, 2019CPT.04.07.20641

TIP NO

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

1 SECTION EACH OF NC-231, NC-581, NC-43, NC-48, US-301 BUS, US-64 BUS & NC-97, AND 11 SECTIONS OF SECONDARY ROADS.

2:00 PM
JUN 19 2018

38.790 MI

2/ 2

005
C204195

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING COMPANY 1 4619564.59
ROSE BROTHERS PAVING CO INC 2 5786389.69



JUL 11, 2018 01:53 PM
40137.3.1

TIP NO B-4932

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #28 OVER TAR RIVER ON NC-42.

EDGECOMBE

2:00 PM 1/ 9 006
JUN 19 2018 C203938
0.494 MI

ST WOOTEN CORPORATION

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

MCLEAN CONTRACTING CO

IOWA
WILSON, NC JOHNSTON, 1A GLEN BURNIE, MD
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 373353.00 400000.00 380000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 33750.00 54000.00 15000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 250000.00 250000.00 250000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 100.00 100.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 3,200 CY 25.00 80000.00 25.00 80000.00 25.00 80000.00
0006 0028000000-N sP (Tz\gplé OI)STANDARD APPR #oriirk Lump Sum 35000.00 40000.00 12500.00
+
0007 0036000000-E 225 UNDERCUT EXCAVATION 950 CY 19.05 18097.50 19.05 18097.50 19.00 18050.00
0008 0106000000-E 230 BORROW EXCAVATION 48,550 CY 11.50 558325.00 11.50 558325.00 11.50 558325.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 3,100 CY 45.30 140430.00 45.30 140430.00 45.30 140430.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 2,140 SY 12.35 26429.00 12.35 26429.00 12.35 26429.00
0011 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,050 SY 7.95 16297.50 7.95 16297.50 8.00 16400.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 1,400 CY 11.50 16100.00 11.50 16100.00 11.50 16100.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,050 SY 2.00 2100.00 2.00 2100.00 2.00 2100.00
0014 0223000000-E 275 ROCK PLATING 600 SY 70.00 42000.00 70.00 42000.00 70.00 42000.00
0015 0225000000-E SP  REINFORCED SOIL SLOPES 3,850 SY 78.40 301840.00 78.40 301840.00 78.50 302225.00
0016 0241000000-E SP  GENERIC GRADING ITEM (SY) 3,850 SY 45.40 174790.00 45.40 174790.00 45.50 175175.00
GEOCELLS
0017 0241000000-E SP  GENERIC GRADING ITEM (SY) 650 SY 24.15 15697.50 24.15 15697.50 24.25 15762.50
GEOTEXTILE FOR EMBANKMENT STABILIZATION
0018 0255000000-E SP  GENERIC GRADING ITEM (TON) 102 TON 200.00 20400.00 60.00 6120.00 15.00 1530.00
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL
0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 50 TON 40.00 2000.00 40.00 2000.00 40.00 2000.00
0020 0320000000-E 300 FND CONDIT GEOTEXTILE 150 SY 4.00 600.00 4.00 600.00 4.00 600.00
0021 0335200000-E 305 15" DRAINAGE PIPE 108 LF 78.00 8424.00 78.00 8424.00 78.00 8424.00
0022 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 655.00 2620.00 655.00 2620.00 655.00 2620.00
0023 0372000000-E 310 18"RC PIPE CULV Il 52 LF 75.00 3900.00 75.00 3900.00 75.00 3900.00
0024 0378000000-E 310 24"RC PIPE CULV Il 36 LF 90.76 3267.36 90.76 3267.36 91.00 3276.00
0025 0408000000-E 310 54" RC PIPE CULV Il 132 LF 360.00 47520.00 360.00 47520.00 360.00 47520.00
0026 0448200000-E 310 15"RCP CULV CLASS IV 108 LF 51.00 5508.00 51.00 5508.00 51.00 5508.00
0027 0995000000-E 340 PIPE REMOVAL 66 LF 20.00 1320.00 20.00 1320.00 20.00 1320.00
0028 1011000000-N 500 FINE GRADING Lump Sum 800000.00 800000.00 8000.00
0029 1121000000-E 520 AGGREGATE BASE COURSE 111 TON 47.50 5272.50 47.50 5272.50 47.50 5272.50
0030 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 47.50 4750.00 47.50 4750.00 47.50 4750.00
0031 1275000000-E 600 PRIME COAT 63 GAL 46.48 2928.24 40.00 2520.00 40.00 2520.00
0032  1491000000-E 610 ASP CONC BASE CRS B25.0C 1,860 TON 90.00 167400.00 90.00 167400.00 90.00 167400.00
0033  1503000000-E 610 ASP CONC INTR CRS 119.0C 1,210 TON 85.00 102850.00 85.00 102850.00 85.00 102850.00
0034 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,320 TON 80.00 105600.00 80.00 105600.00 80.00 105600.00
0035 1575000000-E 620 ASP FOR PLANT MIX 220 TON 600.00 132000.00 600.00 132000.00 600.00 132000.00
0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 20 TON 200.00 4000.00 200.00 4000.00 200.00 4000.00



JUL 11, 2018 01:53 PM
40137.3.1

TIP NO B-4932

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #28 OVER TAR RIVER ON NC-42.

EDGECOMBE

2:00 PM
JUN 19 2018

0.494 MI

2/ 9 006
C203938

ST WOOTEN CORPORATION

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

MCLEAN CONTRACTING CO

IOWA

WILSON, NC JOHNSTON, IA GLEN BURNIE, MD
0037  2000000000-N 806 RIGHT-OF-WAY MARKERS 27 EA 250.00 6750.00 250.00 6750.00 15.00 405.00
0038 2220000000-E 838 REINFORCED ENDWALLS 5 CY 2575.00 12875.00 2575.00 12875.00 2575.00 12875.00
0039 2253000000-E 840 PIPE COLLARS 1 CcY 2200.00 2200.00 2200.00 2200.00 2200.00 2200.00
0040 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 2075.00 6225.00 2075.00 6225.00 2075.00 6225.00
0041 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 535.00 1605.00 535.00 1605.00 535.00 1605.00
0042 2556000000-E 846 SHOULDER BERM GUTTER 140 LF 95.00 13300.00 95.00 13300.00 95.00 13300.00
0043  3030000000-E 862 STL BEAM GUARDRAIL 1,300 LF 18.00 23400.00 18.00 23400.00 18.00 23400.00
0044 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.00 110.00 11.00 110.00
0045 3287000000-N SP GREND TYPE TL-3 4 EA 3150.00 12600.00 3150.00 12600.00 6300.00 25200.00
0046 3317000000-N SP  GR ANCHOR TYPE B-77 4 EA 1800.00 7200.00 1800.00 7200.00 1800.00 7200.00
0047 3360000000-E 863 REMOVE EXISTING GUARDRAIL 980 LF 1.00 980.00 1.00 980.00 1.00 980.00
0048 3628000000-E 876 RIP RAP, CLASS | 10 TON 94.35 943.50 94.35 943.50 94.50 945.00
0049 3649000000-E 876 RIP RAP, CLASS B 24 TON 70.80 1699.20 70.80 1699.20 71.00 1704.00
0050 3656000000-E 876 GEOTEXTILE FOR DRAINGE 735 SY 2.75 2021.25 2.75 2021.25 2.75 2021.25
0051 4025000000-E 901 EZD(?NTR FURN, TYPE **SIGN 6 SF 25.00 150.00 25.00 150.00 16.20 97.20
0052 4025000000-E 901 E:E())NTR FURN, TYPE **SIGN 135 SF 25.00 337.50 25.00 337.50 16.00 216.00
0053  4025000000-E 901 E:F())NTR FURN, TYPE **SIGN 18.38 SF 25.00 459.50 25.00 459.50 16.00 294.08
0054  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 109 LF 15.00 1635.00 15.00 1635.00 5.15 561.35
0055 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 200.00 400.00 200.00 400.00 145.00 290.00
0056 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 200.00 600.00 200.00 600.00 135.00 405.00
0057  4108000000-N 904 SIGN ERECTION, TYPE F 3 EA 200.00 600.00 200.00 600.00 165.00 495.00
0058 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 1 EA 250.00 250.00 250.00 250.00 225.00 225.00
0059 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 7 EA 2.00 14.00 2.00 14.00 10.00 70.00
0060  4400000000-E 1110 WORK ZONE SIGNS (STAT) 573 SF 20.00 11460.00 20.00 11460.00 12.60 7219.80
0061 4405000000-E 1110 WORK ZONE SIGNS (PORT) 172 SF 60.00 10320.00 35.00 6020.00 8.85 1522.20
0062 4410000000-E 1110 WORK ZONE SIGNS (BARR) 106 SF 13.50 1431.00 13.50 1431.00 12.10 1282.60
0063  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 11000.00 22000.00 17000.00 34000.00 8650.00 17300.00
0064 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 60 DAY 200.00 12000.00 65.00 3900.00 85.00 5100.00
0065  4424500000-N SP TEMP PORT TRAF SIGNAL SYS 1 EA 67200.00 67200.00 75000.00 75000.00 7850.00 7850.00
0066 4430000000-N 1130 DRUMS 46 EA 97.00 4462.00 65.00 2990.00 42.00 1932.00
0067 4435000000-N 1135 CONES 52 EA 42.00 2184.00 35.00 1820.00 52.00 2704.00
0068  4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 32.50 2080.00 32.50 2080.00 26.00 1664.00
0069  4455000000-N 1150 FLAGGER 10 DAY 515.00 5150.00 515.00 5150.00 515.00 5150.00
0070 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 5800.00 23200.00 5800.00 23200.00 4865.00 19460.00
0071 4470000000-N 1160 REM & RES CRASH CUSHION 2 EA 2200.00 4400.00 2200.00 4400.00 2400.00 4800.00
0072  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 761 LF 35.00 26635.00 35.00 26635.00 30.00 22830.00
0073  4650000000-N 1251 TEMP RAISED PVMT MRKS 33 EA 8.00 264.00 10.00 330.00 50.00 1650.00



JUL 11, 2018 01:53 PM
40137.3.1

TIP NO B-4932

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #28 OVER TAR RIVER ON NC-42.

EDGECOMBE

2:00 PM 3/9 006
JUN 19 2018 C203938
0.494 MI

ST WOOTEN CORPORATION

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF
IOWA

MCLEAN CONTRACTING CO

WILSON, NC JOHNSTON, IA GLEN BURNIE, MD
0074 4685000000-E 1205 THERMO PVT MKG LINES 490 3,800 LF 1.00 3800.00 2.00 7600.00 2.65 10070.00
0075 4686000000-E 1205 THERMO PVT MKG LINES 4120 3,800 LF 1.10 4180.00 2.00 7600.00 2.95 11210.00
0076 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 2,680 LF 4.00 10720.00 3.25 8710.00 6.25 16750.00
0077 4810000000-E 1205 PAINT PVMT MARKINGS 4" 21,630 LF 0.30 6489.00 0.30 6489.00 1.25 27037.50
0078 4835000000-E 1205 PAINT PVT MKG LINES 24" 50 LF 6.00 300.00 5.00 250.00 15.00 750.00
0079 4850000000-E 1205 LINE REMOVAL 4" WIDE 10,000 LF 0.40 4000.00 0.70 7000.00 1.00 10000.00
0080 4900000000-N 1251 PERM RAISED PVMT MARKERS 66 EA 7.00 462.00 10.00 660.00 85.00 5610.00
0081 6000000000-E 1605 TEMPORARY SILT FENCE 8,150 LF 2.85 23227.50 2.85 23227.50 2.85 23227.50
0082 6006000000-E 1610 EROS CONTRL STONE CL A 165 TON 61.60 10164.00 61.60 10164.00 61.60 10164.00
0083  6009000000-E 1610 EROS CONTRL STONE CL B 760 TON 70.80 53808.00 70.80 53808.00 70.80 53808.00
0084  6012000000-E 1610 SEDIMENT CONTROL STONE 620 TON 52.75 32705.00 52.75 32705.00 52.75 32705.00
0085 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 1085.00 4882.50 1085.00 4882.50 1085.00 4882.50
0086 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 5.50 1650.00 5.50 1650.00 5.50 1650.00
0087 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 TON 1000.00 2500.00 1000.00 2500.00 1000.00 2500.00
0088  6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,100 LF 37.65 41415.00 37.65 41415.00 37.65 41415.00
0089  6029000000-E SP SAFETY FENCE 1,600 LF 1.85 2960.00 1.85 2960.00 1.85 2960.00
0090 6030000000-E 1630 SILT EXCAVATION 800 CY 25.40 20320.00 25.40 20320.00 25.40 20320.00
0091  6036000000-E 1631 MATTING FOR EROS CONTROL 8,500 SY 1.70 14450.00 1.70 14450.00 1.70 14450.00
0092 6037000000-E SP COIR FIBER MAT 5200 SY 3.65 18980.00 3.65 18980.00 3.65 18980.00
0093  6042000000-E 1632 1/4" HARDWARE CLOTH 1,120 LF 2.95 3304.00 2.95 3304.00 2.95 3304.00
0094 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 35 SY 5.87 205.45 16.40 574.00 16.40 574.00
0095 6070000000-N 1639 SPECIAL STILLING BASINS 3 EA 600.00 1800.00 300.00 900.00 300.00 900.00
0096 6071010000-E SP WATTLE 30 LF 10.50 315.00 10.50 315.00 10.50 315.00
0097  6071020000-E SP  POLYACRYLAMIDE (PAM) 60 LB 18.00 1080.00 18.00 1080.00 18.00 1080.00
0098 6071030000-E 1640 COIR FIBER BAFFLE 160 LF 6.00 960.00 22.50 3600.00 15.00 2400.00
0099 6071050000-E SP (1 ls/;[;\AMER 2 EA 1610.00 3220.00 1610.00 3220.00 1610.00 3220.00
0100 6084000000-E 1660 SEEDING AND MULCHING 4.5 ACR 2250.00 10125.00 2250.00 10125.00 2250.00 10125.00
0101 6087000000-E 1660 MOWING 2.2 ACR 250.00 550.00 250.00 550.00 250.00 550.00
0102  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 14.00 700.00 14.00 700.00 14.00 700.00
0103  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00 300.00
0104 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 5.50 962.50 5.50 962.50 5.50 962.50
0105 6108000000-E 1665 FERTILIZER TOPDRESSING 5 TON 925.00 4625.00 925.00 4625.00 925.00 4625.00
0106 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 60.00 600.00 60.00 600.00 60.00 600.00
0107 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 250.00 4500.00 250.00 4500.00 250.00 4500.00
0108  6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1000.00 2000.00 1000.00 2000.00 8000.00 16000.00
0109 6123000000-E 1670 REFORESTATION 0.1 ACR 3500.00 350.00 3500.00 350.00 3500.00 350.00
0110 6138000000-E SP GENERIC EROSION CONTROL ITEM (CY) 430 CY 25.00 10750.00 100.00 43000.00 120.00 51600.00

COMPOST BLANKET
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TIP NO B-4932 0.494 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #28 OVER TAR RIVER ON NC-42.

ST WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA MCLEAN CONTRACTING CO
UNITED CONTRACTORS INC. OF
IOWA
WILSON, NC JOHNSTON, IA GLEN BURNIE, MD

STRUCTURE ITEMS

0111 8017000000-N SP  CM&R TEMP ACCESS **tskiiiitk Lump Sum 233000.00 740000.00 525000.00
(25+00.00-L-)

0112 8035000000-N 402 REMV EXIST STR etk Lump Sum 300000.00 500000.00 811000.00
(25+00.00-L-)

0113  8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1000.00 3500.00 5000.00

0114 8112730000-N 450 PDATESTING 2 EA 5000.00 10000.00 3000.00 6000.00 2800.00 5600.00

0115 8147000000-E 420 REINF CONCRETE DECK SLAB 22,723 SF 36.00 818028.00 38.00 863474.00 60.00 1363380.00

0116 8161000000-E 420 GROOVING BRIDGE FLOORS 19,636 SF 0.41 8050.76 0.50 9818.00 0.35 6872.60

0117 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 2145 CY 840.00 180180.00 1100.00 235950.00 1455.00 312097.50

0118 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 34000.00 40000.00 79000.00
(25+00.00-L-)

0119  8217000000-E 425 REINF STEEL (BRIDGE) 28,422 LB 1.00 28422.00 1.25 35527.50 1.30 36948.60

0120 8274000000-E 430 63" MOD PRESTR CONC GIRDR 2,4141 LF 295.00 712159.50 365.00 881146.50 400.00 965640.00

0121 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 12 EA 1500.00 18000.00 2000.00 24000.00 1500.00 18000.00
(HP 12 X 53)

0122 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 12 EA 3200.00 38400.00 4500.00 54000.00 1750.00 21000.00
(PP 24 X 0.625)

0123 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 15 EA 6100.00 91500.00 7500.00 112500.00 2000.00 30000.00
(PP 3 6X 0.50)

0124 8364000000-E 450 HP12X53 PILES 690 LF 47.00 32430.00 40.00 27600.00 70.00 48300.00

0125 8385200000-E 450 PP*X*** GALV STL PILE 1,020 LF 210.37 214577.40 190.00 193800.00 290.00 295800.00
(PP 24 X 0.625)

0126 8385200000-E 450 PP*X*** GALV STL PILE 1,800 LF 229.00 412200.00 225.00 405000.00 325.00 585000.00
(PP 36 X 0.50)

0127 8393000000-N 450 PILE REDRIVES 39 EA 115.00 4485.00 50.00 1950.00 750.00 29250.00

0128 8503000000-E 460 CONCRETE BARRIER RAIL 1,216.36 LF 102.00 124068.72 100.00 121636.00 58.00 70548.88

0129 8608000000-E 876 RIP RAP Il (2'-0") 880 TON 62.00 54560.00 62.00 54560.00 42.00 36960.00

0130 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 980 SY 3.00 2940.00 3.00 2940.00 18.00 17640.00

0131 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15000.00 11500.00 67000.00

0132 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 75000.00 85000.00 95000.00
CONTRACT TOTAL TOTAL 7505171.88 TOTAL 8592627.81 TOTAL 8696608.06
ROADWAY ITEMS SUB-TOTAL 4097170.50 SUB-TOTAL 4182725.81 SUB-TOTAL 3271570.48

STRUCTURE ITEMS SUB-TOTAL 3408001.38 SUB-TOTAL 4409902.00 SUB-TOTAL 5425037.58



JUL 11, 2018 01:53 PM
40137.3.1

TIP NO B-4932

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #28 OVER TAR RIVER ON NC-42.

EDGECOMBE

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DANE CONSTRUCTION INC

DUNCAN, SC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 475000.00 536090.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 50000.00 35000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 250000.00 623250.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 3,200 CY 25.00 80000.00 25.00 80000.00
0006 0028000000-N sP (Tz\gplé OI)STANDARD APPR #oriirik Lump Sum 50000.00 32500.00
+
0007 0036000000-E 225 UNDERCUT EXCAVATION 950 CY 19.05 18097.50 19.05 18097.50
0008 0106000000-E 230 BORROW EXCAVATION 48,550 CY 11.50 558325.00 11.50 558325.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 3,100 CY 45.30 140430.00 45.30 140430.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 2,140 SY 12.35 26429.00 12.35 26429.00
0011 0177000000-E 250 BREAKING OF EXT ASPH PVMT 2,050 SY 7.95 16297.50 7.95 16297.50
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 1,400 CY 11.50 16100.00 11.50 16100.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,050 SY 2.00 2100.00 2.00 2100.00
0014 0223000000-E 275 ROCK PLATING 600 SY 70.00 42000.00 70.00 42000.00
0015 0225000000-E SP  REINFORCED SOIL SLOPES 3,850 SY 78.40 301840.00 78.40 301840.00
0016 0241000000-E SP  GENERIC GRADING ITEM (SY) 3,850 SY 45.40 174790.00 45.40 174790.00
GEOCELLS
0017 0241000000-E SP  GENERIC GRADING ITEM (SY) 650 SY 24.15 15697.50 24.15 15697.50
GEOTEXTILE FOR EMBANKMENT STABILIZATION
0018 0255000000-E SP  GENERIC GRADING ITEM (TON) 102 TON 100.00 10200.00 125.00 12750.00
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL
0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 50 TON 40.00 2000.00 40.00 2000.00
0020 0320000000-E 300 FND CONDIT GEOTEXTILE 150 SY 4.00 600.00 4.00 600.00
0021 0335200000-E 305 15" DRAINAGE PIPE 108 LF 78.00 8424.00 78.00 8424.00
0022 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 655.00 2620.00 655.00 2620.00
0023 0372000000-E 310 18"RC PIPE CULV Il 52 LF 75.00 3900.00 75.00 3900.00
0024 0378000000-E 310 24"RC PIPE CULV Il 36 LF 90.76 3267.36 90.76 3267.36
0025 0408000000-E 310 54" RC PIPE CULV Il 132 LF 360.00 47520.00 360.00 47520.00
0026 0448200000-E 310 15" RCP CULV CLASS IV 108 LF 51.00 5508.00 51.00 5508.00
0027 0995000000-E 340 PIPE REMOVAL 66 LF 20.00 1320.00 20.00 1320.00
0028 1011000000-N 500 FINE GRADING Lump Sum 800000.00 800000.00
0029 1121000000-E 520 AGGREGATE BASE COURSE 111 TON 47.50 5272.50 47.50 5272.50
0030 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 47.50 4750.00 47.50 4750.00
0031 1275000000-E 600 PRIME COAT 63 GAL 40.00 2520.00 40.00 2520.00
0032  1491000000-E 610 ASP CONC BASE CRS B25.0C 1,860 TON 90.00 167400.00 90.00 167400.00
0033 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,210 TON 85.00 102850.00 85.00 102850.00
0034 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,320 TON 80.00 105600.00 80.00 105600.00
0035 1575000000-E 620 ASP FOR PLANT MIX 220 TON 600.00 132000.00 600.00 132000.00
0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 20 TON 200.00 4000.00 200.00 4000.00



JUL 11, 2018 01:53 PM EDGECOMBE 2:00 PM 6/9 006
40137.3.1 JUN 19 2018 C203938

TIP NO B-4932 0.494 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #28 OVER TAR RIVER ON NC-42.

SLOAN CONSTRUCTION A DANE CONSTRUCTION INC
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC MOORESVILLE, NC
0037 2000000000-N 806 RIGHT-OF-WAY MARKERS 27 EA 425.00 11475.00 215.00 5805.00
0038 2220000000-E 838 REINFORCED ENDWALLS 5 CY 2575.00 12875.00 2575.00 12875.00
0039 2253000000-E 840 PIPE COLLARS 1 CY 2200.00 2200.00 2200.00 2200.00
0040 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 2075.00 6225.00 2075.00 6225.00
0041 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 535.00 1605.00 535.00 1605.00
0042 2556000000-E 846 SHOULDER BERM GUTTER 140 LF 95.00 13300.00 35.00 4900.00
0043 3030000000-E 862 STL BEAM GUARDRAIL 1,300 LF 18.00 23400.00 18.00 23400.00
0044 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.00 110.00
0045 3287000000-N SP GRENDTYPETL-3 4 EA 3150.00 12600.00 3150.00 12600.00
0046 3317000000-N SP GR ANCHOR TYPE B-77 4 EA 1800.00 7200.00 1800.00 7200.00
0047 3360000000-E 863 REMOVE EXISTING GUARDRAIL 980 LF 1.00 980.00 1.00 980.00
0048 3628000000-E 876 RIP RAP, CLASS | 10 TON 94.35 943.50 94.35 943.50
0049 3649000000-E 876 RIP RAP, CLASS B 24 TON 70.80 1699.20 70.80 1699.20
0050 3656000000-E 876 GEOTEXTILE FOR DRAINGE 735 SY 2.75 2021.25 2.75 2021.25
0051 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 6 SF 25.00 150.00 26.88 161.28
0052 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 135 SF 25.00 337.50 26.88 362.88
0053 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 18.38 SF 25.00 459.50 26.88 494.05
0054 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 109 LF 15.00 1635.00 16.13 1758.17
0055 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 200.00 400.00 215.06 430.12
0056 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 200.00 600.00 215.05 645.15
0057 4108000000-N 904 SIGN ERECTION, TYPE F 3 EA 200.00 600.00 215.05 645.15
0058 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 1 EA 250.00 250.00 268.82 268.82
0059 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 7 EA 2.00 14.00 2.15 15.05
0060 4400000000-E 1110 WORK ZONE SIGNS (STAT) 573 SF 20.00 11460.00 21.51 12325.23
0061 4405000000-E 1110 WORK ZONE SIGNS (PORT) 172 SF 10.00 1720.00 10.75 1849.00
0062 4410000000-E 1110 WORK ZONE SIGNS (BARR) 106 SF 13.50 1431.00 14.52 1539.12
0063 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 10400.00 20800.00 10752.69 21505.38
0064 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 60 DAY 65.00 3900.00 69.89 4193.40
0065 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 1 EA 24000.00 24000.00 51612.90 51612.90
0066 4430000000-N 1130 DRUMS 46 EA 45.00 2070.00 48.39 2225.94
0067 4435000000-N 1135 CONES 52 EA 18.00 936.00 19.35 1006.20
0068 4445000000-E 1145 BARRICADES (TYPE Il 64 LF 32.50 2080.00 34.95 2236.80
0069 4455000000-N 1150 FLAGGER 10 DAY 515.00 5150.00 515.00 5150.00
0070 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 5800.00 23200.00 6236.56 24946.24
0071 4470000000-N 1160 REM & RES CRASH CUSHION 2 EA 2200.00 4400.00 2365.59 4731.18
0072 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 761 LF 35.00 26635.00 37.63 28636.43

0073 4650000000-N 1251 TEMP RAISED PVMT MRKS 33 EA 10.00 330.00 8.00 264.00
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TIP NO B-4932 0.494 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #28 OVER TAR RIVER ON NC-42.

SLOAN CONSTRUCTION A DANE CONSTRUCTION INC
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC MOORESVILLE, NC
0074 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,800 LF 2.00 7600.00 1.00 3800.00
0075 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,800 LF 2.00 7600.00 1.10 4180.00
0076 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 2,680 LF 3.25 8710.00 4.00 10720.00
0077 4810000000-E 1205 PAINT PVMT MARKINGS 4" 21,630 LF 0.30 6489.00 0.30 6489.00
0078 4835000000-E 1205 PAINT PVT MKG LINES 24" 50 LF 5.00 250.00 6.00 300.00
0079 4850000000-E 1205 LINE REMOVAL 4" WIDE 10,000 LF 0.70 7000.00 0.40 4000.00
0080 4900000000-N 1251 PERM RAISED PVMT MARKERS 66 EA 10.00 660.00 7.00 462.00
0081 6000000000-E 1605 TEMPORARY SILT FENCE 8,150 LF 3.00 24450.00 2.85 23227.50
0082 6006000000-E 1610 EROS CONTRL STONE CL A 165 TON 61.60 10164.00 61.60 10164.00
0083 6009000000-E 1610 EROS CONTRL STONE CL B 760 TON 70.80 53808.00 70.80 53808.00
0084 6012000000-E 1610 SEDIMENT CONTROL STONE 620 TON 52.75 32705.00 52.75 32705.00
0085 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 1000.00 4500.00 1085.00 4882.50
0086 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 8.00 2400.00 5.50 1650.00
0087 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 TON 1500.00 3750.00 1000.00 2500.00
0088 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,100 LF 37.65 41415.00 37.65 41415.00
0089 6029000000-E SP SAFETY FENCE 1,600 LF 2.00 3200.00 1.85 2960.00
0090 6030000000-E 1630 SILT EXCAVATION 800 CY 25.40 20320.00 25.40 20320.00
0091 6036000000-E 1631 MATTING FOR EROS CONTROL 8,500 SY 2.10 17850.00 1.70 14450.00
0092 6037000000-E SP COIR FIBER MAT 5200 SY 5.75 29900.00 3.65 18980.00
0093 6042000000-E 1632 1/4" HARDWARE CLOTH 1,120 LF 5.25 5880.00 2.95 3304.00
0094 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 35 SY 16.40 574.00 16.40 574.00
0095 6070000000-N 1639 SPECIAL STILLING BASINS 3 EA 650.00 1950.00 475.00 1425.00
0096 6071010000-E SP  WATTLE 30 LF 15.00 450.00 10.50 315.00
0097 6071020000-E SP POLYACRYLAMIDE (PAM) 60 LB 15.00 900.00 18.00 1080.00
0098 6071030000-E 1640 COIR FIBER BAFFLE 160 LF 6.50 1040.00 6.50 1040.00
0099 6071050000-E SP a lS/;I‘;\/IMER 2 EA 1610.00 3220.00 1610.00 3220.00
0100 6084000000-E 1660 SEEDING AND MULCHING 4.5 ACR 2500.00 11250.00 2250.00 10125.00
0101 6087000000-E 1660 MOWING 2.2 ACR 250.00 550.00 250.00 550.00
0102 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 15.00 750.00 14.00 700.00
0103 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 1200.00 300.00
0104 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 15.00 2625.00 5.50 962.50
0105 6108000000-E 1665 FERTILIZER TOPDRESSING 5 TON 1500.00 7500.00 925.00 4625.00
0106 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 100.00 1000.00 60.00 600.00
0107 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 450.00 8100.00 100.00 1800.00
0108 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 600.00 1200.00 2829.98 5659.96
0109 6123000000-E 1670 REFORESTATION 0.1 ACR 2500.00 250.00 3500.00 350.00
0110 6138000000-E SP GENERIC EROSION CONTROL ITEM (CY) 430 CY 50.00 21500.00 75.00 32250.00

COMPOST BLANKET
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B-4932

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #28 OVER TAR RIVER ON NC-42.

EDGECOMBE

2:00 PM 8/9 006
JUN 19 2018 C203938
0.494 MI

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DANE CONSTRUCTION INC

DUNCAN, SC MOORESVILLE, NC
STRUCTURE ITEMS
0111 8017000000-N SP  CM&R TEMP ACCESS **tkkiiitk Lump Sum 1265000.00 2250000.00
(25+00.00-L-)
0112 8035000000-N 402 REMV EXIST STR ¥itirtink Lump Sum 375000.00 323615.00
(25+00.00-L-)
0113  8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 1350.00
0114 8112730000-N 450 PDATESTING 2 EA 3300.00 6600.00 2600.00 5200.00
0115 8147000000-E 420 REINF CONCRETE DECK SLAB 22,723 SF 35.00 795305.00 35.00 795305.00
0116 8161000000-E 420 GROOVING BRIDGE FLOORS 19,636 SF 0.45 8836.20 0.44 8639.84
0117 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 2145 CY 1600.00 343200.00 1850.00 396825.00
0118 8210000000-N 422 BRG APPR SLAB *titiktiri Lump Sum 60000.00 17750.00
(25+00.00-L-)
0119 8217000000-E 425 REINF STEEL (BRIDGE) 28,422 LB 1.25 35527.50 1.25 35527.50
0120 8274000000-E 430 63" MOD PRESTR CONC GIRDR 2,4141 LF 500.00 1207050.00 475.00 1146697.50
0121 8328200000-E 450 (P|-||IE>E13F§<V5§§?U|P SETUP ** STEEL PILES 12 EA 1500.00 18000.00 1260.00 15120.00
0122 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 12 EA 8000.00 96000.00 10750.00 129000.00
(PP 24 X 0.625)
0123 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 15 EA 12000.00 180000.00 10750.00 161250.00
(PP 3 6X 0.50)
0124 8364000000-E 450 HP12X53 PILES 690 LF 46.00 31740.00 38.15 26323.50
0125 8385200000-E 450 PP*X*** GALV STL PILE 1,020 LF 185.00 188700.00 195.00 198900.00
(PP 24 X 0.625)
0126 8385200000-E 450 PP*X*** GALV STL PILE 1,800 LF 215.00 387000.00 205.00 369000.00
(PP 36 X 0.50)
0127 8393000000-N 450 PILE REDRIVES 39 EA 190.00 7410.00 150.00 5850.00
0128 8503000000-E 460 CONCRETE BARRIER RAIL 1,216.36 LF 100.00 121636.00 90.00 109472.40
0129 8608000000-E 876 RIP RAP Il (2-0") 880 TON 70.00 61600.00 53.50 47080.00
0130 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 980 SY 3.00 2940.00 2.25 2205.00
0131 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 48000.00 20000.00
0132 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 100000.00 50000.00
CONTRACT TOTAL TOTAL 9549080.01 TOTAL 10721919.00
ROADWAY ITEMS SUB-TOTAL 4208035.31 SUB-TOTAL 4606808.26
STRUCTURE ITEMS SUB-TOTAL 5341044.70 SUB-TOTAL 6115110.74
BIDDERS IN ORDER CONTRACT TOTAL
ST WOOTEN CORPORATION 1 7505171.88
UNITED CONTRACTORS, INC. DBA UNITED 2 8592627.81
CONTRACTORS INC. OF IOWA
MCLEAN CONTRACTING CO 3 8696608.06
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TIP NO B-4932 0.494 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #28 OVER TAR RIVER ON NC-42.

SLOAN CONSTRUCTION A DIVISION OF REEVES 4 9549080.01
CONSTRUCTION CO
DANE CONSTRUCTION INC 5 10721919.00
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TIP NO
FED AID NO BRZ-2703 (1)

B-5237

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #248 OVER MAHLER CREEK ON SR-2703.

WAKE

2:00 PM
JUN 19 2018

0.161 MI

1/ 4 007
C204112

DANE CONSTRUCTION INC

FSC Il LLC DBA FRED SMITH

SMITH-ROWE, LLC

COMPANY

MOORESVILLE, NC RALEIGH, NC MOUNT AIRY, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 169925.00 188000.00 199000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 11300.00 18300.00 12750.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 8580.00 16500.00 16100.00
(38+62.00)

0004 0043000000-N 226 GRADING Lump Sum 250000.00 300000.00 193126.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2.00 2.00 1.00 1.00 2.00 2.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 450 CY 20.00 9000.00 20.00 9000.00 20.00 9000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 500 CY 6.00 3000.00 10.00 5000.00 6.00 3000.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 30.00 12000.00 5.00 2000.00 30.00 12000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 2.00 1200.00 2.50 1500.00 2.00 1200.00
0010 0199000000-E SP TEMPORARY SHORING 196 SF 149.82 29364.72 60.00 11760.00 78.00 15288.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 35 TON 38.00 1330.00 30.00 1050.00 38.00 1330.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 110 SY 2.00 220.00 4.00 440.00 2.00 220.00
0013 0335200000-E 305 15" DRAINAGE PIPE 8 LF 54.00 432.00 50.00 400.00 54.00 432.00
0014 0335300000-E 305 18" DRAINAGE PIPE 24 LF 56.00 1344.00 52.00 1248.00 56.00 1344.00
0015 0343000000-E 310 15" SIDE DRAIN PIPE 80 LF 54.00 4320.00 50.00 4000.00 54.00 4320.00
0016 0345000000-E 310 24" SIDE DRAIN PIPE 104 LF 64.00 6656.00 60.00 6240.00 64.00 6656.00
0017 0448200000-E 310 15" RCP CULV CLASS IV 104 LF 55.00 5720.00 55.00 5720.00 55.00 5720.00
0018 0995000000-E 340 PIPE REMOVAL 208 LF 20.00 4160.00 10.00 2080.00 20.00 4160.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 980 TON 40.00 39200.00 40.00 39200.00 40.00 39200.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 32.00 6400.00 40.00 8000.00 32.00 6400.00
0021 1308000000-E 607 z\glnL#g Q%PHALT PVMT sk _ wnnr 1,850 SY 11.00 20350.00 8.00 14800.00 11.00 20350.00
0022 1330000000-E 607 INCIDENTAL MILLING 300 SY 20.00 6000.00 18.00 5400.00 16.00 4800.00
0023 1491000000-E 610 ASP CONC BASE CRS B25.0C 430 TON 70.00 30100.00 70.00 30100.00 70.00 30100.00
0024 1503000000-E 610 ASP CONC INTR CRS 119.0C 460 TON 70.00 32200.00 70.00 32200.00 70.00 32200.00
0025 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,010 TON 75.00 150750.00 60.00 120600.00 75.00 150750.00
0026 1575000000-E 620 ASP FOR PLANT MIX 180 TON 600.00 108000.00 515.00 92700.00 600.00 108000.00
0027 2000000000-N 806 RIGHT-OF-WAY MARKERS 12 EA 215.00 2580.00 250.00 3000.00 275.00 3300.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 EA 1800.00 9000.00 2000.00 10000.00 1800.00 9000.00
0029 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 600.00 600.00 850.00 850.00 600.00 600.00
0030 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 1 EA 600.00 600.00 850.00 850.00 600.00 600.00
0031 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 1 EA 600.00 600.00 850.00 850.00 600.00 600.00
0032 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 600.00 1200.00 800.00 1600.00 600.00 1200.00
0033 2549000000-E 846 2'-6" CONC CURB & GUTTER 390 LF 22.00 8580.00 22.00 8580.00 25.00 9750.00
0034 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 80.00 1600.00 80.00 1600.00 80.00 1600.00
0035 2591000000-E 848 4" CONCRETE SIDEWALK 220 SY 45.00 9900.00 45.00 9900.00 50.00 11000.00
0036 2612000000-E 848 6" CONCRETE DRIVEWAY 80 SY 49.00 3920.00 49.00 3920.00 80.00 6400.00
0037 2830000000-N 858 ADJ MANHOLES 1 EA 650.00 650.00 3000.00 3000.00 750.00 750.00
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #248 OVER MAHLER CREEK ON SR-2703.

DANE CONSTRUCTION INC FSC Il LLC DBA FRED SMITH SMITH-ROWE, LLC
COMPANY
MOORESVILLE, NC RALEIGH, NC MOUNT AIRY, NC
0038 3030000000-E 862 STL BEAM GUARDRAIL 50 LF 18.50 925.00 18.50 925.00 18.50 925.00
0039  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0040 3215000000-N SP  GRANCHOR TYPE Il 4 EA 1800.00 7200.00 1800.00 7200.00 1800.00 7200.00
0041 3288000000-N SP GREND TYPE TL-2 4 EA 3200.00 12800.00 3200.00 12800.00 3200.00 12800.00
0042 3380000000-E 862 TEMP STL BM GUARDRAIL 500 LF 12.00 6000.00 12.00 6000.00 12.00 6000.00
0043 3387000000-N sP ZHE)MP GDRL ANCH UNITS #r 4 EA 1200.00 4800.00 1200.00 4800.00 1200.00 4800.00
0044 3389150000-N sP (TTELMZF; GDRL END UNITS #ti 4 EA 2600.00 10400.00 2600.00 10400.00 2600.00 10400.00
0045 3635000000-E 876 RIP RAP, CLASS II 250 TON 58.00 14500.00 45.00 11250.00 58.00 14500.00
0046 3649000000-E 876 RIP RAP, CLASS B 410 TON 50.00 20500.00 50.00 20500.00 50.00 20500.00
0047 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,925 SY 2.00 3850.00 1.00 1925.00 2.00 3850.00
0048  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 53.62 321.72 5.00 30.00 20.00 120.00
0049  4400000000-E 1110 WORK ZONE SIGNS (STAT) 112 SF 14.58 1632.96 15.00 1680.00 25.00 2800.00
0050  4405000000-E 1110 WORK ZONE SIGNS (PORT) 112 SF 9.49 1062.88 25.00 2800.00 20.00 2240.00
0051 4410000000-E 1110 WORK ZONE SIGNS (BARR) 40 SF 15.55 622.00 12.00 480.00 15.00 600.00
0052  4430000000-N 1130 DRUMS 50 EA 45.04 2252.00 38.00 1900.00 60.00 3000.00
0053  4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 27.88 1338.24 25.00 1200.00 32.50 1560.00
0054  4455000000-N 1150 FLAGGER 220 DAY 150.00 33000.00 350.00 77000.00 1.00 220.00
0055 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 187.67 187.67 176.00 176.00 400.00 400.00
ADA BARRICADE (SAFETY RAIL)
0056 4650000000-N 1251 TEMP RAISED PVMT MRKS 96 EA 7.00 672.00 8.00 768.00 8.00 768.00
0057 4685000000-E 1205 THERMO PVT MKG LINES 490 6,500 LF 0.60 3900.00 1.00 6500.00 1.00 6500.00
0058 4686000000-E 1205 THERMO PVT MKG LINES 4120 7,000 LF 0.65 4550.00 1.10 7700.00 1.10 7700.00
0059 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 8 EA 125.00 1000.00 150.00 1200.00 150.00 1200.00
0060 4810000000-E 1205 PAINT PVMT MARKINGS 4" 10,680 LF 0.30 3204.00 0.50 5340.00 0.50 5340.00
0061 4850000000-E 1205 LINE REMOVAL 4" WIDE 940 LF 1.00 940.00 0.50 470.00 0.50 470.00
0062  4900000000-N 1251 PERM RAISED PVMT MARKERS 51 EA 8.00 408.00 8.00 408.00 8.00 408.00
0063 5326200000-E 1510 12" WATER LINE 351 LF 150.00 52650.00 220.00 77220.00 132.10 46367.10
0064 5329000000-E 1510 DI H20 PIPE FITTINGS 2,580 LB 4.00 10320.00 15.00 38700.00 15.26 39370.80
0065 5572200000-E 1515 12" TAPPING SLEEVE & VALVE 2 EA 15000.00 30000.00 15000.00 30000.00 11222.24 22444.48
0066 5685800000-E 1515 30" LINE STOP W/ BYPASS 1 EA 265000.00 265000.00 225000.00 225000.00 283255.14 283255.14
0067 5709000000-E 1520 :;)f)ORCE MAIN SEWER 585 LF 300.00 175500.00 515.00 301275.00 535.98 313548.30
0068 5769000000-E 1520 DI SEWER PIPE FITTINGS 8,380 LB 4.00 33520.00 15.00 125700.00 17.79 149080.20
0069 5804000000-E 1530 ABANDON 12" UTILITY PIPE 297 LF 25.00 7425.00 19.00 5643.00 28.92 8589.24
0070 5814000000-E 1530 ABANDON 30" UTILITY PIPE 578 LF 40.00 23120.00 50.00 28900.00 79.25 45806.50
0071 5835000000-E 1540 ::‘ZF)NCASEMENT PIPE 260 LF 295.00 76700.00 340.00 88400.00 213.97 55632.20
0072 5836000000-E 1540 24" ENCASEMENT PIPE 110 LF 135.00 14850.00 155.00 17050.00 103.57 11392.70
0073 5872500000-E 1550 BORE & JACK **" 110 LF 720.00 79200.00 700.00 77000.00 699.69 76965.90

(24"
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FEDAID NO BRZ-2703 (1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #248 OVER MAHLER CREEK ON SR-2703.

DANE CONSTRUCTION INC FSC Il LLC DBA FRED SMITH SMITH-ROWE, LLC
COMPANY
MOORESVILLE, NC RALEIGH, NC MOUNT AIRY, NC

0074 5872500000-E 1550 (B‘gF;E & JACK **" 260 LF 1265.00 328900.00 1400.00 364000.00 1915.28 497972.80
0075 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 18000.00 36000.00 20000.00 40000.00 20870.44 41740.88

12" INSERTION VALVE ASSEMBLY
0076 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 82000.00 82000.00 95000.00 95000.00 100546.24 100546.24

30" PLUG VALVE ASSEMBLY
0077 6000000000-E 1605 TEMPORARY SILT FENCE 1,850 LF 3.00 5550.00 3.00 5550.00 3.00 5550.00
0078 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 40.00 6000.00 35.00 5250.00 40.00 6000.00
0079 6009000000-E 1610 EROS CONTRL STONE CL B 520 TON 35.00 18200.00 15.00 7800.00 35.00 18200.00
0080 6012000000-E 1610 SEDIMENT CONTROL STONE 265 TON 26.00 6890.00 15.00 3975.00 26.00 6890.00
0081 6015000000-E 1615 TEMPORARY MULCHING 8.6 ACR 1610.00 13846.00 500.00 4300.00 1610.00 13846.00
0082 6018000000-E 1620 SEED FOR TEMP SEEDING 600 LB 3.89 2334.00 1.00 600.00 3.89 2334.00
0083 6021000000-E 1620 FERT FOR TEMP SEEDING 4.5 TON 1265.00 5692.50 400.00 1800.00 1265.00 5692.50
0084 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 18.00 3600.00 1.00 200.00 18.00 3600.00
0085 6029000000-E SP SAFETY FENCE 400 LF 3.00 1200.00 3.00 1200.00 3.00 1200.00
0086 6030000000-E 1630 SILT EXCAVATION 1,070 CY 6.00 6420.00 3.00 3210.00 6.00 6420.00
0087 6036000000-E 1631 MATTING FOR EROS CONTROL 9,000 SY 1.99 17910.00 1.00 9000.00 1.99 17910.00
0088 6037000000-E SP COIR FIBER MAT 475 SY 6.00 2850.00 5.00 2375.00 11.50 5462.50
0089 6038000000-E SP PERM SOIL REINF MAT 680 SY 11.50 7820.00 4.55 3094.00 11.50 7820.00
0090 6042000000-E 1632 1/4" HARDWARE CLOTH 450 LF 4.00 1800.00 4.00 1800.00 4.00 1800.00
0091 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 475.00 950.00 200.00 400.00 50.00 100.00
0092 6071010000-E SP  WATTLE 240 LF 6.50 1560.00 12.00 2880.00 12.00 2880.00
0093 6071020000-E SP POLYACRYLAMIDE (PAM) 200 LB 8.00 1600.00 3.00 600.00 2.00 400.00
0094 6071030000-E 1640 COIR FIBER BAFFLE 575 LF 6.50 3737.50 8.00 4600.00 6.00 3450.00
0095 6071050000-E SP a lS/;I‘;\/IMER 5 EA 1500.00 7500.00 1300.00 6500.00 1500.00 7500.00
0096 6084000000-E 1660 SEEDING AND MULCHING 8.6 ACR 3329.25 28631.55 1000.00 8600.00 3329.25 28631.55
0097 6087000000-E 1660 MOWING 4.3 ACR 178.25 766.48 100.00 430.00 178.25 766.48
0098 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 11.50 1150.00 4.00 400.00 11.50 1150.00
0099 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3450.00 862.50 1200.00 300.00 3450.00 862.50
0100 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 3.45 603.75 3.00 525.00 3.45 603.75
0101 6108000000-E 1665 FERTILIZER TOPDRESSING 5.25 TON 1265.00 6641.25 500.00 2625.00 1265.00 6641.25
0102 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 56.35 563.50 35.00 350.00 56.35 563.50
0103 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 50.00 900.00 150.00 2700.00 1.00 18.00
0104 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1485.00 2970.00 500.00 1000.00 850.00 1700.00
0105 6123000000-E 1670 REFORESTATION 0.1 ACR 1150.00 115.00 1500.00 150.00 1150.00 115.00

STRUCTURE ITEMS
0106 8007000000-N 400 CM&R TEMP STR #*ikskioiox Lump Sum 300000.00 430000.00 477980.00

(38+50.00-DET-)
0107 8021000000-N SP  REMV EXIST STR #*ikickiik Lump Sum 22860.00 60000.00 85000.00

(38+62.00-L-)
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DANE CONSTRUCTION INC

FSC Il LLC DBA FRED SMITH

SMITH-ROWE, LLC

COMPANY
MOORESVILLE, NC RALEIGH, NC MOUNT AIRY, NC
0108 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1185.00 1000.00 1500.00
0109 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 20000.00 10000.00 8985.00
(38+62.00-L-)
0110 8175000000-E 420 CLASS AA CONC (BRIDGE) 16 CY 525.96 8415.36 825.00 13200.00 833.40 13334.40
0111 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 66.8 CY 966.83 64584.24 1200.00 80160.00 889.11 59392.55
0112 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 19475.00 34744.00 34250.00
(38+62.00-L-)
0113  8217000000-E 425 REINF STEEL (BRIDGE) 10,372 LB 1.00 10372.00 2.00 20744.00 1.19 12342.68
0114 8224000000-E 425 EPOXY COAT REINF STL BRDG 594 LB 1.50 891.00 6.00 3564.00 1.92 1140.48
0115 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 16 EA 700.00 11200.00 550.00 8800.00 472.50 7560.00
(HP 12 X 53)
0116 8364000000-E 450 HP12X53 PILES 300 LF 38.50 11550.00 35.00 10500.00 46.10 13830.00
0117 8391000000-N 450 STEEL PILE POINTS 16 EA 250.00 4000.00 150.00 2400.00 210.00 3360.00
0118 8475000000-E 460 TWO BAR METAL RAIL 155 LF 110.00 17050.00 175.00 27125.00 168.00 26040.00
0119 8517000000-E 460 1-*X*re"CONC PARAPET 170 LF 115.00 19550.00 180.00 30600.00 118.73 20184.10
(a-2" X 3-7"
0120 8608000000-E 876 RIP RAP Il (2-0") 185 TON 58.00 10730.00 55.00 10175.00 58.00 10730.00
0121 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 210 SY 2.00 420.00 4.00 840.00 2.60 546.00
0122 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 5750.00 3275.00
0123 8753100000-E 430 3-0"X 2'-9" PRESTR BOX BEAM 1,360 LF 300.00 408000.00 240.00 326400.00 235.35 320076.00
CONTRACT TOTAL TOTAL 3398536.82 TOTAL 3816000.00 TOTAL 3986949.72
ROADWAY ITEMS SUB-TOTAL 2460754.22 SUB-TOTAL 2739998.00 SUB-TOTAL 2887423.51
STRUCTURE ITEMS SUB-TOTAL 937782.60 SUB-TOTAL 1076002.00 SUB-TOTAL 1099526.21
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION INC 1 3398536.82
FSC Il LLC DBA FRED SMITH COMPANY 3816000.00

SMITH-ROWE, LLC

3 3986949.72



JUL 11, 2018 01:53 PM

45220.3.1

TIP NO
FED AID NO NHS-0311(32)

U-5169

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

I-74/US-311 AND NC-68 (EASTCHESTER DR) INTERCHANGE IMPROVEMENTS.

GUILFORD

2:00 PM 1/ 12 008
JUN 19 2018 C204071
0.685 MI

BRANCH CIVIL INC

W C ENGLISH INCORPORATED

YATES CONSTRUCTION CO., INC.

ROANOKE, VA LYNCHBURG, VA STOKESDALE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1100000.00 1240000.00 1200000.00
0002 0000700000-N SP  FIELD OFFICE Lump Sum 106457.16 99500.00 36000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 203509.65 1576000.00 725000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 10175.46 10175.46 8350.00 8350.00 9500.00 9500.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 153,000 CY 8.00 1224000.00 7.70 1178100.00 11.95 1828350.00
0006 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 2265.62 2250.00 2200.00
(28+17.37-Y-)
0007 0036000000-E 225 UNDERCUT EXCAVATION 1,150 CY 11.63 13374.50 8.70 10005.00 13.00 14950.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 200 CY 7.42 1484.00 17.00 3400.00 18.00 3600.00
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 14,200 SY 23.50 333700.00 5.40 76680.00 5.50 78100.00
0010 0192000000-N 260 PROOF ROLLING 10 HR 389.15 3891.50 172.00 1720.00 200.00 2000.00
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 550 CY 149.34 82137.00 55.00 30250.00 30.00 16500.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 12,600 SY 1.67 21042.00 1.75 22050.00 2.10 26460.00
0013 0199000000-E SP  TEMPORARY SHORING 1,956 SF 79.95 156382.20 63.75 124695.00 81.00 158436.00
0014 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 77877.01 48000.00 45000.00
FILTRATION BASIN #1
0015 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 102117.45 68000.00 52000.00
FILTRATION BASIN #2
0016 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,282 TON 49.97 64061.54 50.35 64548.70 35.00 44870.00
0017 0320000000-E 300 FND CONDIT GEOTEXTILE 4,703 SY 3.33 15660.99 3.35 15755.05 2.85 13403.55
0018 0342000000-E 310 :;;)?)IDE DRAIN PIPE 56 LF 73.59 4121.04 74.20 4155.20 135.00 7560.00
0019 0343000000-E 310 15" SIDE DRAIN PIPE 472 LF 41.74 19701.28 42.00 19824.00 92.25 43542.00
0020 0344000000-E 310 18" SIDE DRAIN PIPE 152 LF 47.38 7201.76 48.00 7296.00 118.35 17989.20
0021 0345000000-E 310 24" SIDE DRAIN PIPE 148 LF 61.61 9118.28 62.00 9176.00 79.00 11692.00
0022 0366000000-E 310 15"RC PIPE CULV Il 2,792 LF 61.98 173048.16 42.00 117264.00 89.25 249186.00
0023 0372000000-E 310 18"RC PIPE CULV Il 656 LF 48.14 31579.84 49.00 32144.00 106.00 69536.00
0024 0378000000-E 310 24"RC PIPE CULV Il 708 LF 64.41 45602.28 65.00 46020.00 120.00 84960.00
0025 0384000000-E 310 30"RC PIPE CULV Il 120 LF 94.46 11335.20 95.00 11400.00 203.00 24360.00
0026 0390000000-E 310 36"RC PIPE CULV Il 548 LF 123.13 67475.24 125.00 68500.00 177.00 96996.00
0027 0448200000-E 310 15" RCP CULV CLASS IV 4,036 LF 62.90 253864.40 45.00 181620.00 92.00 371312.00
0028 0448300000-E 310 18"RCP CULV CLASS IV 36 LF 53.00 1908.00 53.50 1926.00 154.00 5544.00
0029 0448500000-E 310 30" RCP CULV CLASS IV 132 LF 99.36 13115.52 100.00 13200.00 198.00 26136.00
0030 0582000000-E 310 15" CS PIPE CULV 0.064" 60 LF 47.67 2860.20 48.00 2880.00 115.00 6900.00
0031 0588000000-E 310 18" CS PIPE CULV 0.064" 52 LF 53.65 2789.80 54.00 2808.00 151.00 7852.00
0032 0600000000-E 310 30" CS PIPE CULV 0.079" 120 LF 84.73 10167.60 85.00 10200.00 161.00 19320.00
0033 0636000000-E 310 (15(:% I(E)Ié4BE)DW weoest THICK 2 EA 466.52 933.04 470.00 940.00 300.00 600.00
0034 0636000000-E 310 (18(:% I(E)Ié4BE)DW weeest THICK 2 EA 515.74 1031.48 520.00 1040.00 350.00 700.00
0035 0636000000-E 310 *"CS ELBOW =" THICK 4 EA 875.95 3503.80 880.00 3520.00 600.00 2400.00

(30", 0.079")
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0036 0995000000-E 340 PIPE REMOVAL 3,139 LF 18.64 58510.96 18.80 59013.20 16.00 50224.00
0037 1011000000-N 500 FINE GRADING Lump Sum 700000.00 311600.00 175300.00
0038 1077000000-E SP #57 STONE 5 TON 73.76 368.80 95.00 475.00 100.00 500.00
0039 1099500000-E 505 SHALLOW UNDERCUT 4,300 CY 6.90 29670.00 10.60 45580.00 12.00 51600.00
0040 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 19,200 TON 24.00 460800.00 29.75 571200.00 25.55 490560.00
0041 1110000000-E 510 STABILIZER AGGREGATE 500 TON 58.43 29215.00 31.75 15875.00 29.00 14500.00
0042 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 2,800 SY 2.18 6104.00 2.00 5600.00 3.50 9800.00
0043 1121000000-E 520 AGGREGATE BASE COURSE 13,800 TON 47.24 651912.00 29.50 407100.00 29.80 411240.00
0044 1220000000-E 545 INCIDENTAL STONE BASE 260 TON 66.01 17162.60 35.00 9100.00 35.00 9100.00
0045 1231000000-E 560 SHOULDER BORROW 5,600 CY 9.24 51744.00 9.00 50400.00 3.00 16800.00
0046 1308000000-E 607 z\;l-”il;;\l :_‘-I\_%P;;-\LT PVMT itk _ ket 22,700 SY 2.10 47670.00 3.00 68100.00 5.00 113500.00
0047 1491000000-E 610 ASP CONC BASE CRS B25.0C 8,400 TON 83.07 697788.00 90.60 761040.00 86.00 722400.00
0048 1503000000-E 610 ASP CONC INTR CRS 119.0C 10,700 TON 82.04 877828.00 89.35 956045.00 86.00 920200.00
0049 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,400 TON 81.33 113862.00 88.55 123970.00 97.00 135800.00
0050 1523000000-E 610 ASP CONC SURF CRS S9.5C 12,350 TON 74.80 923780.00 81.50 1006525.00 86.00 1062100.00
0051 1524200000-E 610 ASP CONC SURF CRS S9.5D 5,950 TON 81.76 486472.00 89.00 529550.00 86.00 511700.00
0052 1575000000-E 620 ASP FOR PLANT MIX 1,730 TON 566.44 979941.20 616.00 1065680.00 700.00 1211000.00
0053 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 375 TON 741.05 277893.75 807.00 302625.00 900.00 337500.00
0054 1662000000-E 650 OG ASP FRICT FC-1 MOD 560 TON 155.62 87147.20 161.00 90160.00 187.00 104720.00
0055 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,090 TON 0.01 10.90 186.00 202740.00 165.00 179850.00
0056 1840000000-E 665 MILLED RUMBLE STRIPS 12,300 LF 1.43 17589.00 0.65 7995.00 1.00 12300.00
0057 2099000000-E 816 SHOULDER DRAIN 3,320 LF 9.48 31473.60 9.50 31540.00 9.35 31042.00
0058 2110000000-E 816 4" SHOULDER DRAIN PIPE 3,320 LF 1.95 6474.00 2.00 6640.00 1.93 6407.60
0059 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 150 LF 2231 3346.50 22.25 3337.50 22.00 3300.00
0060 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 10 EA 334.69 3346.90 335.00 3350.00 330.00 3300.00
0061 2253000000-E 840 PIPE COLLARS 4.286 CY 1785.45 7652.44 1830.00 7843.38 2000.00 8572.00
0062 2264000000-E 840 PIPE PLUGS 0.26 CY 2904.19 755.09 2790.00 725.40 2000.00 520.00
0063 2275000000-E SP FLOWABLE FILL 123 CY 321.04 39487.92 325.00 39975.00 250.00 30750.00
0064 2286000000-N 840 MASNRY DRAINAGE STRUCT 149 EA 1746.64 260249.36 1760.00 262240.00 1800.00 268200.00
0065 2308000000-E 840 MASNRY DRAINAGE STRUCT 1019 LF 354.43 36116.42 357.00 36378.30 330.00 33627.00
0066 2352000000-N 840 |(:2F(Q):;-\ME W/GRATE 840.***** STD 1 EA 1052.30 1052.30 1060.00 1060.00 580.00 580.00
0067 2354000000-N 840 FRAME W/GRATE 840.22 STD 2 EA 1030.25 2060.50 1039.00 2078.00 580.00 1160.00
0068 2364000000-N 840 FRAME W/2GRTS 840.16 STD 21 EA 1151.66 24184.86 1162.00 24402.00 600.00 12600.00
0069 2364200000-N 840 FRAME W/2GRTS 840.20 STD 13 EA 1095.43 14240.59 1105.00 14365.00 655.00 8515.00
0070 2365000000-N 840 FRAME W/2GRTS 840.22 STD 21 EA 1074.13 22556.73 1083.00 22743.00 655.00 13755.00
0071 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 1081.38 3244.14 1090.00 3270.00 655.00 1965.00
0072 2374000000-N 840 FRAME-GRT-HD 840.03 ** 11 EA 736.97 8106.67 745.00 8195.00 655.00 7205.00

®
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0073 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 37 EA 765.08 28307.96 770.00 28490.00 655.00 24235.00
0074 2374000000-N 840 l(:g)AME—GRT—HD 840.03 * 38 EA 765.09 29073.42 770.00 29260.00 655.00 24890.00
0075 2396000000-N 840 FRAME W/COVER STD 840.54 9 EA 520.17 4681.53 525.00 4725.00 580.00 5220.00
0076 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 15 EA 435.77 6536.55 550.00 8250.00 800.00 12000.00
0077 2542000000-E 846 1'-6" CONC CURB & GUTTER 135 LF 21.48 2899.80 24.00 3240.00 19.70 2659.50
0078 2549000000-E 846 2'-6" CONC CURB & GUTTER 13,900 LF 18.26 253814.00 24.50 340550.00 22.50 312750.00
0079 2556000000-E 846 SHOULDER BERM GUTTER 126 LF 52.64 6632.64 25.50 3213.00 23.00 2898.00
0080 2577000000-E 846 CONC EXPRESSWAY GUTTER 1,450 LF 51.56 74762.00 27.00 39150.00 32.00 46400.00
0081 2591000000-E 848 4" CONCRETE SIDEWALK 3,450 SY 40.82 140829.00 42.30 145935.00 41.00 141450.00
0082 2605000000-N 848 CONCRETE CURB RAMPS 23 EA 1611.36 37061.28 2200.00 50600.00 2150.00 49450.00
0083 2612000000-E 848 6" CONCRETE DRIVEWAY 280 SY 51.56 14436.80 55.00 15400.00 70.00 19600.00
0084 2619000000-E 850 4" CONCRETE PAVED DITCH 170 SY 64.46 10958.20 48.00 8160.00 150.00 25500.00
0085 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 2,700 SY 55.86 150822.00 46.00 124200.00 75.00 202500.00
0086 2724000000-E 857 PC REINF BARRIER SNGL FC 900 LF 111.68 100512.00 152.00 136800.00 100.00 90000.00
0087 2738000000-E SP  GENERIC PAVING ITEM (SY) 110 SY 64.45 7089.50 53.50 5885.00 86.00 9460.00
7" CONCRETE TRUCK APRON
0088 2752000000-E SP  GENERIC PAVING ITEM (LF) 120 LF 126.01 15121.20 340.00 40800.00 300.00 36000.00
MEDIAN HAZARD PROTECTION
0089  2800000000-N 858 ADJ CATCH BASINS 5 EA 2112.08 10560.40 2130.00 10650.00 550.00 2750.00
0090 2815000000-N 858 ADJ DROP INLETS 3 EA 2112.07 6336.21 2130.00 6390.00 550.00 1650.00
0091 2830000000-N 858 ADJ MANHOLES 4 EA 2112.08 8448.32 2130.00 8520.00 900.00 3600.00
0092 2860000000-N 859 CONVERT CBTO JB 2 EA 1689.09 3378.18 1700.00 3400.00 550.00 1100.00
0093 2905000000-N 859 CONVERT DITO JB 3 EA 1689.07 5067.21 1700.00 5100.00 550.00 1650.00
0094  3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 17850.84 35701.68 19000.00 38000.00 15250.00 30500.00
0095 3030000000-E 862 STL BEAM GUARDRAIL 5500 LF 17.59 96745.00 18.60 102300.00 18.25 100375.00
0096 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 31.50 315.00 33.35 333.50 12.00 120.00
0097 3210000000-N 862 GR END TYPE CAT-1 6 EA 840.04 5040.24 890.00 5340.00 575.00 3450.00
0098 3215000000-N SP  GRANCHOR TYPE Il 1 EA 1575.07 1575.07 1670.00 1670.00 2000.00 2000.00
0099 3287000000-N SP GREND TYPE TL-3 9 EA 2940.14 26461.26 3110.00 27990.00 3100.00 27900.00
0100 3317000000-N SP  GR ANCHOR TYPE B-77 10 EA 1785.08 17850.80 1890.00 18900.00 1800.00 18000.00
0101 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,400 LF 1.05 2520.00 1.10 2640.00 1.15 2760.00
0102 3365000000-E 863 REMOVE EXISTING GUIDERAIL 1,700 LF 1.58 2686.00 1.75 2975.00 1.15 1955.00
0103 3389200000-E 865 CABLE GUIDERAIL 1,450 LF 7.88 11426.00 8.35 12107.50 7.60 11020.00
0104 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 5 EA 36.76 183.80 39.00 195.00 60.00 300.00
0105 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 4 EA 2047.60 8190.40 2165.00 8660.00 1800.00 7200.00
0106 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 525 LF 26.25 13781.25 28.00 14700.00 30.00 15750.00
VINYL COATED GLARE SCREEN (GUARDRAIL MOUNTED)
0107 3536000000-E 866 CHN LK FENCE 48" FABRIC 3,700 LF 6.56 24272.00 11.10 41070.00 11.50 42550.00
0108 3542000000-E 866 MET LINE PST 48" CL FEN 307 EA 57.75 17729.25 50.00 15350.00 51.00 15657.00
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0109 3548000000-E 866 MET TERM PST 48" CL FEN 35 EA 157.51 5512.85 165.00 5775.00 170.00 5950.00

0110 3575000000-E SP GENERIC FENCING ITEM (LF) 80 LF 173.26 13860.80 66.00 5280.00 68.00 5440.00
STEEL PIPE HANDRAIL FOR RETAINING WALL

0111 3628000000-E 876 RIP RAP, CLASS | 30 TON 96.25 2887.50 60.00 1800.00 80.00 2400.00

0112 3649000000-E 876 RIP RAP, CLASS B 145 TON 84.20 12209.00 45.00 6525.00 70.00 10150.00

0113 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,776 SY 1.52 2699.52 2.30 4084.80 2.50 4440.00

0114 4048000000-E 902 REINF CONC FOUNDTN 3 CY 1077.19 3231.57 1100.00 3300.00 1120.00 3360.00

0115 4054000000-E 902 PLN CONC FOUNDTN 2 CY 10.76 21.52 11.10 22.20 11.20 22.40

0116 4057000000-E SP OVERHEAD FOOTING 91 CY 1184.90 107825.90 1225.00 111475.00 1232.00 112112.00

0117 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 4908 LB 5.92 29055.36 6.10 29938.80 6.20 30429.60

0118 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,052 LF 5.92 6227.84 6.10 6417.20 6.15 6469.80

0119 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 51704.75 53350.00 53760.00
(12+50 -LSB-)

0120 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 56013.51 57800.00 58240.00
(20+50 -YRPC-)

0121 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 61399.36 63350.00 62700.00
(25+00 -YRPA-)

0122 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 30161.13 31125.00 31500.00
(26+50 -Y-)

0123 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 30161.13 31125.00 31500.00
(30+25 -Y-)

0124 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 107.74 215.48 110.00 220.00 112.00 224.00

0125 4102000000-N 904 SIGN ERECTION, TYPE E 71 EA 107.72 7648.12 110.00 7810.00 112.00 7952.00

0126 4108000000-N 904 SIGN ERECTION, TYPE F 4 EA 107.72 430.88 110.00 440.00 112.00 448.00

0127 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 9 EA 1023.32 9209.88 1050.00 9450.00 1100.00 9900.00
(A

0128 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 9 EA 269.29 2423.61 280.00 2520.00 280.00 2520.00
(B)

0129 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 8 EA 807.89 6463.12 830.00 6640.00 840.00 6720.00
(A

0130 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 700.18 1400.36 720.00 1440.00 730.00 1460.00
(A

0131 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 269.28 538.56 275.00 550.00 280.00 560.00
(B)

0132 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 538.60 1077.20 555.00 1110.00 560.00 1120.00
(D)

0133 4138000000-N 907 DISPOSE SUPPORT, STL BM 8 EA 107.71 861.68 110.00 880.00 112.00 896.00

0134 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 7238.68 7238.68 7500.00 7500.00 7530.00 7530.00

0135 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 107.74 215.48 110.00 220.00 112.00 224.00

0136 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 63 EA 21.54 1357.02 22.00 1386.00 24.00 1512.00

0137 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 21.52 21.52 22.00 22.00 25.00 25.00

0138  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 18 EA 107.72 1938.96 110.00 1980.00 112.00 2016.00

0139 4251000000-N 907 DISPOSE LIGHT SYSTEM 6 EA 1472.44 8834.64 275.00 1650.00 280.00 1680.00

0140 4263000000-N 907 DISPOSE WALKWAY 6 EA 817.85 4907.10 275.00 1650.00 280.00 1680.00
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0141 4400000000-E 1110 WORK ZONE SIGNS (STAT) 682 SF 18.90 12889.80 20.00 13640.00 11.30 7706.60
0142  4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,272 SF 10.24 13025.28 16.00 20352.00 16.00 20352.00
0143  4410000000-E 1110 WORK ZONE SIGNS (BARR) 152 SF 11.55 1755.60 12.25 1862.00 10.25 1558.00
0144  4415000000-N 1115 FLASHING ARROW BOARD 4 EA 4593.97 18375.88 4000.00 16000.00 1900.00 7600.00
0145 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 16170.76 80853.80 12000.00 60000.00 6000.00 30000.00
0146 4430000000-N 1130 DRUMS 175 EA 4358 7626.50 60.00 10500.00 40.00 7000.00
0147 4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 31.50 4536.00 33.00 4752.00 29.00 4176.00
0148 4455000000-N 1150 FLAGGER 245 DAY 210.01 51452.45 263.00 64435.00 185.00 45325.00
0149  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 6090.29 24361.16 7850.00 31400.00 6300.00 25200.00
0150 4470000000-N 1160 REM & RES CRASH CUSHION 10 EA 2625.12 26251.20 2780.00 27800.00 2750.00 27500.00
0151  4480000000-N 1165 TMA 3 EA 20580.97 61742.91 11500.00 34500.00 15400.00 46200.00
0152 4485000000-E 1170 PORT CONC BARRIER 2,233 LF 25.53 57008.49 26.75 59732.75 21.00 46893.00
0153  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 6,270 LF 38.98 244404.60 40.75 255502.50 39.00 244530.00
0154 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,742 LF 452 7873.84 4.75 8274.50 5.50 9581.00
0155 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 4379 LF 10.10 44227.90 10.55 46198.45 15.00 65685.00
0156 4510000000-N 1190 LAW ENFORCEMENT 40 HR 157.51 6300.40 83.00 3320.00 100.00 4000.00
0157 4516000000-N 1180 SKINNY DRUM 50 EA 31.50 1575.00 40.00 2000.00 40.00 2000.00
0158  4650000000-N 1251 TEMP RAISED PVMT MRKS 726 EA 6.63 4813.38 6.75 4900.50 6.70 4864.20
0159 4685000000-E 1205 THERMO PVT MKG LINES 490 4,450 LF 1.77 7876.50 1.10 4895.00 1.15 5117.50
0160 4686000000-E 1205 THERMO PVT MKG LINES 4120 12,762 LF 2.10 26800.20 0.90 11485.80 0.90 11485.80
0161 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 20,552 LF 2.21 45419.92 1.10 22607.20 1.12 23018.24
0162 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 4,151 LF 2.54 10543.54 1.40 5811.40 1.38 5728.38
0163  4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1535 LF 3.32 5096.20 2.80 4298.00 2.80 4298.00
0164 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 221 LF 3.32 733.72 3.90 861.90 3.95 872.95
0165 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,727 LF 5.53 15080.31 2.25 6135.75 2.25 6135.75
0166 4702000000-E 1205 12"WIDE THERMO 120 MILS 468 LF 5.53 2588.04 2.55 1193.40 2.55 1193.40
0167 4710000000-E 1205 24"WIDE THERMO 120 MILS 3,960 LF 13.26 52509.60 7.80 30888.00 8.00 31680.00
0168 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 110.52 2210.40 140.00 2800.00 140.00 2800.00
0169 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 157 EA 165.78 26027.46 140.00 21980.00 140.00 21980.00
0170 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 748 LF 2.21 1653.08 4.50 3366.00 4.50 3366.00
0171 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 4,446 LF 2.21 9825.66 4.00 17784.00 4.00 17784.00
0172 4775000000-E 1205 ?l'l‘)COLD APPL PLSTIC LINES TYPE ** 196 LF 3.32 650.72 6.65 1303.40 6.75 1323.00
0173 4775000000-E 1205 8:/§ZOLD APPL PLSTIC LINES TYPE ** 425 LF 3.32 1411.00 5.55 2358.75 5.60 2380.00
0174 4780000000-E 1205 ?l'l‘)COLD APPL PLSTIC LINES TYPE ** 434 LF 4.42 1918.28 7.75 3363.50 7.90 3428.60
0175 4810000000-E 1205 PAINT PVMT MARKINGS 4" 126,383 LF 0.33 41706.39 0.30 37914.90 0.30 37914.90

0176 4815000000-E 1205 PAINT PVMT MARKINGS 6" 136,057 LF 0.39 53062.23 0.30 40817.10 0.31 42177.67
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0177 4820000000-E 1205 PAINT PVMT MARKINGS 8" 5,010 LF 111 5561.10 0.75 3757.50 0.80 4008.00

0178 4825000000-E 1205 PAINT PVMT MARKINGS 12" 27,365 LF 1.66 45425.90 0.60 16419.00 0.55 15050.75

0179 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,654 LF 3.32 8811.28 3.35 8890.90 3.35 8890.90

0180 4845000000-N 1205 PAINT PVT MKG SYMBOL 369 EA 38.68 14272.92 60.00 22140.00 62.00 22878.00

0181 4850000000-E 1205 LINE REMOVAL 4" WIDE 500,072 LF 0.22 110015.84 0.33 165023.76 0.34 170024.48

0182 4855000000-E 1205 LINE REMOVAL 6" WIDE 38,310 LF 0.33 12642.30 0.50 19155.00 0.50 19155.00

0183 4865000000-E 1205 LINE REMOVAL 12" WIDE 14,878 LF 0.55 8182.90 0.90 13390.20 0.90 13390.20

0184 4870000000-E 1205 LINE REMOVAL 24" WIDE 508 LF 5.53 2809.24 3.35 1701.80 3.30 1676.40

0185 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 137 EA 44.21 6056.77 61.00 8357.00 62.00 8494.00

0186 4900000000-N 1251 PERM RAISED PVMT MARKERS 76 EA 6.63 503.88 14.00 1064.00 13.00 988.00

0187 4905000000-N 1253 SNOWPLB PVMT MRKER 841 EA 38.68 32529.88 33.35 28047.35 35.00 29435.00

0188 4915000000-E 1264 7' U-CHANNEL POSTS 3 EA 57.77 173.31 335.00 1005.00 200.00 600.00

0189 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 42.00 126.00 335.00 1005.00 250.00 750.00

0190 5010000000-E 1401 100' HIGH MOUNT STANDARD 1 EA 27689.45 27689.45 28350.00 28350.00 28560.00 28560.00

0191 5015000000-E 1401 120' HIGH MOUNT STANDARD 1 EA 29589.72 29589.72 30300.00 30300.00 30000.00 30000.00

0192 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 5646.51 5646.51 5800.00 5800.00 5900.00 5900.00

0193 5025000000-E SP HIGH MOUNT FOUNDATIONS 30.4 CY 868.69 26408.18 890.00 27056.00 900.00 27360.00

0194 5050000000-N 1404 LIT STD MTLT *tiketskieiox 6 EA 3257.58 19545.48 3335.00 20010.00 3400.00 20400.00
(45' TA, 15" ARM)

0195 5070000000-N SP  STD FOUNDAT *¥ikickikiok 4 EA 814.39 3257.56 835.00 3340.00 840.00 3360.00
(TYPE R1)

0196 5070000000-N SP  STD FOUNDAT *¥kictiiok 2 EA 884.99 1769.98 905.00 1810.00 900.00 1800.00
(TYPE R2)

0197 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 354 LF 7.33 2594.82 7.50 2655.00 7.60 2690.40
(2"

0198 5160000000-E 1409 ELECT DUCT JA, SIZE **** 379 LF 15.20 5760.80 15.50 5874.50 16.00 6064.00
(3

0199 5160000000-E 1409 ELECT DUCT JA, SIZE **** 324 LF 18.19 5893.56 18.75 6075.00 19.00 6156.00
(4"

0200 5175000000-E 1410 **-#6 W/G FEEDER CIRCUIT 1,033 LF 5.16 5330.28 5.30 5474.90 5.50 5681.50
(2

0201 5210000000-E 1410 **-#6 W/G FEEDR N **+**" 4,682 LF 8.14 38111.48 8.35 39094.70 8.50 39797.00
(2,1.5)

0202 5240000000-N 1411 ELEC JB itttk 1 EA 1737.35 1737.35 1780.00 1780.00 1800.00 1800.00
(CS36)

0203 5240000000-N 1411 ELEC JB itttk 4 EA 580.92 2323.68 600.00 2400.00 600.00 2400.00
(HM18)

0204 5240000000-N 1411 ELEC JB itttk 8 EA 580.94 4647.52 600.00 4800.00 600.00 4800.00
(1G18)

0205 5240000000-N 1411 ELEC JB itttk 2 EA 868.68 1737.36 900.00 1800.00 900.00 1800.00
(IG30)

0206 5240000000-N 1411 ELEC JB itttk 6 EA 580.94 3485.64 600.00 3600.00 600.00 3600.00
(LS18)

0207 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 31501.49 125000.00 25000.00
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0208 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 1004.40 1030.00 1050.00
LUMINAIRE STORAGE
0209 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 6 EA 1927.41 11564.46 1975.00 11850.00 2000.00 12000.00
100" HIGH MOUNT LUMINAIRE - LED
0210 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 8 EA 1927.40 15419.20 1975.00 15800.00 2000.00 16000.00
120" HIGH MOUNT LUMINAIRE - LED
0211 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 12 EA 173.74 2084.88 175.00 2100.00 180.00 2160.00
INSTALL ROADWAY LIGHT STANDARD LUMINAIRE
0212 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 2 EA 5755.07 11510.14 5900.00 11800.00 5950.00 11900.00
RELOCATE HIGH MOUNT LIGHT STANDARD
0213 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 28 EA 260.61 7297.08 265.00 7420.00 270.00 7560.00
REMOVE LIGHT STANDARD
0214 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 28 EA 1031.57 28883.96 1050.00 29400.00 1070.00 29960.00
REMOVE LIGHT STANDARD FOUNDATION
0215 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 14 EA 168.31 2356.34 170.00 2380.00 175.00 2450.00
SMART CONTROL NODE
0216 5325300000-E 1510 3" WATER LINE 7 LF 178.97 1252.79 180.00 1260.00 184.00 1288.00
0217 5325400000-E 1510 4" WATER LINE 15 LF 193.91 2908.65 195.00 2925.00 63.00 945.00
0218 5325600000-E 1510 6" WATER LINE 83 LF 198.29 16458.07 200.00 16600.00 162.00 13446.00
0219 5325800000-E 1510 8" WATER LINE 1,039 LF 103.38 107411.82 105.00 109095.00 80.65 83795.35
0220 5326200000-E 1510 12" WATER LINE 136 LF 308.56 41964.16 310.00 42160.00 235.00 31960.00
0221 5326600000-E 1510 16" WATER LINE 631 LF 203.16 128193.96 200.00 126200.00 160.00 100960.00
0222 5329000000-E 1510 DI H20 PIPE FITTINGS 12,030 LB 13.75 165412.50 13.85 166615.50 7.00 84210.00
0223 5540000000-E 1515 6" VALVE 3 EA 1317.01 3951.03 1325.00 3975.00 2200.00 6600.00
0224 5546000000-E 1515 8" VALVE 3 EA 1844.16 5532.48 1860.00 5580.00 2500.00 7500.00
0225 5558000000-E 1515 12" VALVE 1 EA 3343.08 3343.08 3370.00 3370.00 3675.00 3675.00
0226 5571600000-E 1515 6" TAPPING SLEEVE & VALVE 2 EA 6607.04 13214.08 6660.00 13320.00 5100.00 10200.00
0227 5571800000-E 1515 8" TAPPING SLEEVE & VALVE 2 EA 7555.94 15111.88 7615.00 15230.00 5800.00 11600.00
0228 5648000000-N 1515 RELOCATE WATER METER 31 EA 1655.67 51325.77 1670.00 51770.00 2600.00 80600.00
0229 5649000000-N 1515 RECONNECT WATER METER 3 EA 1690.81 5072.43 1700.00 5100.00 2800.00 8400.00
0230 5656100000-E 1515 ZE)LC **" RPZ BACKFLOW PREVNT A 1 EA 1981.19 1981.19 2000.00 2000.00 3500.00 3500.00
0231 5656200000-E 1515 2" RPZ BACKFLOW PREVNT ASMBLY 1 EA 5921.60 5921.60 6000.00 6000.00 5000.00 5000.00
0232 5656600000-E 1515 6" RPZ BACKFLOW PREVNT ASMBLY 1 EA 14370.35 14370.35 14500.00 14500.00 13000.00 13000.00
0233 5672000000-N 1515 RELOCATE FIRE HYDRANT 15 EA 1847.66 27714.90 1865.00 27975.00 4900.00 73500.00
0234 5673000000-E 1515 FIRE HYDRANT LEG 379 LF 42.35 16050.65 43.00 16297.00 60.00 22740.00
0235 5686000000-E 1515 ’(‘;':‘)HZO SERVICE LINE 26 LF 53.73 1396.98 55.00 1430.00 50.00 1300.00
0236 5686500000-E 1515 WATER SERVICE LINE 678 LF 31.12 21099.36 32.00 21696.00 28.00 18984.00
0237 5691300000-E 1520 8" SANITARY GRAVITY SEWER 2,087 LF 253.58 529221.46 121.00 252527.00 152.40 318058.80
0238 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 33 EA 1686.88 55667.04 1700.00 56100.00 2550.00 84150.00
0239 5768500000-E 1520 SEWER SERVICE LINE 1,160 LF 27.88 32340.80 28.00 32480.00 30.00 34800.00
0240 5775000000-E 1525 4' DIA UTILITY MANHOLE 12 EA 3036.82 36441.84 3060.00 36720.00 2870.00 34440.00
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0241 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 54 LF 319.89 17274.06 325.00 17550.00 300.00 16200.00
0242 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,650 LF 18.62 30723.00 19.00 31350.00 5.00 8250.00
0243 5816000000-N 1530 ABANDON UTILITY MANHOLE 8 EA 2397.65 19181.20 2400.00 19200.00 1200.00 9600.00
0244 5835800000-E 1540 18" ENCASEMENT PIPE 440 LF 280.75 123530.00 283.00 124520.00 150.00 66000.00
0245 5872500000-E 1550 (Bl(gfiE & JACK **" 440 LF 1328.60 584584.00 1340.00 589600.00 2200.00 968000.00
0246 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 4277.81 4277.81 4310.00 4310.00 1200.00 1200.00
REMOVE EXISTING VAULT
0247 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 7783.21 7850.00 5200.00
RELOCATE 3" PRESSURE REDUCING VALVE WITH
MANHOLE
0248 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 27825.62 28000.00 10000.00
RELOCATE 3" WM ASSEMBLY WITH NEW VAULT
0249 6000000000-E 1605 TEMPORARY SILT FENCE 14,050 LF 2.17 30488.50 4.00 56200.00 1.85 25992.50
0250 6006000000-E 1610 EROS CONTRL STONE CL A 1,330 TON 0.01 13.30 41.00 54530.00 43.00 57190.00
0251  6009000000-E 1610 EROS CONTRL STONE CL B 3,020 TON 0.01 30.20 46.00 138920.00 43.00 129860.00
0252 6012000000-E 1610 SEDIMENT CONTROL STONE 3,370 TON 0.01 33.70 44.00 148280.00 40.00 134800.00
0253 6015000000-E 1615 TEMPORARY MULCHING 52.5 ACR 1155.05 60640.13 1200.00 63000.00 1230.00 64575.00
0254 6018000000-E 1620 SEED FOR TEMP SEEDING 2,900 LB 1.05 3045.00 1.10 3190.00 1.15 3335.00
0255 6021000000-E 1620 FERT FOR TEMP SEEDING 16.5 TON 420.02 6930.33 440.00 7260.00 450.00 7425.00
0256 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,200 LF 12.60 15120.00 13.00 15600.00 10.00 12000.00
0257 6029000000-E SP  SAFETY FENCE 2,400 LF 3.18 7632.00 3.30 7920.00 1.85 4440.00
0258 6030000000-E 1630 SILT EXCAVATION 8,000 CY 0.01 80.00 1.10 8800.00 7.00 56000.00
0259 6036000000-E 1631 MATTING FOR EROS CONTROL 72,500 SY 0.01 725.00 1.10 79750.00 1.15 83375.00
0260 6037000000-E SP COIR FIBER MAT 100 SY 12.73 1273.00 13.35 1335.00 13.00 1300.00
0261 6038000000-E SP  PERM SOIL REINF MAT 870 SY 5.30 4611.00 5.55 4828.50 5.60 4872.00
0262 6042000000-E 1632 1/4" HARDWARE CLOTH 4,840 LF 3.71 17956.40 2.80 13552.00 4.00 19360.00
0263 6071012000-E SP COIR FIBER WATTLE 1,440 LF 9.55 13752.00 11.00 15840.00 7.00 10080.00
0264 6071014000-E SP COIR FIBER WATTLE BARRIER 370 LF 11.55 4273.50 11.00 4070.00 15.00 5550.00
0265 6071020000-E SP  POLYACRYLAMIDE (PAM) 1,210 LB 6.36 7695.60 6.75 8167.50 7.00 8470.00
0266 6071030000-E 1640 COIR FIBER BAFFLE 2,160 LF 5.30 11448.00 5.50 11880.00 5.60 12096.00
0267 6071050000-E SP (1 ls/;[;\AMER 7 EA 3675.17 25726.19 925.00 6475.00 1200.00 8400.00
0268 6084000000-E 1660 SEEDING AND MULCHING 48 ACR 1890.09 90724.32 2000.00 96000.00 2020.00 96960.00
0269 6087000000-E 1660 MOWING 30 ACR 236.26 7087.80 250.00 7500.00 250.00 7500.00
0270 6090000000-E 1661 SEED FOR REPAIR SEEDING 550 LB 4.20 2310.00 4.50 2475.00 4.50 2475.00
0271 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.75 TON 840.04 1470.07 890.00 1557.50 900.00 1575.00
0272 6096000000-E 1662 SEED FOR SUPP SEEDING 1,150 LB 4.20 4830.00 4.50 5175.00 4.50 5175.00
0273 6108000000-E 1665 FERTILIZER TOPDRESSING 34 TON 756.04 25705.36 800.00 27200.00 810.00 27540.00
0274 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 131.26 1312.60 140.00 1400.00 140.00 1400.00
0275 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 79.55 5966.25 90.00 6750.00 165.00 12375.00
0276 6117500000-N SP CONC WASHOUT STRUCTURE 10 EA 2625.12 26251.20 2010.00 20100.00 400.00 4000.00

008
C204071
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0277 6123000000-E 1670 REFORESTATION 3.5 ACR 1591.00 5568.50 1700.00 5950.00 1700.00 5950.00
0278 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 100 EA 131.26 13126.00 165.00 16500.00 150.00 15000.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0279 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 50 EA 131.26 6563.00 210.00 10500.00 200.00 10000.00
FABRIC INSERT INLET PROTECTION DEVICE
0280 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 12 EA 5.56 66.72 1000.00 12000.00 995.00 11940.00
0281 7060000000-E 1705 SIGNAL CABLE 12,500 LF 2.78 34750.00 2.80 35000.00 2.80 35000.00
0282 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 1 EA 388.90 388.90 390.00 390.00 400.00 400.00
0283 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 59 EA 777.82 45891.38 780.00 46020.00 790.00 46610.00
0284 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 9 EA 977.84 8800.56 980.00 8820.00 985.00 8865.00
0285 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1255.64 1255.64 1260.00 1260.00 1300.00 1300.00
0286 7252000000-E 1710 MESSENGER CABLE (1/4") 4,125 LF 2.06 8497.50 2.00 8250.00 2.10 8662.50
0287 7264000000-E 1710 MESSENGER CABLE (3/8") 1,600 LF 5.00 8000.00 5.00 8000.00 5.10 8160.00
0288 7279000000-E 1715 TRACER WIRE 205 LF 0.78 159.90 0.80 164.00 0.80 164.00
0289 7288000000-E 1715 PAVED TRENCH (#riitiknk) 50 LF 13.89 694.50 13.90 695.00 14.00 700.00
(1,27
0290 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 1,575 LF 7.78 12253.50 7.80 12285.00 7.85 12363.75
(1,27
0291 7300000000-E 1715 UNPAVED TRENCH (¥*ikirir) 175 LF 9.44 1652.00 9.50 1662.50 9.60 1680.00
(2,27
0292 7301000000-E 1715 DIRECT DRILL (¥*riiorks) 225 LF 13.89 3125.25 13.90 3127.50 14.00 3150.00
(1,27
0293 7301000000-E 1715 DIRECT DRILL (¥*riiorks) 700 LF 15.56 10892.00 15.60 10920.00 16.00 11200.00
(2,27
0294 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 36 EA 361.13 13000.68 360.00 12960.00 365.00 13140.00
0295 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 4 EA 605.58 2422.32 600.00 2400.00 610.00 2440.00
0296 7360000000-N 1720 WOOD POLE 16 EA 1055.62 16889.92 1050.00 16800.00 1070.00 17120.00
0297 7372000000-N 1721 GUY ASSEMBLY 28 EA 250.01 7000.28 250.00 7000.00 250.00 7000.00
0298 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 350.02 1050.06 350.00 1050.00 355.00 1065.00
0299 7420000000-E 1722 2" RISER WITH WEATHERHEAD 10 EA 500.03 5000.30 500.00 5000.00 505.00 5050.00
0300 7432000000-E 1722 2" RISER WITH TUBING 4 EA 538.91 2155.64 540.00 2160.00 550.00 2200.00
0301 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,750 LF 8.61 32287.50 8.60 32250.00 8.70 32625.00
0302 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 15,750 LF 1.94 30555.00 2.00 31500.00 2.00 31500.00
(14-2)
0303 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 3,100 LF 211 6541.00 2.10 6510.00 2.10 6510.00
(24)
0304 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 4,150 LF 2.22 9213.00 2.20 9130.00 2.25 9337.50
(36)
0305 7528000000-E 1730 DROP CABLE 460 LF 1.94 892.40 2.00 920.00 2.00 920.00
0306 7540000000-N 1731 SPLICE ENCLOSURE 6 EA 5.56 33.36 1830.00 10980.00 1850.00 11100.00
0307 7541000000-N 1731 MOD SPLICE ENCLOSURE 1 EA 1666.80 1666.80 1660.00 1660.00 1680.00 1680.00
0308 7552000000-N 1731 INTERCONNECT CENTER 4 EA 1777.88 7111.52 1780.00 7120.00 1800.00 7200.00
0309 7566000000-N 1733 DELINEATOR MARKER 2 EA 100.00 200.00 100.00 200.00 100.00 200.00
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0310 7575160000-E 1734 REM EXT COMM CABLE 1,500 LF 1.67 2505.00 1.65 2475.00 1.70 2550.00
0311 7575180000-N 1735 CABLE TRANSFER 8 EA 72.23 577.84 72.00 576.00 73.00 584.00
0312 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 8 EA 13611.94 108895.52 13600.00 108800.00 13750.00 110000.00
0313  7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 25279.29 25279.29 25300.00 25300.00 25500.00 25500.00
0314 7613000000-N SP  SOIL TEST 9 EA 1000.06 9000.54 1000.00 9000.00 1000.00 9000.00
0315 7614100000-E SP DRILLED PIER FOUND 54 CY 783.38 42302.52 780.00 42120.00 990.00 53460.00
0316 7631000000-N SP  MAST ARM W/ MTL POLE DES 9 EA 72.23 650.07 72.00 648.00 73.00 657.00
0317 7636000000-N 1745 SIGN FOR SIGNALS 33 EA 388.91 12834.03 390.00 12870.00 395.00 13035.00
0318 7642100000-N 1743 TYPE | POST W/ FOUNDATION 4 EA 1277.86 5111.44 1280.00 5120.00 1290.00 5160.00
0319 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 9 EA 1916.78 17251.02 1920.00 17280.00 1950.00 17550.00
0320 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 13334.15 40002.45 13300.00 39900.00 13500.00 40500.00
0321 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 30 EA 138.90 4167.00 140.00 4200.00 140.00 4200.00
0322 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 400.01 1200.03 400.00 1200.00 405.00 1215.00
0323 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 1888.96 1888.96 1890.00 1890.00 1900.00 1900.00
0324 7960000000-N SP METAL POLE FOUND REMVL 5 EA 1305.64 6528.20 1300.00 6500.00 1320.00 6600.00
0325 7972000000-N SP  METAL POLE REMOVAL 5 EA 705.60 3528.00 700.00 3500.00 715.00 3575.00
0326 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2527.96 2527.96 2525.00 2525.00 2560.00 2560.00
60 FT CCTV WOOD POLE
0327 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 2333.48 11667.40 2335.00 11675.00 2400.00 12000.00
ETEHERNET EDGE SWITCH
0328 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 6667.10 6667.10 6700.00 6700.00 7000.00 7000.00
HIGH DEFINITION CCTV CAMERA ASSEMBLY
0329 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 127.80 255.60 125.00 250.00 130.00 260.00
JUNCTION BOX MARKER
0330 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 2055.69 6167.07 2050.00 6150.00 2100.00 6300.00
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES
0331 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1416.74 2833.48 1415.00 2830.00 1450.00 2900.00
MICROWAVE VEHICLE DETECTOR - SINGLE ZONE
0332 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 300 LF 2.78 834.00 2.80 840.00 2.80 840.00
BACK PULL FIBER OPTIC CABLE
0369 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 302424.01 350000.00 85000.00
WALL ITEMS
0333  8802030000-E 454 SEGMENTAL GRAVITY RETAIN WALLS 450 SF 55.31 24889.50 75.00 33750.00 70.00 31500.00
0334 8802014000-E SP SOLDIER PILE RETAINING WALLS 2,200 SF 177.00 389400.00
0335 8802040000-E 453 CIP GRAVITY RETAINING WALLS 2,200 SF 162.55 357610.00 220.00 484000.00
0370 8847000000-E SP GENERIC RET WALL ITEM (SF) 101,508 SF 3.15 319750.20 10.65 1081060.20 2.75 279147.00
ARCHITECTURAL SURFACE TREAT- MENT
0371 8847000000-E SP GENERIC RET WALL ITEM (SF) 61,812 SF 28.90 1786366.80 34.00 2101608.00 51.00 3152412.00

SOUND BARRIER WALL
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STRUCTURE ITEMS

0336 8035000000-N 402 REMV EXIST STR itk Lump Sum 113279.61 47000.00 108000.00
(28+17.37-Y-)

0337 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2265.62 1335.00 2200.00

0338 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 5663.98 4400.00 5400.00
(1, 28+17.37-Y-)

0339 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 5663.98 4400.00 5400.00
(2, 28+17.37-Y-)

0340 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 11327.96 4400.00 108000.00
(3, 28+17.37-Y-)

0341 8096000000-E 450 PILE EXCAVATION IN SOIL 64 LF 453.12 28999.68 450.00 28800.00 432.00 27648.00

0342 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 40 LF 453.12 18124.80 450.00 18000.00 432.00 17280.00

0343  8112730000-N 450 PDA TESTING 1 EA 2832.04 2832.04 2550.00 2550.00 2700.00 2700.00

0344 8147000000-E 420 REINF CONCRETE DECK SLAB 8,891 SF 39.65 352528.15 55.00 489005.00 38.00 337858.00

0345 8161000000-E 420 GROOVING BRIDGE FLOORS 20,623 SF 1.13 23303.99 0.60 12373.80 1.05 21654.15

0346 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 190.5 CY 1132.80 215798.40 1170.00 222885.00 1100.00 209550.00

0347 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 28319.91 24000.00 27000.00
(28+17.37-Y-)

0348 8217000000-E 425 REINF STEEL (BRIDGE) 39,429 LB 1.70 67029.30 0.93 36668.97 1.60 63086.40

0349 8238000000-E 425 SPIRAL COL REINF STL BRG 3,679 LB 2.83 10411.57 1.80 6622.20 2.70 9933.30

0350 8259000000-E 430 36" PRESTR CONCRETE GIRDR 420 LF 260.54 109426.80 200.00 84000.00 250.00 105000.00

0351 8265000000-E 430 54" PRESTR CONCRETE GIRDR 79418 LF 339.84 269894.13 255.00 202515.90 324.00 257314.32

0352 8328200000-E 450 (P|-||IE>E1 2D>F§\é 3E)QUlP SETUP ** STEEL PILES 46 EA 1132.80 52108.80 930.00 42780.00 1100.00 50600.00

0353  8364000000-E 450 HP12X53 PILES 1,175 LF 56.64 66552.00 55.00 64625.00 54.00 63450.00

0354 8391000000-N 450 STEEL PILE POINTS 12 EA 226.56 2718.72 110.00 1320.00 216.00 2592.00

0355 8482000000-E 460 THREE BAR METAL RAIL 237.15 LF 169.92 40296.53 200.00 47430.00 160.00 37944.00

0356 8503000000-E 460 CONCRETE BARRIER RAIL 24525 LF 113.28 27781.92 97.00 23789.25 108.00 26487.00

0357 8531000000-E 462 4" SLOPE PROTECTION 382 SY 113.28 43272.96 135.00 51570.00 108.00 41256.00

0358 8559000000-E SP SURFACE PREP, CLASS II 89 SY 566.40 50409.60 500.00 44500.00 540.00 48060.00

0359 8573000000-E SP LATEX MOD CONC OVERLAY 106.1 CY 1472.64 156247.10 1390.00 147479.00 1400.00 148540.00

0360 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5663.98 34900.00 5400.00

0361 8685000000-E SP  EPOXY MORTAR REPAIR 29.8 SF 169.92 5063.62 167.00 4976.60 162.00 4827.60

0362 8692000000-N SP  FOAM JOINT SEALS Lump Sum 39647.87 53400.00 37800.00

0363 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1246.04 1100.00 1200.00
VOLUMETRIC MIXER

0364 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 217 CF 141.60 30727.20 140.00 30380.00 135.00 29295.00
CONCRETE FOR DECK REPAIR

0365 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 286 SF 169.92 48597.12 91.00 26026.00 162.00 46332.00
JOINT REPAIR

0366 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 1,930 SY 56.64 109315.20 50.00 96500.00 54.00 104220.00
HYDRO-DEMOLITION OF BRIDGE DECK

0367 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 2,548 SY 101.95 259768.60 89.00 226772.00 97.00 247156.00

PLACING LATEX MODIFIED

CONCRETE



JUL 11, 2018 01:53 PM
45220.3.1

TIP NO U-5169

FED AID NO NHS-0311(32)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

I-74/US-311 AND NC-68 (EASTCHESTER DR) INTERCHANGE IMPROVEMENTS.

GUILFORD

2:00PM 12/ 12 008
JUN 19 2018 C204071
0.685 MI

BRANCH CIVIL INC

W C ENGLISH INCORPORATED

YATES CONSTRUCTION CO., INC.

ROANOKE, VA LYNCHBURG, VA STOKESDALE, NC

0368 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 1,930 SY 28.32 54657.60 24.40 47092.00 27.00 52110.00

SCARIFYING BRIDGE DECK

CONTRACT TOTAL TOTAL 22481354.65 TOTAL 24903516.06 TOTAL 25345986.44

ROADWAY ITEMS SUB-TOTAL 17733793.37 SUB-TOTAL 19164102.14 SUB-TOTAL 19143633.67

WALL ITEMS SUB-TOTAL 2488616.50 SUB-TOTAL 3605818.20 SUB-TOTAL 3947059.00

STRUCTURE ITEMS SUB-TOTAL 2258944.78 SUB-TOTAL 2133595.72 SUB-TOTAL 2255293.77

BIDDERS IN ORDER CONTRACT TOTAL

BRANCH CIVIL INC 22481354.65

W C ENGLISH INCORPORATED 24903516.06

YATES CONSTRUCTION CO., INC. 3 25345986.44



JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 1/ 12 009
46065.3.1 JUN 19 2018 C204100

TIP NO B-5351 0.464 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

SMITH-ROWE, LLC DANE CONSTRUCTION INC VECELLIO & GROGAN INC DBA
SHARPE BROTHERS
MOUNT AIRY, NC MOORESVILLE, NC BECKLEY, WV

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 401000.00 426260.00 427800.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 35000.00 35000.00 48128.95
0003 0028000000-N SP  TYPE | STANDARD APPR *trtriins Lump Sum 31000.00 92000.00 35136.66

(23+26.00 -L- EB)
0004 0028000000-N SP  TYPE | STANDARD APPR *treriins Lump Sum 31000.00 92000.00 35136.66

(23+26.00 -L- WB)
0005 0036000000-E 225 UNDERCUT EXCAVATION 550 CY 5.80 3190.00 20.00 11000.00 13.56 7458.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 500.00 500.00 9131.96 9131.96
0007 0063000000-N SP  GRADING Lump Sum 914158.00 775000.00 221589.21
0008 0106000000-E 230 BORROW EXCAVATION 32,000 CY 9.50 304000.00 10.00 320000.00 8.78 280960.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 157 Cv 5.60 879.20 12.00 1884.00 7.16 1124.12
0010 0141000000-E 240 BERM DITCH CONSTRUCTION 70 LF 45.00 3150.00 15.00 1050.00 2.86 200.20
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 25.00 12500.00 35.00 17500.00 46.24 23120.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 1.00 400.00 2.25 900.00 2.62 1048.00
0013 0199000000-E SP  TEMPORARY SHORING 3,110 SF 1.00 3110.00 35.00 108850.00 43.34 134787.40
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 110 TON 25.00 2750.00 45.00 4950.00 25.96 2855.60
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 345 SY 1.00 345.00 2.25 776.25 1.16 400.20
0016 0335200000-E 305 15" DRAINAGE PIPE 316 LF 45.00 14220.00 30.00 9480.00 51.13 16157.08
0017 0335300000-E 305 18" DRAINAGE PIPE 296 LF 47.00 13912.00 34.00 10064.00 50.27 14879.92
0018 0335400000-E 305 24" DRAINAGE PIPE 20 LF 57.00 1140.00 75.00 1500.00 74.68 1493.60
0019 0335500000-E 305 30" DRAINAGE PIPE 36 LF 95.00 3420.00 75.00 2700.00 95.76 3447.36
0020 0335850000-E 305 Z‘SI)DRAINAGE PIPE ELBOW 4 EA 125.00 500.00 225.00 900.00 344.13 1376.52
0021 0448200000-E 310 15"RCP CULV CLASS IV 244 LF 49.50 12078.00 35.00 8540.00 64.27 15681.88
0022 0448300000-E 310 18"RCP CULV CLASS IV 60 LF 39.70 2382.00 40.00 2400.00 79.40 4764.00
0023 0582000000-E 310 15"CS PIPE CULV 0.064" 162 LF 50.00 8100.00 35.00 5670.00 46.20 7484.40
0024 0636000000-E 310 (15(:% I(E)IéE)OW ot THICK 2 EA 125.00 250.00 225.00 450.00 461.10 922.20
0025 0995000000-E 340 PIPE REMOVAL 281 LF 10.00 2810.00 12.00 3372.00 455 1278.55
0026 0996000000-N 350 PIPE CLEAN OUT 2 EA 1400.00 2800.00 1000.00 2000.00 2875.41 5750.82
0027 1099500000-E 505 SHALLOW UNDERCUT 250 CY 10.00 2500.00 20.00 5000.00 13.56 3390.00
0028 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 500 TON 24.25 12125.00 30.00 15000.00 27.22 13610.00
0029 1121000000-E 520 AGGREGATE BASE COURSE 2,000 TON 26.75 53500.00 30.00 60000.00 28.16 56320.00
0030 1220000000-E 545 INCIDENTAL STONE BASE 25 TON 24.25 606.25 35.00 875.00 31.49 787.25
0031 1330000000-E 607 INCIDENTAL MILLING 810 SY 20.00 16200.00 15.00 12150.00 8.84 7160.40
0032 1491000000-E 610 ASP CONC BASE CRS B25.0C 3,930 TON 67.00 263310.00 67.00 263310.00 91.37 359084.10
0033 1503000000-E 610 ASP CONC INTR CRS 119.0C 3,120 TON 70.00 218400.00 70.00 218400.00 95.08 296649.60
0034 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,810 TON 66.00 317460.00 66.00 317460.00 88.79 427079.90
0035 1575000000-E 620 ASP FOR PLANT MIX 615 TON 605.00 372075.00 605.00 372075.00 629.27 387001.05
0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 20 TON 250.00 5000.00 200.00 4000.00 292.81 5856.20

0037 1840000000-E 665 MILLED RUMBLE STRIPS 8,075 LF 1.43 11547.25 0.65 5248.75 0.72 5814.00



JUL 11, 2018 01:53 PM
46065.3.1

TIP NO B-5351
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

GUILFORD

2:00 PM 2/ 12 009
JUN 19 2018 C204100
0.464 MI

SMITH-ROWE, LLC

DANE CONSTRUCTION INC

VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

MOUNT AIRY, NC MOORESVILLE, NC BECKLEY, WV
0038 2022000000-E 815 SUBDRAIN EXCAVATION 135 CY 6.00 810.00 20.00 2700.00 41.79 5641.65
0039 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 400 SY 1.50 600.00 2.25 900.00 5.72 2288.00
0040 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 68 CY 9.00 612.00 45.00 3060.00 61.18 4160.24
0041 2044000000-E 815 6" PERF SUBDRN PIPE 400 LF 3.00 1200.00 12.50 5000.00 14.02 5608.00
0042 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 150.00 150.00 345.00 345.00 417.89 417.89
0043 2077000000-E 815 6" OUTLET PIPE 6 LF 3.00 18.00 30.00 180.00 48.36 290.16
0044 2190000000-N 828 TEMP STL PLT COVER FOR MDS 6 EA 250.00 1500.00 750.00 4500.00 565.29 3391.74
0045 2253000000-E 840 PIPE COLLARS 0.447 CY 4000.00 1788.00 1230.43 550.00 1610.00 719.67
0046 2275000000-E SP FLOWABLE FILL 6 CY 150.00 900.00 195.00 1170.00 414.98 2489.88
0047 2286000000-N 840 MASNRY DRAINAGE STRUCT 21 EA 1485.00 31185.00 1450.00 30450.00 2400.22 50404.62
0048 2308000000-E 840 MASNRY DRAINAGE STRUCT 38 LF 245.00 9310.00 250.00 9500.00 410.74 15608.12
0049 2364200000-N 840 FRAME W/2GRTS 840.20 STD 6 EA 355.00 2130.00 575.00 3450.00 363.42 2180.52
0050 2365000000-N 840 FRAME W/2GRTS 840.22 STD 7 EA 350.00 2450.00 575.00 4025.00 363.42 2543.94
0051 2396000000-N 840 FRAME W/COVER STD 840.54 7 EA 275.00 1925.00 575.00 4025.00 363.42 2543.94
0052 2556000000-E 846 SHOULDER BERM GUTTER 80 LF 60.00 4800.00 25.00 2000.00 26.30 2104.00
0053 2815000000-N 858 ADJDROP INLETS 2 EA 600.00 1200.00 650.00 1300.00 2812.86 5625.72
0054 3000000000-N SP IMPACT ATTEN TYPE 350 1 EA 16800.00 16800.00 17000.00 17000.00 15352.87 15352.87
0055 3030000000-E 862 STL BEAM GUARDRAIL 1,787.5 LF 16.30 29136.25 16.90 30208.75 18.13 32407.38
0056 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00 30.00 300.00 11.13 111.30
0057 3180000000-N SP §|3”R N,;-\(;\IS)HOR TYPE ixwioeionx 4 EA 2300.00 9200.00 2800.00 11200.00 2703.44 10813.76
0058 3210000000-N 862 GR END TYPE CAT-1 1 EA 500.00 500.00 850.00 850.00 556.26 556.26
0059 3287000000-N SP GRENDTYPETL-3 3 EA 2700.00 8100.00 2900.00 8700.00 3003.82 9011.46
0060 3317000000-N SP GR ANCHOR TYPE B-77 7 EA 1600.00 11200.00 1725.00 12075.00 1891.30 13239.10
0061 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,425 LF 1.00 1425.00 1.00 1425.00 1.11 1581.75
0062 3380000000-E 862 TEMP STL BM GUARDRAIL 1,312.5 LF 7.00 9187.50 13.00 17062.50 7.79 10224.38
0063 3387000000-N SP E'BEI;/I;) GDRL ANCH UNITS #¥#xx 6 EA 600.00 3600.00 1300.00 7800.00 667.52 4005.12
0064 3389150000-N SP z'TELM?I?) GDRL END UNITS **#x* 6 EA 1800.00 10800.00 2600.00 15600.00 2002.55 12015.30
0065 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 1 EA 400.00 400.00 500.00 500.00 445.01 445.01
TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1
0066 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 3,130 LF 4.25 13302.50 3.75 11737.50 4.12 12895.60
0067 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 200 EA 24.50 4900.00 17.00 3400.00 18.70 3740.00
0068 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 50 EA 34.50 1725.00 38.00 1900.00 41.79 2089.50
0069 3635000000-E 876 RIP RAP, CLASSIII 1,500 TON 1.00 1500.00 40.00 60000.00 79.82 119730.00
0070 3649000000-E 876 RIP RAP, CLASS B 310 TON 36.65 11361.50 45.00 13950.00 66.54 20627.40
0071 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,500 SY 1.00 4500.00 2.25 10125.00 2.78 12510.00
0072 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 870.00 870.00 1775.00 1775.00 3288.73 3288.73
0073 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 524 LF 9.00 4716.00 9.68 5072.32 5.79 3033.96
0074 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 150.00 450.00 161.25 483.75 162.97 488.91



JUL 11, 2018 01:53 PM

46065.

TIP NO

3.1

B-5351

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

GUILFORD

2:00 PM 3/ 12 009
JUN 19 2018 C204100
0.464 MI

SMITH-ROWE, LLC

DANE CONSTRUCTION INC

VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

MOUNT AIRY, NC MOORESVILLE, NC BECKLEY, WV
0075 4102000000-N 904 SIGN ERECTION, TYPE E 24 EA 150.00 3600.00 161.25 3870.00 151.73 3641.52
0076 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 19 EA 2.00 38.00 2.15 40.85 11.24 213.56
0077 4158000000-N 907 DISPOSE SIGN SYST WOOD 4 EA 2.00 8.00 2.15 8.60 5.62 22.48
0078  4400000000-E 1110 WORK ZONE SIGNS (STAT) 192 SF 18.50 3552.00 19.89 3818.88 15.54 2983.68
0079  4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 15.00 4320.00 10.49 3021.12 40.31 11609.28
0080 4410000000-E 1110 WORK ZONE SIGNS (BARR) 30 SF 15.00 450.00 16.13 483.90 31.35 940.50
0081 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2000.00 8000.00 2250.00 9000.00 2539.03 10156.12
0082 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 7500.00 15000.00 10400.00 20800.00 11348.69 22697.38
0083  4430000000-N 1130 DRUMS 140 EA 65.00 9100.00 44.62 6246.80 66.00 9240.00
0084 4435000000-N 1135 CONES 30 EA 40.00 1200.00 19.35 580.50 29.76 892.80
0085 4445000000-E 1145 BARRICADES (TYPE IIl) 48 LF 32.50 1560.00 34.94 1677.12 14.85 712.80
0086 4455000000-N 1150 FLAGGER 60 DAY 200.00 12000.00 150.00 9000.00 471.82 28309.20
0087  4480000000-N 1165 TMA 2 EA 1000.00 2000.00 7000.00 14000.00 5467.96 10935.92
0088 4516000000-N 1180 SKINNY DRUM 30 EA 55.00 1650.00 33.87 1016.10 48.99 1469.70
0089 4650000000-N 1251 TEMP RAISED PVMT MRKS 425 EA 12.00 5100.00 3.00 1275.00 13.20 5610.00
0090 4685000000-E 1205 THERMO PVT MKG LINES 4"90 644 LF 1.65 1062.60 1.00 644.00 1.82 1172.08
0091 4686000000-E 1205 THERMO PVT MKG LINES 4120 644 LF 1.75 1127.00 1.10 708.40 1.93 1242.92
0092 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 9,094 LF 1.90 17278.60 1.00 9094.00 2.09 19006.46
0093  4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 1,890 LF 2.00 3780.00 1.10 2079.00 2.20 4158.00
0094 4710000000-E 1205 24"WIDE THERMO 120 MILS 190 LF 14.00 2660.00 12.00 2280.00 15.40 2926.00
0095 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 13 EA 200.00 2600.00 150.00 1950.00 220.05 2860.65
0096 4775000000-E 1205 g'l‘)COLD APPL PLSTIC LINES TYPE ** 1,238 LF 5.00 6190.00 4.00 4952.00 5.50 6809.00
0097 4810000000-E 1205 PAINT PVMT MARKINGS 4" 48,194 LF 0.32 15422.08 0.20 9638.80 0.35 16867.90
0098 4835000000-E 1205 PAINT PVT MKG LINES 24" 452 LF 3.00 1356.00 5.00 2260.00 3.30 1491.60
0099 4845000000-N 1205 PAINT PVT MKG SYMBOL 30 EA 55.00 1650.00 70.00 2100.00 60.51 1815.30
0100 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,825 LF 1.50 8737.50 0.60 3495.00 1.65 9611.25
0101 4870000000-E 1205 LINE REMOVAL 24" WIDE 70 LF 3.00 210.00 4.00 280.00 3.30 231.00
0102 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 8 EA 50.00 400.00 50.00 400.00 55.01 440.08
0103 4900000000-N 1251 PERM RAISED PVMT MARKERS 4 EA 12.00 48.00 25.00 100.00 13.20 52.80
0104 4905000000-N 1253 SNOWPLB PVMT MRKER 31 EA 100.00 3100.00 65.00 2015.00 110.02 3410.62
0105 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 22500.00 34086.26 7085.90
0106 6000000000-E 1605 TEMPORARY SILT FENCE 6,015 LF 1.75 10526.25 3.00 18045.00 3.38 20330.70
0107 6006000000-E 1610 EROS CONTRL STONE CL A 640 TON 1.00 640.00 40.00 25600.00 60.67 38828.80
0108 6009000000-E 1610 EROS CONTRL STONE CL B 1,990 TON 1.00 1990.00 40.00 79600.00 50.88 101251.20
0109 6012000000-E 1610 SEDIMENT CONTROL STONE 1,810 TON 1.00 1810.00 35.00 63350.00 46.20 83622.00
0110 6015000000-E 1615 TEMPORARY MULCHING 10 ACR 1000.00 10000.00 1400.00 14000.00 1677.30 16773.00
0111  6018000000-E 1620 SEED FOR TEMP SEEDING 600 LB 2.30 1380.00 5.00 3000.00 1.12 672.00
0112 6021000000-E 1620 FERT FOR TEMP SEEDING 4 TON 1200.00 4800.00 1100.00 4400.00 223.64 894.56
0113  6024000000-E 1622 TEMPORARY SLOPE DRAINS 350 LF 4.00 1400.00 10.00 3500.00 9.88 3458.00



JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 4/ 12 009
46065.3.1 JUN 19 2018 C204100

TIP NO B-5351 0.464 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

SMITH-ROWE, LLC DANE CONSTRUCTION INC VECELLIO & GROGAN INC DBA

SHARPE BROTHERS

MOUNT AIRY, NC MOORESVILLE, NC BECKLEY, WV
0114 6029000000-E SP SAFETY FENCE 1,000 LF 2.00 2000.00 2.50 2500.00 4.47 4470.00
0115 6030000000-E 1630 SILT EXCAVATION 2,500 CY 1.70 4250.00 15.00 37500.00 7.29 18225.00
0116 6036000000-E 1631 MATTING FOR EROS CONTROL 14,500 SY 0.95 13775.00 1.95 28275.00 1.45 21025.00
0117 6037000000-E SP COIR FIBER MAT 1,450 SY 5.00 7250.00 3.25 4712.50 6.71 9729.50
0118 6038000000-E SP PERM SOIL REINF MAT 285 SY 3.75 1068.75 4.00 1140.00 8.95 2550.75
0119 6042000000-E 1632 1/4" HARDWARE CLOTH 2,250 LF 3.40 7650.00 3.75 8437.50 3.91 8797.50
0120 6070000000-N 1639 SPECIAL STILLING BASINS 20 EA 50.00 1000.00 475.00 9500.00 617.56 12351.20
0121 6071010000-E SP  WATTLE 700 LF 4.50 3150.00 6.50 4550.00 8.95 6265.00
0122 6071020000-E SP POLYACRYLAMIDE (PAM) 720 LB 1.00 720.00 8.00 5760.00 6.71 4831.20
0123 6071030000-E 1640 COIR FIBER BAFFLE 600 LF 4.00 2400.00 6.50 3900.00 5.59 3354.00
0124 6071050000-E SP ’a lS/;I‘;\/IMER 2 EA 725.00 1450.00 1150.00 2300.00 2740.65 5481.30
0125 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 1200.00 12000.00 2200.00 22000.00 2683.69 26836.90
0126 6087000000-E 1660 MOWING 5 ACR 75.00 375.00 300.00 1500.00 391.37 1956.85
0127 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 3.00 450.00 8.00 1200.00 5.59 838.50
0128 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00 2000.00 500.00 1341.84 335.46
0129 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 2.00 500.00 4.00 1000.00 3.35 837.50
0130 6108000000-E 1665 FERTILIZER TOPDRESSING 7 TON 800.00 5600.00 1900.00 13300.00 838.65 5870.55
0131 6111000000-E SP IMPERVIOUS DIKE 450 LF 1.00 450.00 51.24 23058.00 56.98 25641.00
0132 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 45.00 450.00 100.64 1006.40
0133 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 1.00 50.00 50.00 2500.00 111.82 5591.00
0134 6117500000-N SP CONC WASHOUT STRUCTURE 4 EA 1400.00 5600.00 2215.35 8861.40 1916.26 7665.04
0135 6123000000-E 1670 REFORESTATION 0.7 ACR 200.00 140.00 1100.00 770.00 2795.50 1956.85
0136 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 8 EA 200.00 1600.00 2215.35 17722.80 211.46 1691.68

FABRIC INSERT INLET PROTECTION DEVICE
0137 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 16 EA 85.00 1360.00 155.12 2481.92 255.38 4086.08
FABRIC INSERT INLET PROTECTION DEVICE CLEAN-OUT

0138 7060000000-E 1705 SIGNAL CABLE 4,250 LF 2.75 11687.50 2.75 11687.50 3.01 12792.50
0139 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 24 EA 700.00 16800.00 700.00 16800.00 767.09 18410.16
0140 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 4 EA 895.00 3580.00 895.00 3580.00 980.78 3923.12
0141 7252000000-E 1710 MESSENGER CABLE (1/4") 1,000 LF 1.50 1500.00 1.50 1500.00 1.64 1640.00
0142 7264000000-E 1710 MESSENGER CABLE (3/8") 1,050 LF 4.75 4987.50 4.75 4987.50 5.21 5470.50
0143 7300000000-E 1715 leN;{-)\VED TRENCH (¥t 2,500 LF 7.00 17500.00 7.00 17500.00 7.67 19175.00
0144 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 2,300 LF 3.20 7360.00 3.20 7360.00 3.51 8073.00
0145 7301000000-E 1715 (D1|R2I§§3T DRILL (iketokier) 110 LF 17.50 1925.00 17.50 1925.00 19.18 2109.80
0146 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 18 EA 340.00 6120.00 340.00 6120.00 372.59 6706.62
0147 7360000000-N 1720 WOOD POLE 11 EA 1000.00 11000.00 1000.00 11000.00 1095.84 12054.24
0148 7372000000-N 1721 GUY ASSEMBLY 8 EA 225.00 1800.00 225.00 1800.00 246.56 1972.48

0149 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 325.00 325.00 325.00 325.00 356.15 356.15



JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 5/ 12 009
46065.3.1 JUN 19 2018 C204100

TIP NO B-5351 0.464 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

SMITH-ROWE, LLC DANE CONSTRUCTION INC VECELLIO & GROGAN INC DBA
SHARPE BROTHERS
MOUNT AIRY, NC MOORESVILLE, NC BECKLEY, WV
0150 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 470.00 2820.00 470.00 2820.00 515.05 3090.30
0151 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,950 LF 8.00 23600.00 8.00 23600.00 8.77 25871.50
0152 7456000000-E 1726 (L1E4A2D)-|N CABLE(*r#itir) 5,900 LF 1.80 10620.00 1.80 10620.00 1.97 11623.00
0153 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 8300.00 33200.00 8300.00 33200.00 9095.46 36381.84
0154 7613000000-N SP SOILTEST 4 EA 965.00 3860.00 965.00 3860.00 1057.49 4229.96
0155 7614100000-E SP DRILLED PIER FOUND 24 CY 750.00 18000.00 750.00 18000.00 821.88 19725.12
0156 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 1300.00 1300.00 1300.00 1300.00 1424.59 1424.59
0157 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 13100.00 13100.00 13100.00 13100.00 14355.49 14355.49
0158 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6 EA 135.00 810.00 135.00 810.00 147.94 887.64
0159 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 385.00 385.00 385.00 385.00 421.90 421.90
0160 7912000000-N 1755 (BTE\?FS:EOF'\; )CNTRL ASSM & CBNT #eir 2 EA 1600.00 3200.00 1600.00 3200.00 1753.34 3506.68
0189 6048000000-E SP FLOAT TURBIDITY CURTAIN 360 SY 35.00 12600.00 55.00 19800.00 49.17 17701.20
STRUCTURE ITEMS
0161 8007000000-N 400 CM&R TEMP STR #iksiitiik Lump Sum 1366300.00 790125.00 831567.69
(21+95.50 -DET1-)
0162 8017000000-N SP  CM&R TEMP ACCESS *tkiiiiitk Lump Sum 47200.00 265000.00 172169.64
(23+26.00 -L- EBL)
0163 8017000000-N SP  CM&R TEMP ACCESS **tskiiiitk Lump Sum 47200.00 100000.00 176854.54
(23+26.00 -L- WBL)
0164 8035000000-N 402 REMV EXIST STR *¥itirtiek Lump Sum 245900.00 175000.00 210819.98
(23+26.00 -L- EBL)
0165 8035000000-N 402 REMV EXIST STR *¥itirtiek Lump Sum 178083.02 175000.00 210819.98
(23+26.00 -L- WBL)
0166 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 3000.00 1190.00 3747.91
0167 8105560000-E 411 4-0"DRILLD PIER IN SOIL 175 LF 1257.24 220017.00 1170.00 204750.00 1434.75 251081.25
0168 8105660000-E 411 4-0"DRILLD PIER NO SOIL 67 LF 1257.24 84235.08 1300.00 87100.00 1745.12 116923.04
0169 8111600000-E 411 PERM STL CASING FOR 4' PIER 124 LF 321.74 39895.76 272.00 33728.00 351.37 43569.88
0170 8113000000-N 411 SID INSPECTIONS 4 EA 1400.00 5600.00 200.00 800.00 1288.35 5153.40
0171 8115000000-N 411 CSLTESTING 4 EA 4125.00 16500.00 2200.00 8800.00 4509.21 18036.84
0172 8121000000-N 412 UNCL STR EXCAV STA e Lump Sum 28300.00 95000.00 35136.66
(23+26.00 -L- EBL)
0173 8121000000-N 412 UNCL STR EXCAV STA e Lump Sum 32300.00 95000.00 38650.34
(23+26.00 -L- WBL)
0174 8147000000-E 420 REINF CONCRETE DECK SLAB 18,254 SF 35.69 651485.26 35.00 638890.00 39.82 726874.28
0175 8161000000-E 420 GROOVING BRIDGE FLOORS 18,780 SF 0.90 16902.00 0.63 11831.40 0.70 13146.00
0176 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 320 CY 782.10 250272.00 1250.00 400000.00 819.86 262355.20
0177 8210000000-N 422 BRG APPR SLAB itk Lump Sum 46125.00 40000.00 55047.44
(23+26.00 -L- EBL)
0178 8210000000-N 422 BRG APPR SLAB itk Lump Sum 46125.00 40000.00 55047.44

(23+26.00 -L- WBL)
0179 8217000000-E 425 REINF STEEL (BRIDGE) 68,165 LB 1.21 82479.65 1.25 85206.25 111 75663.15



JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 6/ 12 009
46065.3.1 JUN 19 2018 C204100

TIP NO B-5351 0.464 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

SMITH-ROWE, LLC DANE CONSTRUCTION INC VECELLIO & GROGAN INC DBA

SHARPE BROTHERS

MOUNT AIRY, NC MOORESVILLE, NC BECKLEY, WV
0180 8238000000-E 425 SPIRAL COL REINF STL BRG 9721 LB 274 26635.54 2.50 24302.50 2.34 22747.14
0181 8265000000-E 430 54" PRESTR CONCRETE GIRDR 21775 LF 277.67 604626.43 365.00 794787.50 327.94 714089.35
0182 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 24 EA 495.00 11880.00 750.00 18000.00 456.78 10962.72

(HP 12 X 53)

0183 8364000000-E 450 HP12X53 PILES 888 LF 38.75 34410.00 38.30 34010.40 5153 45758.64
0184 8391000000-N 450 STEEL PILE POINTS 24 EA 250.00 6000.00 240.00 5760.00 131.18 3148.32
0185 8503000000-E 460 CONCRETE BARRIER RAIL 878.34 LF 93.70 82300.46 85.00 74658.90 181.54 159453.84
0186 8608000000-E 876 RIP RAP 11 (2-0) 2,040 TON 4121 84068.40 1.00 2040.00 58.56 119462.40
0187 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2270 SY 3.10 7037.00 2.25 5107.50 4.68 10623.60
0188 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10885.00 25000.00 43335.21
CONTRACT TOTAL TOTAL 8026687.83 TOTAL 8525287.72 TOTAL 8559041.36
ROADWAY ITEMS SUB-TOTAL 375092523  SUB-TOTAL 429420027  SUB-TOTAL 4126795.48

STRUCTURE ITEMS SUB-TOTAL 4275762.60 SUB-TOTAL 4231087.45 SUB-TOTAL 4432245.88



JUL 11, 2018 01:53 PM

46065.

TIP NO

3.1

B-5351

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

GUILFORD 2:00 PM 7112 009
JUN 19 2018 C204100

0.464 MI

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 428000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 57000.00
0003 0028000000-N SP  TYPE | STANDARD APPR *trtriins Lump Sum 43000.00
(23+26.00 -L- EB)
0004 0028000000-N SP  TYPE | STANDARD APPR *trtriins Lump Sum 43000.00
(23+26.00 -L- WB)
0005 0036000000-E 225 UNDERCUT EXCAVATION 550 CY 17.50 9625.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 250.00 250.00
0007 0063000000-N SP  GRADING Lump Sum 584834.45
0008 0106000000-E 230 BORROW EXCAVATION 32,000 CY 17.75 568000.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 157 ¢y 11.50 1805.50
0010 0141000000-E 240 BERM DITCH CONSTRUCTION 70 LF 12.00 840.00
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 57.00 28500.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 3.60 1440.00
0013 0199000000-E SP  TEMPORARY SHORING 3,110 SF 31.00 96410.00
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 110 TON 50.00 5500.00
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 345 SY 4.00 1380.00
0016 0335200000-E 305 15" DRAINAGE PIPE 316 LF 59.00 18644.00
0017 0335300000-E 305 18" DRAINAGE PIPE 296 LF 80.00 23680.00
0018 0335400000-E 305 24" DRAINAGE PIPE 20 LF 80.00 1600.00
0019 0335500000-E 305 30" DRAINAGE PIPE 36 LF 148.00 5328.00
0020 0335850000-E 305 Z‘SI)DRAINAGE PIPE ELBOW 4 EA 403.00 1612.00
0021 0448200000-E 310 15"RCP CULV CLASS IV 244 LF 75.00 18300.00
0022 0448300000-E 310 18"RCP CULV CLASS IV 60 LF 91.00 5460.00
0023 0582000000-E 310 15" CS PIPE CULV 0.064" 162 LF 83.00 13446.00
0024 0636000000-E 310 *" CS ELBOW **+" THICK 2 EA 403.00 806.00
(15", 0.064)
0025 0995000000-E 340 PIPE REMOVAL 281 LF 20.00 5620.00
0026 0996000000-N 350 PIPE CLEAN OUT 2 EA 3750.00 7500.00
0027 1099500000-E 505 SHALLOW UNDERCUT 250 CY 15.00 3750.00
0028 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 500 TON 34.00 17000.00
0029 1121000000-E 520 AGGREGATE BASE COURSE 2,000 TON 36.00 72000.00
0030 1220000000-E 545 INCIDENTAL STONE BASE 25 TON 43.00 1075.00
0031 1330000000-E 607 INCIDENTAL MILLING 810 SY 18.93 15333.30
0032 1491000000-E 610 ASP CONC BASE CRS B25.0C 3,930 TON 67.00 263310.00
0033 1503000000-E 610 ASP CONC INTR CRS 119.0C 3,120 TON 70.00 218400.00
0034 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,810 TON 66.00 317460.00
0035 1575000000-E 620 ASP FOR PLANT MIX 615 TON 605.00 372075.00
0036 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 20 TON 352.00 7040.00
0037 1840000000-E 665 MILLED RUMBLE STRIPS 8,075 LF 0.86 6944.50



JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 8/ 12 009
46065.3.1 JUN 19 2018 C204100

TIP NO B-5351 0.464 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC
0038 2022000000-E 815 SUBDRAIN EXCAVATION 135 CY 25.00 3375.00
0039 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 400 SY 9.00 3600.00
0040 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 68 CY 60.00 4080.00
0041 2044000000-E 815 6" PERF SUBDRN PIPE 400 LF 15.00 6000.00
0042 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00
0043 2077000000-E 815 6" OUTLET PIPE 6 LF 35.00 210.00
0044 2190000000-N 828 TEMP STL PLT COVER FOR MDS 6 EA 1500.00 9000.00
0045 2253000000-E 840 PIPE COLLARS 0.447 CY 4100.00 1832.70
0046 2275000000-E SP FLOWABLE FILL 6 CY 400.00 2400.00
0047 2286000000-N 840 MASNRY DRAINAGE STRUCT 21 EA 2750.00 57750.00
0048 2308000000-E 840 MASNRY DRAINAGE STRUCT 38 LF 147.75 5614.50
0049 2364200000-N 840 FRAME W/2GRTS 840.20 STD 6 EA 925.00 5550.00
0050 2365000000-N 840 FRAME W/2GRTS 840.22 STD 7 EA 1000.00 7000.00
0051 2396000000-N 840 FRAME W/COVER STD 840.54 7 EA 985.00 6895.00
0052 2556000000-E 846 SHOULDER BERM GUTTER 80 LF 60.00 4800.00
0053 2815000000-N 858 ADJDROP INLETS 2 EA 1850.00 3700.00
0054 3000000000-N SP IMPACT ATTEN TYPE 350 1 EA 13800.00 13800.00
0055 3030000000-E 862 STL BEAM GUARDRAIL 1,787.5 LF 16.30 29136.25
0056 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 10.00 100.00
0057 3180000000-N SP  GR ANCHOR TYPE **¥#iikakk 4 EA 2300.00 9200.00

(In MOD)
0058 3210000000-N 862 GR END TYPE CAT-1 1 EA 500.00 500.00
0059 3287000000-N SP GRENDTYPETL-3 3 EA 2700.00 8100.00
0060 3317000000-N SP GR ANCHOR TYPE B-77 7 EA 1600.00 11200.00
0061 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,425 LF 1.00 1425.00
0062 3380000000-E 862 TEMP STL BM GUARDRAIL 1,312.5 LF 7.00 9187.50
0063 3387000000-N SP IBE';A;) GDRL ANCH UNITS ###xx 6 EA 600.00 3600.00
0064 3389150000-N SP ITELM?S GDRL END UNITS **#x* 6 EA 1800.00 10800.00
0065 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 1 EA 400.00 400.00
TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1

0066 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 3,130 LF 3.75 11737.50
0067 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 200 EA 18.00 3600.00
0068 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 50 EA 34.00 1700.00
0069 3635000000-E 876 RIP RAP, CLASSIII 1,500 TON 56.00 84000.00
0070 3649000000-E 876 RIP RAP, CLASS B 310 TON 64.00 19840.00
0071 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,500 SY 2.70 12150.00
0072 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 2200.00 2200.00
0073 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 524 LF 9.00 4716.00

0074 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 150.00 450.00



JUL 11, 2018 01:53 PM

46065.

TIP NO

3.1

B-5351

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

GUILFORD 2:00 PM 9/ 12 009
JUN 19 2018 C204100

0.464 MI

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC
0075 4102000000-N 904 SIGN ERECTION, TYPE E 24 EA 150.00 3600.00
0076 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 19 EA 2.00 38.00
0077 4158000000-N 907 DISPOSE SIGN SYST WOOD 4 EA 2.00 8.00
0078 4400000000-E 1110 WORK ZONE SIGNS (STAT) 192 SF 18.50 3552.00
0079 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 13.10 3772.80
0080 4410000000-E 1110 WORK ZONE SIGNS (BARR) 30 SF 15.00 450.00
0081 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 671.60 2686.40
0082 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 13969.28 27938.56
0083 4430000000-N 1130 DRUMS 140 EA 55.74 7803.60
0084 4435000000-N 1135 CONES 30 EA 24.18 725.40
0085 4445000000-E 1145 BARRICADES (TYPE Il 48 LF 32.50 1560.00
0086 4455000000-N 1150 FLAGGER 60 DAY 480.59 28835.40
0087 4480000000-N 1165 TMA 2 EA 7000.00 14000.00
0088 4516000000-N 1180 SKINNY DRUM 30 EA 42.31 1269.30
0089 4650000000-N 1251 TEMP RAISED PVMT MRKS 425 EA 10.00 4250.00
0090 4685000000-E 1205 THERMO PVT MKG LINES 4"90 644 LF 2.25 1449.00
0091 4686000000-E 1205 THERMO PVT MKG LINES 4"120 644 LF 2.37 1526.28
0092 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 9,094 LF 3.00 27282.00
0093 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 1,890 LF 3.25 6142.50
0094 4710000000-E 1205 24"WIDE THERMO 120 MILS 190 LF 6.85 1301.50
0095 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 13 EA 225.00 2925.00
0096 4775000000-E 1205 g'l‘)COLD APPL PLSTIC LINES TYPE ** 1,238 LF 7.50 9285.00
0097 4810000000-E 1205 PAINT PVMT MARKINGS 4" 48,194 LF 0.28 13494.32
0098 4835000000-E 1205 PAINT PVT MKG LINES 24" 452 LF 3.00 1356.00
0099 4845000000-N 1205 PAINT PVT MKG SYMBOL 30 EA 45.00 1350.00
0100 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,825 LF 0.89 5184.25
0101 4870000000-E 1205 LINE REMOVAL 24" WIDE 70 LF 4.00 280.00
0102 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 8 EA 58.00 464.00
0103 4900000000-N 1251 PERM RAISED PVMT MARKERS 4 EA 15.00 60.00
0104 4905000000-N 1253 SNOWPLB PVMT MRKER 31 EA 70.00 2170.00
0105 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 37000.00
0106 6000000000-E 1605 TEMPORARY SILT FENCE 6,015 LF 4.00 24060.00
0107 6006000000-E 1610 EROS CONTRL STONE CL A 640 TON 59.00 37760.00
0108 6009000000-E 1610 EROS CONTRL STONE CL B 1,990 TON 59.00 117410.00
0109 6012000000-E 1610 SEDIMENT CONTROL STONE 1,810 TON 49.00 88690.00
0110 6015000000-E 1615 TEMPORARY MULCHING 10 ACR 900.00 9000.00
0111 6018000000-E 1620 SEED FOR TEMP SEEDING 600 LB 5.00 3000.00
0112 6021000000-E 1620 FERT FOR TEMP SEEDING 4 TON 1100.00 4400.00
0113 6024000000-E 1622 TEMPORARY SLOPE DRAINS 350 LF 15.00 5250.00



JUL 11, 2018 01:53 PM GUILFORD 2:00PM 10/ 12 009
46065.3.1 JUN 19 2018 C204100

TIP NO B-5351 0.464 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC
0114 6029000000-E SP SAFETY FENCE 1,000 LF 2.00 2000.00
0115 6030000000-E 1630 SILT EXCAVATION 2,500 CY 12.75 31875.00
0116 6036000000-E 1631 MATTING FOR EROS CONTROL 14,500 SY 1.75 25375.00
0117 6037000000-E SP COIR FIBER MAT 1,450 SY 5.00 7250.00
0118 6038000000-E SP PERM SOIL REINF MAT 285 SY 9.00 2565.00
0119 6042000000-E 1632 1/4" HARDWARE CLOTH 2,250 LF 6.20 13950.00
0120 6070000000-N 1639 SPECIAL STILLING BASINS 20 EA 575.00 11500.00
0121 6071010000-E SP  WATTLE 700 LF 10.00 7000.00
0122 6071020000-E SP POLYACRYLAMIDE (PAM) 720 LB 11.00 7920.00
0123 6071030000-E 1640 COIR FIBER BAFFLE 600 LF 6.00 3600.00
0124 6071050000-E SP a lS/;I‘;\/IMER 2 EA 1500.40 3000.80
0125 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 2200.00 22000.00
0126 6087000000-E 1660 MOWING 5 ACR 250.00 1250.00
0127 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 8.00 1200.00
0128 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00
0129 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 6.00 1500.00
0130 6108000000-E 1665 FERTILIZER TOPDRESSING 7 TON 1050.00 7350.00
0131 6111000000-E SP IMPERVIOUS DIKE 450 LF 100.00 45000.00
0132 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 85.50 855.00
0133 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 75.00 3750.00
0134 6117500000-N SP CONC WASHOUT STRUCTURE 4 EA 900.00 3600.00
0135 6123000000-E 1670 REFORESTATION 0.7 ACR 5000.00 3500.00
0136 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 8 EA 300.00 2400.00

FABRIC INSERT INLET PROTECTION DEVICE
0137 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 16 EA 300.00 4800.00
FABRIC INSERT INLET PROTECTION DEVICE CLEAN-OUT

0138 7060000000-E 1705 SIGNAL CABLE 4,250 LF 2.75 11687.50
0139 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 24 EA 700.00 16800.00
0140 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 4 EA 895.00 3580.00
0141 7252000000-E 1710 MESSENGER CABLE (1/4") 1,000 LF 1.50 1500.00
0142 7264000000-E 1710 MESSENGER CABLE (3/8") 1,050 LF 4.75 4987.50
0143 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (rririonrion) 2,500 LF 7.00 17500.00
0144 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 2,300 LF 3.20 7360.00
0145 7301000000-E 1715 (D1IR2I§§:T DRILL (irionrion) 110 LF 17.50 1925.00
0146 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 18 EA 340.00 6120.00
0147 7360000000-N 1720 WOOD POLE 11 EA 1000.00 11000.00
0148 7372000000-N 1721 GUY ASSEMBLY 8 EA 225.00 1800.00

0149 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 325.00 325.00
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46065.

TIP NO

3.1

B-5351

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

GUILFORD 2:00PM 11/ 12 009
JUN 19 2018 C204100

0.464 MI

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC

0150 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 470.00 2820.00

0151 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,950 LF 8.00 23600.00

0152 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#¥irix) 5,900 LF 1.80 10620.00

0153 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 8300.00 33200.00

0154 7613000000-N SP SOIL TEST 4 EA 965.00 3860.00

0155 7614100000-E SP DRILLED PIER FOUND 24 CY 750.00 18000.00

0156 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 1300.00 1300.00

0157 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 13100.00 13100.00

0158 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6 EA 135.00 810.00

0159 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 385.00 385.00

0160 7912000000-N 1755 BEACON CNTRL ASSM & CBNT ****x 2 EA 1600.00 3200.00
(TYPE F3)

0189 6048000000-E SP FLOAT TURBIDITY CURTAIN 360 SY 45.00 16200.00
STRUCTURE ITEMS

0161 8007000000-N 400 CM&R TEMP STR #*iikokioix Lump Sum 850000.00
(21+95.50 -DET1-)

0162 8017000000-N SP CM&R TEMP ACCESS #*¥ikkix Lump Sum 120000.00
(23+26.00 -L- EBL)

0163 8017000000-N SP CM&R TEMP ACCESS #*¥ikkix Lump Sum 120000.00
(23+26.00 -L- WBL)

0164 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 125000.00
(23+26.00 -L- EBL)

0165 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 125000.00
(23+26.00 -L- WBL)

0166 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 3000.00

0167 8105560000-E 411 4'-0"DRILLD PIER IN SOIL 175 LF 525.00 91875.00

0168 8105660000-E 411 4'-0"DRILLD PIER NO SOIL 67 LF 2000.00 134000.00

0169 8111600000-E 411 PERM STL CASING FOR 4' PIER 124 LF 375.00 46500.00

0170 8113000000-N 411 SID INSPECTIONS 4 EA 1250.00 5000.00

0171 8115000000-N 411 CSL TESTING 4 EA 3000.00 12000.00

0172 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 88000.00
(23+26.00 -L- EBL)

0173 8121000000-N 412 UNCL STR EXCAYV STA **xxx Lump Sum 88000.00
(23+26.00 -L- WBL)

0174 8147000000-E 420 REINF CONCRETE DECK SLAB 18,254 SF 43.50 794049.00

0175 8161000000-E 420 GROOVING BRIDGE FLOORS 18,780 SF 0.75 14085.00

0176 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 320 CY 950.00 304000.00

0177 8210000000-N 422 BRG APPR SLAB *tikkikix Lump Sum 63000.00
(23+26.00 -L- EBL)

0178 8210000000-N 422 BRG APPR SLAB *rikkiiix Lump Sum 63000.00
(23+26.00 -L- WBL)

0179 8217000000-E 425 REINF STEEL (BRIDGE) 68,165 LB 1.00 68165.00



JUL 11, 2018 01:53 PM GUILFORD 2:00PM 12/ 12 009
46065.3.1 JUN 19 2018 C204100

TIP NO B-5351 0.464 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #237 AND #242 OVER DEEP RIVER ON US-29/US-70/1-85 BUS IN HIGH POINT.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC
0180 8238000000-E 425 SPIRAL COL REINF STL BRG 9,721 LB 2.00 19442.00
0181 8265000000-E 430 54" PRESTR CONCRETE GIRDR 21775 LF 285.00 620587.50
0182 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 24 EA 250.00 6000.00
(HP 12 X 53)
0183 8364000000-E 450 HP12X53 PILES 888 LF 50.00 44400.00
0184 8391000000-N 450 STEEL PILE POINTS 24 EA 120.00 2880.00
0185 8503000000-E 460 CONCRETE BARRIER RAIL 878.34 LF 90.00 79050.60
0186 8608000000-E 876 RIP RAP Il (2-0) 2,040 TON 55.00 112200.00
0187 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,270 SY 3.00 6810.00
0188 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 19140.00
CONTRACT TOTAL TOTAL 8577777.41
ROADWAY ITEMS SUB-TOTAL 4552593.31
STRUCTURE ITEMS SUB-TOTAL 4025184.10
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 8026687.83
DANE CONSTRUCTION INC 2 8525287.72
VECELLIO & GROGAN INC DBA SHARPE BROTHERS 3 8559041.36
SLOAN CONSTRUCTION A DIVISION OF REEVES 4 8577777.41

CONSTRUCTION CO



JUL 11, 2018 01:53 PM GUILFORD 2:00 PM 1/ 2 010
50454.3.1 JUN 19 2018 C204122

TIP NO 1-5811 4.720 MI
FED AID NO NHPIM-0040(9)214

PAVEMENT REHABILITATION.

I-40 FROM WEST OF I-73 TO EAST OF HOLDEN RD OVERPASS IN GREENSBORO.

SHARPE BROTHERS A DIVISION  APAC - ATLANTIC INC THOMPSON

OF VECELLIO & GROGAN INC ARTHUR DIVISION
GREENSBORO, NC GREENSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 225199.42 475000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 114 TON 90.46 10312.44 115.00 13110.00
0003 1297000000-E 607 z\glll;l:)ASP PVMT **++" DTH 418,520 SY 3.33 1393671.60 3.50 1464820.00
2
0004 1308000000-E 607 MILLN ASPHALT PVMT ¥kt _ sokekokok 125 Sy 36.99 4623.75 33.00 4125.00
(0" TO 3/4")
0005 1330000000-E 607 INCIDENTAL MILLING 10,620 SY 14.76 156751.20 14.00 148680.00
0006 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,895 TON 84.63 329633.85 100.00 389500.00
0007 1524200000-E 610 ASP CONC SURF CRS S9.5D 31,327 TON 65.32 2046279.64 90.00 2819430.00
0008 1575000000-E 620 ASP FOR PLANT MIX 234 TON 535.33 125267.22 800.00 187200.00
0009 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 2,413 TON 687.22 1658261.86 1030.00 2485390.00
0010 1662000000-E 650 OG ASP FRICT FC-1 MOD 10,251 TON 84.94 870719.94 125.00 1281375.00
0011 1704000000-E SP PATCHING EXIST PAVEMENT 115 TON 272.35 31320.25 400.00 46000.00
0012 1840000000-E 665 MILLED RUMBLE STRIPS 97,374 LF 0.12 11684.88 0.50 48687.00
0013 2275000000-E SP FLOWABLE FILL 3 CY 5750.00 17250.00 5000.00 15000.00
0014 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 1 EA 13800.00 13800.00 12000.00 12000.00
REMOVE AND REPLACE CONCRETE APRON
0015 2613000000-N 848 REM & REP CURB RAMPS 4 EA 10925.00 43700.00 9500.00 38000.00
0016 4400000000-E 1110 WORK ZONE SIGNS (STAT) 700 SF 9.60 6720.00 10.00 7000.00
0020 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 9372.50 18745.00 20000.00 40000.00
0022 4423000000-N SP WZDIGITAL SPD LMT SIGNS 5 EA 5290.00 26450.00 4600.00 23000.00
0023 4424000000-N SP WZ PRESENCE LIGHTING 15 EA 3967.50 59512.50 3450.00 51750.00
0024 4430000000-N 1130 DRUMS 50 EA 50.60 2530.00 75.00 3750.00
0025 4434000000-N SP SEQ FLASH WARN LIGHTS 36 EA 143.75 5175.00 125.00 4500.00
0028 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 116,347 LF 1.04 121000.88 0.86 100058.42
0029 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 27,217 LF 1.32 35926.44 0.98 26672.66
0030 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 596 LF 3.45 2056.20 3.00 1788.00
0031 4700000000-E 1205 12"WIDE THERMO 90 MILS 8,211 LF 2.30 18885.30 2.00 16422.00
0032 4702000000-E 1205 12"WIDE THERMO 120 MILS 8,855 LF 2.42 21429.10 5.00 44275.00
0033 4710000000-E 1205 24"WIDE THERMO 120 MILS 240 LF 6.90 1656.00 15.00 3600.00
0034 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 80 EA 161.00 12880.00 135.00 10800.00
0035 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 104 EA 230.00 23920.00 175.00 18200.00
0036 4815000000-E 1205 PAINT PVMT MARKINGS 6" 265,552 LF 0.28 74354.56 0.32 84976.64
0037 4820000000-E 1205 PAINT PVMT MARKINGS 8" 596 LF 1.15 685.40 0.65 387.40
0038 4825000000-E 1205 PAINT PVMT MARKINGS 12" 32,995 LF 0.58 19137.10 0.65 21446.75
0039 4835000000-E 1205 PAINT PVT MKG LINES 24" 240 LF 3.45 828.00 5.00 1200.00
0040 4840000000-N 1205 PAINT PVT MKG CHARACTER 144 EA 63.25 9108.00 55.00 7920.00
0041 4845000000-N 1205 PAINT PVT MKG SYMBOL 126 EA 74.75 9418.50 65.00 8190.00
0042 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 2,938 LF 2.01 5905.38 3.50 10283.00
0043 4847070000-E 1205 POLYUREA LINES (12", 20 MILS) 165 LF 8.05 1328.25 7.00 1155.00

0044 4855000000-E 1205 LINE REMOVAL 6" WIDE 3,103 LF 1.15 3568.45 2.20 6826.60



JUL 11, 2018 01:53 PM

50454.3.1

TIP NO

1-5811

FED AID NO NHPIM-0040(9)214
PAVEMENT REHABILITATION.
I-40 FROM WEST OF I-73 TO EAST OF HOLDEN RD OVERPASS IN GREENSBORO.

GUILFORD

2:00 PM 2/ 2 010
JUN 19 2018 C204122
4.720 MI

SHARPE BROTHERS A DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO, NC

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

0045

0046

0047
0048

0049
0050
0051
0052

0053

4890000000-E

4890000000-E

4905000000-N
4960000000-N

5255000000-N
6071010000-E
7444000000-E
4600000000-N

4600000000-N

SP

SP

1253
SP

1413
SP
1725
SP

SP

GENERIC PAVEMENT MARKING ITEM (LF)

HOT SPRAY THERMOPLASTIC PAVEMENT MARKING
LINES, 6" 50 MILS

GENERIC PAVEMENT MARKING ITEM (LF)

HOT SPRAY THERMOPLASTIC PAVEMENT MARKING
LINES,12" 50 MILS

SNOWPLB PVMT MRKER

GENERIC TRAFFIC CONTROL ITEM (EA)

REPLACE EXISTING BARRIER DELINEATOR
PORTABLE LIGHTING

WATTLE

INDUCTIVE LOOP SAWCUT

GENERIC TRAFFIC CONTROL ITEM (EA)

LANE CLOSURE

GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

SHARPE BROTHERS A DIVISION OF VECELLIO & GROGAN
INC
APAC - ATLANTIC INC THOMPSON ARTHUR DIVISION

121,987 LF 0.72 87830.64
16,802 LF 1.73 29067.46
2,962 EA 31.05 91970.10
537 EA 28.75 15438.75
Lump Sum 62810.49
80 LF 20.88 1670.40
3,100 LF 9.68 30008.00
165 EA 3162.50 521812.50

12 EA 2645.00 31740.00
TOTAL 8292044.45

SUB-TOTAL 8292044.45

CONTRACT TOTAL

1 8292044.45

2 10654278.57

0.50 60993.50
0.70 11761.40
35.60 105447.20
9.00 4833.00
20000.00

25.00 2000.00
8.25 25575.00
2750.00 453750.00
3950.00 47400.00
TOTAL 10654278.57
SUB-TOTAL 10654278.57



JUL 11, 2018 01:53 PM CHATHAM
2018CPT.08.14.10191, 2018CPT.08.14.20191

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-64, 1 SECTION OF NC-902, 1 SECTION OF NC-87 , 1 SECTION OF US-421, AND 32 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/ 2 011
JUN 19 2018 C204189
68.637 MI

ST WOOTEN CORPORATION

RILEY PAVING INC

WILSON, NC CARTHAGE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 540000.00 225000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,735 TON 48.50 84147.50 25.00 43375.00
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 113.86 SMI 4460.00 507815.60 2200.00 250492.00
0004 1260000000-E SP AGGREGATE SHOULDER BORROW 1,250 TON 17.00 21250.00 23.00 28750.00
0005 1297000000-E 607 xll_llyzé)SP PVMT #5" DTH 320,104 SY 1.70 544176.80 1.70 544176.80
0006 1297000000-E 607 z\gll%L ASP PVMT *5 DTH 81,867 SY 1.85 151453.95 1.80 147360.60
0007 1297000000-E 607 z\gll%L ASP PVMT *++ DTH 2,249 SY 3.55 7983.95 2.90 6522.10
0008  1308000000-E 607 MILLN ASPHALT PVMT ot - e 1,200 SY 5.84 7008.00 4.00 4800.00

(0" TO 1-1/2")
0009  1330000000-E 607 INCIDENTAL MILLING 8,616 SY 6.18 53246.88 475 40926.00
0010 1503000000-E 610 ASP CONC INTR CRS 119.0C 370 TON 48.50 17945.00 58.00 21460.00
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 73,705 TON 42.50 3132462.50 46.00 3390430.00
0012 1520000000-E SP  ASP CONC SURF CRS S9.5B LEVEL 150 TON 72.00 10800.00 70.00 10500.00
0013 1523000000-E 610 ASP CONC SURF CRS S9.5C 10,570 TON 40.50 428085.00 40.00 422800.00
0014 1575000000-E 620 ASP FOR PLANT MIX 5,600 TON 362.00 2027200.00 480.00 2688000.00
0015 1704000000-E SP  PATCHING EXIST PAVEMENT 16,290 TON 105.00 1710450.00 107.00 1743030.00
0016 1775500000-E 660 2337-; MAT COAT, #* STONE 168,300 SY 0.83 139689.00 0.80 134640.00
0017 1775500000-E 660 g%{, MAT COAT, #* STONE 53,800 SY 0.63 33894.00 0.70 37660.00
0018 1838000000-E 660 EMULSION FOR AST 86,150 GAL 1.90 163685.00 1.70 1464565.00
0019 1838500000-N 660 VACUUM TRUCK 14 WK 1.00 14.00 4000.00 56000.00
0020 1891000000-E SP  GENERIC PAVING ITEM (SY) 115,632 SY 2.43 280985.76 2.43 280985.76

LATEX MODIFIED MICROSURFACING TYPE Il
0021 2815000000-N 858 ADJDROP INLETS 2 EA 1500.00 3000.00 500.00 1000.00
0022 2830000000-N 858 ADJ MANHOLES 21 EA 575.00 12075.00 850.00 17850.00
0023 2845000000-N 858 ADJ METER OR VALVE BOXES 17 EA 500.00 8500.00 850.00 14450.00
0024 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 11,817 SF 7.55 89218.35 7.55 89218.35
0025 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 230000.00 106000.00
0026 4510000000-N 1190 LAW ENFORCEMENT 240 HR 30.00 7200.00 45.00 10800.00
0027 4685000000-E 1205 THERMO PVT MKG LINES 490 139,134 LF 0.59 82089.06 0.59 82089.06
0028  4686000000-E 1205 THERMO PVT MKG LINES 4"120 20,700 LF 0.69 14283.00 0.69 14283.00
0029 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 4,600 LF 1.50 6900.00 1.50 6900.00
0030 4710000000-E 1205 24"WIDE THERMO 120 MILS 60 LF 15.00 900.00 15.00 900.00
0031 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 32 EA 175.00 5600.00 175.00 5600.00
0032 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,767,449 LF 0.10 176744.90 0.10 176744.90
0033 4820000000-E 1205 PAINT PVMT MARKINGS 8" 5470 LF 1.00 5470.00 1.00 5470.00
0034 4830000000-E 1205 PAINT PVT MKGS LINES 16" 50 LF 3.00 150.00 3.00 150.00
0035 4835000000-E 1205 PAINT PVT MKG LINES 24" 185 LF 4.00 740.00 4.00 740.00



JUL 11, 2018 01:53 PM

2018CPT.08.14.10191, 2018CPT.08.14.20191

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-64, 1 SECTION OF NC-902, 1 SECTION OF NC-87 , 1 SECTION OF US-421, AND 32 SECTIONS OF SECONDARY ROADS.

CHATHAM

2:00 PM 2/ 2 011
JUN 19 2018 C204189
68.637 MI

ST WOOTEN CORPORATION

RILEY PAVING INC

WILSON, NC CARTHAGE, NC
0036 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 40.00 640.00 40.00 640.00
0037 4845000000-N 1205 PAINT PVT MKG SYMBOL 75 EA 45.00 3375.00 45.00 3375.00
0038 4850000000-E 1205 LINE REMOVAL 4" WIDE 11,920 LF 0.35 4172.00 0.35 4172.00
0039 4860000000-E 1205 LINE REMOVAL 8" WIDE 4,800 LF 0.70 3360.00 0.70 3360.00
0040 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 6 EA 50.00 300.00 50.00 300.00
0041 4900000000-N 1251 PERM RAISED PVMT MARKERS 260 EA 10.00 2600.00 10.00 2600.00
0042 4905000000-N 1253 SNOWPLB PVMT MRKER 2,317 EA 25.00 57925.00 25.00 57925.00
0043 6000000000-E 1605 TEMPORARY SILT FENCE 5,780 LF 2.10 12138.00 5.00 28900.00
0044 6071010000-E SP  WATTLE 1,370 LF 7.50 10275.00 5.00 6850.00
0045 6084000000-E 1660 SEEDING AND MULCHING 83.93 ACR 2390.00 200592.70 2390.00 200592.70
0046 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,200 LF 6.75 14850.00 5.60 12320.00
CONTRACT TOTAL TOTAL 10815390.95 TOTAL 11076593.27
ROADWAY ITEMS SUB-TOTAL 10815390.95 SUB-TOTAL 11076593.27

BIDDERS IN ORDER CONTRACT TOTAL

ST WOOTEN CORPORATION 10815390.95

RILEY PAVING INC

11076593.27



JUL 11, 2018 01:53 PM

2018CPT.08.15.10531, 2018CPT.08.15.20531, 47868

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION EACH OF US-1, US-421 BYP, US-421 & US-15, AND 13 SECTIONS OF SECONDARY ROADS.

LEE

2:00 PM 1/ 2 012
JUN 19 2018 C204193
29.772 MI

ST WOOTEN CORPORATION

RILEY PAVING INC

WILSON, NC CARTHAGE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 400000.00 249600.00
0002 1245000000-E SP SHOULDER RECONSTRUCTION 48.91 SMI 4460.00 218138.60 1800.00 88038.00
0003 1260000000-E SP AGGREGATE SHOULDER BORROW 480 TON 17.50 8400.00 21.00 10080.00
0004 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 244,346 SY 1.40 342084.40 1.50 366519.00
0005 1297000000-E 607 ?gHSL ASP PVMT ***+*' DTH 509,240 SY 1.60 814784.00 1.75 891170.00
0006 1330000000-E 607 INCIDENTAL MILLING 5,675 SY 3.75 21281.25 4.50 25537.50
0007 1491000000-E 610 ASP CONC BASE CRS B25.0C 850 TON 52.00 44200.00 49.00 41650.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 59,935 TON 40.00 2397400.00 44.45 2664110.75
0009 1523000000-E 610 ASP CONC SURF CRS S9.5C 22,075 TON 41.00 905075.00 42.40 935980.00
0010 1575000000-E 620 ASP FOR PLANT MIX 4,958 TON 355.00 1760090.00 474.00 2350092.00
0011 1704000000-E SP PATCHING EXIST PAVEMENT 3,972 TON 104.00 413088.00 108.00 428976.00
0012 1880000000-E SP GENERIC PAVING ITEM (TON) 466 TON 265.00 123490.00 275.00 128150.00
JOINT REPAIR

0013 2830000000-N 858 ADJ MANHOLES 12 EA 550.00 6600.00 850.00 10200.00
0014 2845000000-N 858 ADJ METER OR VALVE BOXES 26 EA 500.00 13000.00 850.00 22100.00
0015 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,440 SF 8.00 27520.00 7.55 25972.00
0016 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 191500.00 100000.00
0017 4510000000-N 1190 LAW ENFORCEMENT 304 HR 30.00 9120.00 45.00 13680.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 28,805 LF 0.57 16418.85 0.57 16418.85
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 20,172 LF 0.65 13111.80 0.65 13111.80
0020 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 175,707 LF 0.97 170435.79 0.97 170435.79
0021 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 6,271 LF 1.25 7838.75 1.25 7838.75
0022 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 241 LF 1.25 301.25 1.25 301.25
0023 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 8 LF 1.25 10.00 1.25 10.00
0024 4700000000-E 1205 12"WIDE THERMO 90 MILS 29,157 LF 1.25 36446.25 1.25 36446.25
0025 4710000000-E 1205 24"WIDE THERMO 120 MILS 467 LF 10.00 4670.00 10.00 4670.00
0026 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 52 EA 90.00 4680.00 90.00 4680.00
0027 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 120 EA 140.00 16800.00 140.00 16800.00
0028 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,825 LF 3.00 5475.00 3.00 5475.00
0029 4775000000-E 1205 g'l‘)COLD APPL PLSTIC LINES TYPE ** 4,665 LF 4.00 18660.00 4.00 18660.00
0030 4785000000-E 1205 é|2) COLD PLSTIC LINES TYPE ** 30 LF 8.00 240.00 8.00 240.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 410,281 LF 0.12 49233.72 0.12 49233.72
0032 4820000000-E 1205 PAINT PVMT MARKINGS 8" 30,069 LF 0.30 9020.70 0.30 9020.70
0033 4830000000-E 1205 PAINT PVT MKGS LINES 16" 50 LF 1.00 50.00 1.00 50.00
0034 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,685 LF 1.00 1685.00 1.00 1685.00
0035 4840000000-N 1205 PAINT PVT MKG CHARACTER 2 EA 25.00 50.00 25.00 50.00
0036 4845000000-N 1205 PAINT PVT MKG SYMBOL 99 EA 25.00 2475.00 25.00 2475.00



JUL 11, 2018 01:53 PM

2018CPT.08.15.10531, 2018CPT.08.15.20531, 47868

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION EACH OF US-1, US-421 BYP, US-421 & US-15, AND 13 SECTIONS OF SECONDARY ROADS.

LEE

2:00 PM 2/ 2 012
JUN 19 2018 C204193
29.772 MI

ST WOOTEN CORPORATION

RILEY PAVING INC

WILSON, NC CARTHAGE, NC
0037 4850000000-E 1205 LINE REMOVAL 4" WIDE 21,910 LF 0.35 7668.50 0.35 7668.50
0038 4860000000-E 1205 LINE REMOVAL 8" WIDE 30 LF 1.00 30.00 1.00 30.00
0039 4900000000-N 1251 PERM RAISED PVMT MARKERS 396 EA 10.00 3960.00 10.00 3960.00
0040 4905000000-N 1253 SNOWPLB PVMT MRKER 2,752 EA 25.00 68800.00 21.85 60131.20
0041 6000000000-E 1605 TEMPORARY SILT FENCE 2,440 LF 2.20 5368.00 5.00 12200.00
0042 6071010000-E SP  WATTLE 490 LF 8.50 4165.00 4.00 1960.00
0043 6084000000-E 1660 SEEDING AND MULCHING 35.1 ACR 2400.00 84240.00 2400.00 84240.00
0044 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,001 LF 6.50 19506.50 5.90 17705.90
CONTRACT TOTAL TOTAL 8247111.36 TOTAL 8897352.96
ROADWAY ITEMS SUB-TOTAL 8247111.36 SUB-TOTAL 8897352.96

BIDDERS IN ORDER CONTRACT TOTAL

ST WOOTEN CORPORATION 8247111.36

RILEY PAVING INC

8897352.96



JUL 11, 2018 01:53 PM

2018CPT.08.16.10471, 2018CPT.08.16.10831, 2018CPT.08.16.20471, 2018CPT.08.16.20831, 47772

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF US-401, 20 SECTIONS OF US-74 BYPASS, AND 23 SECTIONS OF SECONDARY ROADS.

HOKE, SCOTLAND

2:00 PM 1/ 2 013
JUN 19 2018 C204190
43.300 MI

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

HUDSON PAVING INC

ROCKINGHAM, NC

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032

0000100000-N
1245000000-E
1260000000-E
1297000000-E

1330000000-E
1491000000-E
1519000000-E
1575000000-E
1704000000-E
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4510000000-N
4685000000-E
4686000000-E
4688000000-E
4690000000-E
4700000000-E
4710000000-E
4725000000-E
4810000000-E
4820000000-E
4825000000-E
4830000000-E
4835000000-E
4840000000-N
4845000000-N
4850000000-E
4900000000-N
4905000000-N
7444000000-E

800
SP
SP
607

607
610
610
620
SP
858
858
SP
SP
1190
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1251
1253
1725

ROADWAY ITEMS

MOBILIZATION
SHOULDER RECONSTRUCTION
AGGREGATE SHOULDER BORROW
MILL ASP PVMT == DTH

(1-1/2"

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC SURF CRS S9.58

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
LAW ENFORCEMENT

THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES,6"90 MILS
THERMO PVT MKG LINES 6120 MILS
12"WIDE THERMO 90 MILS

24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"

PAINT PVMT MARKINGS 12"

PAINT PVT MKGS LINES 16"

PAINT PVT MKG LINES 24"

PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

PERM RAISED PVMT MARKERS
SNOWPLB PVMT MRKER
INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum
59.23

SMI

8,336 TON

207,239

5,500

SY

SY

355 TON
49,135 TON
3,298 TON
2,102 TON

28

16
5,052
Lump Sum
420
65,383
49,975
41,444
30
1,460
612

46
641,620
2,850
260
500
1,232
28

26
4,963
364
672
593

EA
EA
SF

HR
LF
LF
LF
LF
LF
LF
EA
LF
LF
LF
LF
LF
EA
EA
LF
EA
EA
LF

269590.00

900.00 53307.00
20.00 166720.00
2.20 455925.80
11.32 62260.00
100.00 35500.00
39.75 1953116.25
479.00 1579742.00
190.00 399380.00
1290.00 36120.00
1290.00 20640.00
7.00 35364.00
45720.00

50.00 21000.00
0.58 37922.14
0.59 29485.25
1.20 49732.80
1.20 36.00
4.00 5840.00
12.00 7344.00
200.00 9200.00
0.12 76994.40
0.50 1425.00
1.50 390.00
2.00 1000.00
3.00 3696.00
35.00 980.00
35.00 910.00
0.65 3225.95
10.00 3640.00
32.00 21504.00
7.00 4151.00
TOTAL 5391861.59

SUB-TOTAL 5391861.59

314500.00

2500.00 148075.00
25.00 208400.00
2.65 549183.35
15.00 82500.00
115.00 40825.00
75.50 3709692.50
1.00 3298.00
255.00 536010.00
1350.00 37800.00
1350.00 21600.00
7.00 35364.00
327500.00

45.00 18900.00
0.58 37922.14
0.59 29485.25
1.20 49732.80
1.20 36.00
4.00 5840.00
12.00 7344.00
200.00 9200.00
0.12 76994.40
0.50 1425.00
1.50 390.00
2.00 1000.00
3.00 3696.00
35.00 980.00
35.00 910.00
0.65 3225.95
10.00 3640.00
32.00 21504.00
6.75 4002.75
TOTAL 6290976.14
SUB-TOTAL 6290976.14



JUL 11, 2018 01:53 PM
2018CPT.08.16.10471, 2018CPT.08.16.10831, 2018CPT.08.16.20471, 2018CPT.08.16.20831, 47772

TIP NO
FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-401, 20 SECTIONS OF US-74 BYPASS, AND 23 SECTIONS OF SECONDARY ROADS.

HOKE, SCOTLAND

2:00 PM
JUN 19 2018

43.300 MI

2/ 2

013
C204190

BIDDERS IN ORDER

BARNHILL CONTRACTING COMPANY
HUDSON PAVING INC

CONTRACT TOTAL

5391861.59
6290976.14



JUL 11, 2018 01:53 PM FORSYTH 2:00 PM 1/ 24 014
36600.3.1 JUN 19 2018 C204124

TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

JIMMY R LYNCH & SONS INC BRANCH CIVIL INC  APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION
PILOT MOUNTAIN, NC ROANOKE, VA GREENSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 640987.30 550000.00 695000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 176586.95 75000.00 200000.00
0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 634555.70 165166.12 560000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 4033.00 8066.00 12938.36 25876.72 500.00 1000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1635.00 3270.00 1841.32 3682.64 4000.00 8000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 177,500 CY 2.63 466825.00 5.00 887500.00 3.75 665625.00
0007  0028000000-N SP  TYPE | STANDARD APPR ¥tk Lump Sum 43600.00 46477.88 198598.70
(38+35.00)
0008 0036000000-E 225 UNDERCUT EXCAVATION 4,499 CY 4.36 19615.64 10.34 46519.66 6.00 26994.00
0009 0127000000-N 235 EMBMT SETTLEMENT GAUGE 5 EA 560.26 2801.30 1397.68 6988.40 1000.00 5000.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,950 CY 3.27 6376.50 10.92 21294.00 4.00 7800.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,490 SY 3.27 27762.30 6.69 56798.10 5.00 42450.00
0012 0192000000-N 260 PROOF ROLLING 20 HR 190.75 3815.00 302.57 6051.40 50.00 1000.00
0013  0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 6,310 CY 38.18 240915.80 35.00 220850.00 24.50 154595.00
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 4,025 CY 0.01 40.25 35.00 140875.00 30.00 120750.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 9,225 SY 1.18 10885.50 0.50 4612.50 2.00 18450.00
0016 0241000000-E SP GENERIC GRADING ITEM (SY) 6,310 SY 2.80 17668.00 0.50 3155.00 3.25 20507.50
GEOTEXTILE FOR EMBANKMENT STABILIZATION
0017 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 1652.64 4209.77 10000.00
CHANNEL BLOCK
0018 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 2902.87 12147.62 28000.00
DRY DETENTION BASIN #1
0019 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 3977.61 23890.87 48200.00
DRY DETENTION BASIN #2
0020 0255000000-E SP  GENERIC GRADING ITEM (TON) 60 TON 38.15 2289.00 84.23 5053.80 100.00 6000.00
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL
0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,430 TON 30.72 43929.60 18.73 26783.90 34.00 48620.00
0022 0320000000-E 300 FND CONDIT GEOTEXTILE 4,150 SY 1.61 6681.50 0.45 1867.50 2.00 8300.00
0023 0335200000-E 305 15" DRAINAGE PIPE 764 LF 24.09 18404.76 52.10 39804.40 35.00 26740.00
0024 0335300000-E 305 18" DRAINAGE PIPE 84 LF 28.94 2430.96 60.13 5050.92 42.00 3528.00
0025 0335400000-E 305 24" DRAINAGE PIPE 348 LF 36.40 12667.20 88.71 30871.08 52.00 18096.00
0026 0335500000-E 305 30" DRAINAGE PIPE 28 LF 57.28 1603.84 103.54 2899.12 65.00 1820.00
0027 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 277.64 1110.56 391.05 1564.20 400.00 1600.00
0028 0335850000-E 305 ZI"E;II‘D)RAINAGE PIPE ELBOW 2 EA 298.50 597.00 429.43 858.86 450.00 900.00
0029 0335850000-E 305 :;"4!‘3)RAINAGE PIPE ELBOW 4 EA 403.59 1614.36 481.26 1925.04 550.00 2200.00
0030 0343000000-E 310 15" SIDE DRAIN PIPE 156 LF 26.77 4176.12 45.00 7020.00 39.00 6084.00
0031 0366000000-E 310 15"RC PIPE CULV Il 656 LF 29.22 19168.32 52.84 34663.04 39.00 25584.00
0032 0372000000-E 310 18"RC PIPE CULV Il 488 LF 34.40 16787.20 72.03 35150.64 45.00 21960.00

0033 0390000000-E 310 36"RCPIPE CULV I 36 LF 82.95 2986.20 140.90 5072.40 135.00 4860.00



JUL 11, 2018 01:53 PM

36600.

TIP NO

3.1

U-4734

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

FORSYTH

2:00 PM 2/ 24 014
JUN 19 2018 C204124
1.729 Mi

JIMMY R LYNCH & SONS INC

BRANCH CIVIL INC

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

PILOT MOUNTAIN, NC ROANOKE, VA GREENSBORO, NC
0034  0448200000-E 310 15"RCP CULV CLASS IV 6,080 LF 30.58 185926.40 60.92 370393.60 40.00 243200.00
0035 0448300000-E 310 18" RCP CULV CLASS IV 1,556 LF 36.50 56794.00 73.28 114023.68 46.00 71576.00
0036 0448400000-E 310 24" RCP CULV CLASS IV 416 LF 48.88 20334.08 107.77 44832.32 66.00 27456.00
0037 0448500000-E 310 30" RCP CULV CLASS IV 240 LF 64.69 15525.60 131.08 31459.20 100.00 24000.00
0038 0448600000-E 310 36"RCP CULV CLASS IV 264 LF 88.23 23292.72 152.04 40138.56 142.00 37488.00
0039 0995000000-E 340 PIPE REMOVAL 1,049 LF 7.33 7689.17 24.13 25312.37 11.00 11539.00
0040 0996000000-N 350 PIPE CLEAN OUT 2 EA 436.00 872.00 2886.70 5773.40 3000.00 6000.00
0041 1011000000-N 500 FINE GRADING Lump Sum 48556.78 265429.27 250000.00
0042 1044000000-E 501 LIME TRTD SOIL (SLURRY) 24,860 SY 3.00 74580.00 3.11 77314.60 2.75 68365.00
0043  1066000000-E 501 LIME FOR LIME TREATED SOIL 250 TON 202.74 50685.00 210.23 52557.50 186.00 46500.00
0044 1099500000-E 505 SHALLOW UNDERCUT 750 CY 5.45 4087.50 8.85 6637.50 9.00 6750.00
0045 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,500 TON 28.72 43080.00 33.44 50160.00 32.00 48000.00
0046 1110000000-E 510 STABILIZER AGGREGATE 500 TON 35.27 17635.00 41.59 20795.00 32.00 16000.00
0047 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 7,146 SY 2.63 18793.98 1.60 11433.60 2.00 14292.00
0048 1121000000-E 520 AGGREGATE BASE COURSE 26,400 TON 29.81 786984.00 28.00 739200.00 28.00 739200.00
0049 1176000000-E 542 SOIL CEMENT BASE 37,290 SY 2.83 105530.70 2.94 109632.60 2.60 96954.00
0050 1187000000-E 542 PC FOR SOIL CEMENT BASE 1,026 TON 191.84 196827.84 198.92 204091.92 176.00 180576.00
0051 1198000000-E 542 AGGREGATE FOR SOIL CEM BS 1,030 TON 26.54 27336.20 38.10 39243.00 32.00 32960.00
0052 1220000000-E 545 INCIDENTAL STONE BASE 2,000 TON 29.81 59620.00 39.37 78740.00 32.00 64000.00
0053 1231000000-E 560 SHOULDER BORROW 280 CY 6.54 1831.20 10.98 3074.40 20.00 5600.00
0054 1297000000-E 607 xll_llyzé)SP PVMT #+x" DTH 5710 SY 2.62 14960.20 2.45 13989.50 3.10 17701.00
0055 1330000000-E 607 INCIDENTAL MILLING 2,125 SY 6.94 14747.50 6.48 13770.00 7.00 14875.00
0056 1491000000-E 610 ASP CONC BASE CRS B25.0C 3,350 TON 59.95 200832.50 58.08 194568.00 53.00 177550.00
0057 1503000000-E 610 ASP CONC INTR CRS 119.0C 18,150 TON 54.50 989175.00 52.80 958320.00 47.00 853050.00
0058 1519000000-E 610 ASP CONC SURF CRS S9.5B 14,050 TON 54.50 765725.00 52.80 741840.00 49.00 688450.00
0059 1575000000-E 620 ASP FOR PLANT MIX 1,975 TON 555.90 1097902.50 539.00 1064525.00 485.00 957875.00
0060 1891000000-E SP  GENERIC PAVING ITEM (SY) 460 SY 43.60 20056.00 44.48 20460.80 40.00 18400.00
4" CONCRETE GREENWAY PATH
0061 2000000000-N 806 RIGHT-OF-WAY MARKERS 11 EA 179.85 19963.35 181.44 20139.84 165.00 18315.00
0062 2020000000-N 806 CONTROL-OF-ACCESS MARKERS 4 EA 179.85 719.40 181.44 725.76 165.00 660.00
0063 2022000000-E 815 SUBDRAIN EXCAVATION 67.2 CY 13.08 878.98 27.63 1856.74 25.00 1680.00
0064 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 1.28 256.00 5.44 1088.00 9.00 1800.00
0065 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 52.07 1749.55 49.73 1670.93 60.00 2016.00
0066 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 7.71 1542.00 16.58 3316.00 15.00 3000.00
0067 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 214.73 214.73 386.84 386.84 350.00 350.00
0068 2077000000-E 815 6" OUTLET PIPE 6 LF 17.52 105.12 38.68 232.08 40.00 240.00
0069 2143000000-E 818 BLOTTING SAND 20 TON 28.72 574.40 54.43 1088.60 90.00 1800.00
0070 2209000000-E 838 ENDWALLS 34 CY 1035.50 3520.70 729.69 2480.95 2500.00 8500.00
0071 2253000000-E 840 PIPE COLLARS 1.197 CY 1984.89 2375.91 4148.07 4965.24 1988.30 2380.00



JUL 11, 2018 01:53 PM FORSYTH 2:00 PM 3/ 24 014
36600.3.1 JUN 19 2018 C204124

TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

JIMMY R LYNCH & SONS INC BRANCH CIVIL INC  APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

PILOT MOUNTAIN, NC ROANOKE, VA GREENSBORO, NC

0072 2286000000-N 840 MASNRY DRAINAGE STRUCT 141 EA 1272.40 179408.40 2739.62 386286.42 2050.00 289050.00
0073 2308000000-E 840 MASNRY DRAINAGE STRUCT 65.8 LF 315.33 20748.71 451.42 29703.44 325.00 21385.00
0074 2364000000-N 840 FRAME W/2GRTS 840.16 STD 55 EA 415.88 22873.40 594.47 32695.85 700.00 38500.00
0075 2365000000-N 840 FRAME W/2GRTS 840.22 STD 3 EA 382.66 1147.98 499.75 1499.25 625.00 1875.00
0076 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 EA 375.66 2253.96 507.04 3042.24 625.00 3750.00
0077 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 389.65 779.30 514.33 1028.66 325.00 650.00
0078 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 7 EA 460.55 3223.85 652.76 4569.32 750.00 5250.00
0079 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 * 38 EA 484.05 18393.90 652.76 24804.88 725.00 27550.00
0080 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 26 EA 484.05 12585.30 652.76 16971.76 725.00 18850.00
0081 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 301.19 1204.76 409.41 1637.64 450.00 1800.00
0082 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 57 EA 408.75 23298.75 1088.63 62051.91 750.00 42750.00
0083  2462000000-E 836 :;'I“)SLUICE GATE 2 EA 1651.82 3303.64 2720.57 5441.14 11500.00 23000.00
0084 2542000000-E 846 1'-6" CONC CURB & GUTTER 10,800 LF 20.17 217836.00 18.35 198180.00 16.50 178200.00
0085 2549000000-E 846 2'-6" CONC CURB & GUTTER 18,700 LF 21.26 397562.00 18.35 343145.00 16.50 308550.00
0086 2591000000-E 848 4" CONCRETE SIDEWALK 420 SY 38.59 16207.80 44.48 18681.60 40.00 16800.00
0087 2612000000-E 848 6" CONCRETE DRIVEWAY 550 SY 43.06 23683.00 55.60 30580.00 50.00 27500.00
0088  2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 3,750 SY 46.33 173737.50 57.82 216825.00 52.00 195000.00
0089 2830000000-N 858 ADJ MANHOLES 5 EA 513.39 2566.95 2405.32 12026.60 750.00 3750.00
0090 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 167.32 167.32 422.53 42253 600.00 600.00
0091 2920000000-N 859 CONVERT DITO CB 1 EA 773.90 773.90 4932.11 4932.11 3000.00 3000.00
0092 3030000000-E 862 STL BEAM GUARDRAIL 3,100 LF 17.77 55087.00 17.74 54994.00 16.30 50530.00
0093 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.90 54.50 10.89 54.45 10.00 50.00
0094 3210000000-N 862 GR END TYPE CAT-1 6 EA 545.00 3270.00 544.32 3265.92 500.00 3000.00
0095 3215000000-N SP  GRANCHOR TYPE Il 4 EA 1907.50 7630.00 1905.10 7620.40 1750.00 7000.00
0096 3287000000-N SP GREND TYPE TL-3 6 EA 2943.00 17658.00 2939.30 17635.80 2700.00 16200.00
0097 3360000000-E 863 REMOVE EXISTING GUARDRAIL 100 LF 1.09 109.00 1.09 109.00 1.00 100.00
0098 3500000000-E 866 \(/X%/EN WIRE FENCE **" FAB 9,920 LF 3.11 30851.20 3.13 31049.60 2.85 28272.00
0099 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 576 EA 27.25 15696.00 27.49 15834.24 25.00 14400.00
0100 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 249 EA 43.60 10856.40 43.98 10951.02 40.00 9960.00
0101 3564000000-E 866 (34(233]‘_ (lBQTE";*HIGH,**WIDE, *OPEN 2 EA 490.50 981.00 494.83 989.66 450.00 900.00
0102 3566000000-E 867 WOVEN WIRE FENCE RESET 155 LF 8.72 1351.60 8.80 1364.00 8.00 1240.00
0103 3575000000-E SP  GENERIC FENCING ITEM (LF) 320 LF 65.40 20928.00 141.52 45286.40 150.00 48000.00

BIKE/PED SAFETY RAIL

0104 3628000000-E 876 RIP RAP, CLASS | 380 TON 46.82 17791.60 52.00 19760.00 50.00 19000.00
0105 3635000000-E 876 RIP RAP, CLASS II 690 TON 53.68 37039.20 130.00 89700.00 52.00 35880.00

0106 3649000000-E 876 RIP RAP, CLASSB 700 TON 36.62 25634.00 52.00 36400.00 50.00 35000.00



JUL 11, 2018 01:53 PM FORSYTH 2:00 PM 4/ 24 014
36600.3.1 JUN 19 2018 C204124

TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

JIMMY R LYNCH & SONS INC BRANCH CIVIL INC ~ APAC - ATLANTIC INC THOMPSON

ARTHUR DIVISION

PILOT MOUNTAIN, NC ROANOKE, VA GREENSBORO, NC
0107 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,360 SY 1.61 7019.60 1.48 6452.80 2.00 8720.00
0108 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 991.33 991.33 425.79 425.79 5000.00 5000.00
0109 4048000000-E 902 REINF CONC FOUNDTN 5 CY 1199.00 5995.00 1088.63 5443.15 1000.00 5000.00
0110  4054000000-E 902 PLN CONC FOUNDTN 1 CY 1090.00 1090.00 10.89 10.89 10.00 10.00
0111  4057000000-E SP OVERHEAD FOOTING 17 CY 1744.00 29648.00 1360.79 23133.43 1250.00 21250.00
0112 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 875 LB 7.63 6676.25 4.35 3806.25 4.00 3500.00
0113  4066000000-E 903 SUPPORTS, SIMPLE STL BM 3,781 LB 5.45 20606.45 4.35 16447.35 4.00 15124.00
0114 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,667 LF 7.63 12719.21 8.71 14519.57 8.00 13336.00
0115 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **+* Lump Sum 80660.00 56064.40 51500.00

(EXIT 17 NB US-421)

0116 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 327.00 1308.00 108.86 435.44 100.00 400.00
0117  4102000000-N 904 SIGN ERECTION, TYPE E 41 EA 81.75 3351.75 108.86 4463.26 100.00 4100.00
0118  4108000000-N 904 SIGN ERECTION, TYPE F 38 EA 125.35 4763.30 108.86 4136.68 100.00 3800.00
0119 4109000000-N 904 (S/_I\()BN ERECTION, TYPE ** (OVRHD) 4 EA 1199.00 4796.00 925.34 3701.36 850.00 3400.00
0120 4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 5 EA 763.00 3815.00 707.61 3538.05 650.00 3250.00
0121 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 3 EA 817.50 2452.50 707.61 2122.83 650.00 1950.00
0122 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 11 EA 599.50 6594.50 544.31 5987.41 500.00 5500.00
0123 4116100000-N 904 (SBI()BN ERECT, RELOC ** GRD MTD 3 EA 844.75 2534.25 326.59 979.77 300.00 900.00
0124 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 3 EA 1090.00 3270.00 1632.94 4898.82 1500.00 4500.00
0125 4152000000-N 907 DISPOSE SIGN SYST STL BM 4 EA 81.75 327.00 272.16 1088.64 250.00 1000.00
0126 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 52 EA 10.90 566.80 21.77 1132.04 20.00 1040.00
0127 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 2 EA 2180.00 4360.00 5.45 10.90 5.00 10.00
0128 4400000000-E 1110 WORK ZONE SIGNS (STAT) 433 SF 6.94 3005.02 6.55 2836.15 7.00 3031.00
0129 4405000000-E 1110 WORK ZONE SIGNS (PORT) 799 SF 21.58 17242.42 8.45 6751.55 9.00 7191.00
0130 4410000000-E 1110 WORK ZONE SIGNS (BARR) 60 SF 7.58 454.80 7.16 429.60 8.00 480.00
0131 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2041.03 4082.06 3907.75 7815.50 3650.00 7300.00
0132 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 45 DAY 64.15 2886.75 63.84 2872.80 55.00 2475.00
0133  4430000000-N 1130 DRUMS 200 EA 45.49 9098.00 41.61 8322.00 70.00 14000.00
0134 4435000000-N 1135 CONES 50 EA 18.54 927.00 17.56 878.00 20.00 1000.00
0135  4445000000-E 1145 BARRICADES (TYPE Ill) 364 LF 26.82 9762.48 31.70 11538.80 23.00 8372.00
0136 4455000000-N 1150 FLAGGER 135 DAY 217.64 29381.40 1375.97 185755.95 210.00 28350.00
0137  4480000000-N 1165 TMA 2 EA 11445.00 22890.00 23116.29 46232.58 3300.00 6600.00
0138 4516000000-N 1180 SKINNY DRUM 100 EA 29.62 2962.00 27.96 2796.00 58.00 5800.00
0139 4650000000-N 1251 TEMP RAISED PVMT MRKS 160 EA 3.27 523.20 9.31 1489.60 15.00 2400.00
0140 4685000000-E 1205 THERMO PVT MKG LINES 4"90 14,887 LF 0.93 13844.91 1.06 15780.22 0.70 10420.90
0141 4686000000-E 1205 THERMO PVT MKG LINES 4"120 14,916 LF 0.98 14617.68 1.13 16855.08 0.80 11932.80
0142 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 6,320 LF 1.09 6888.80 2.66 16811.20 1.85 11692.00

0143 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 324 LF 4.36 1412.64 3.99 1292.76 3.00 972.00
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TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

JIMMY R LYNCH & SONS INC BRANCH CIVIL INC APAC - ATLANTIC INC THOMPSON

ARTHUR DIVISION

PILOT MOUNTAIN, NC ROANOKE, VA GREENSBORO, NC
0144 4710000000-E 1205 24"WIDE THERMO 120 MILS 549 LF 11.99 6582.51 7.98 4381.02 15.00 8235.00
0145 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 109.00 1744.00 166.16 2658.56 145.00 2320.00
0146 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 82 EA 130.80 10725.60 192.75 15805.50 165.00 13530.00
0147 4770000000-E 1205 le'l')COLD APPL PLSTIC LINES TYPE ** 1,373 LF 3.27 4489.71 2.99 4105.27 6.00 8238.00
0148 4810000000-E 1205 PAINT PVMT MARKINGS 4" 75,445 LF 0.16 12071.20 0.33 24896.85 0.25 18861.25
0149 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,788 LF 0.44 1226.72 1.33 3708.04 0.50 1394.00
0150 4835000000-E 1205 PAINT PVT MKG LINES 24" 446 LF 4.36 1944.56 3.99 1779.54 5.00 2230.00
0151 4845000000-N 1205 PAINT PVT MKG SYMBOL 24 EA 87.20 2092.80 86.41 2073.84 65.00 1560.00
0152 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,841 LF 0.87 3341.67 1.33 5108.53 1.75 6721.75
0153 4900000000-N 1251 PERM RAISED PVMT MARKERS 382 EA 3.27 1249.14 8.64 3300.48 15.00 5730.00
0154 5325800000-E 1510 8" WATER LINE 877 LF 59.67 52330.59 52.31 45875.87 65.00 57005.00
0155 5329000000-E 1510 DIH20 PIPE FITTINGS 545 LB 8.55 4659.75 3.87 2109.15 15.00 8175.00
0156 5540000000-E 1515 6" VALVE 3 EA 1107.30 3321.90 1284.62 3853.86 1250.00 3750.00
0157 5546000000-E 1515 8" VALVE 1 EA 1450.17 1450.17 1811.04 1811.04 1650.00 1650.00
0158 5648000000-N 1515 RELOCATE WATER METER 2 EA 311.92 623.84 1540.99 3081.98 1000.00 2000.00
0159 5649000000-N 1515 RECONNECT WATER METER 1 EA 269.49 269.49 1539.23 1539.23 500.00 500.00
0160 5666000000-N 1515 FIRE HYDRANT 3 EA 2548.35 7645.05 5325.45 15976.35 6500.00 19500.00
0161 5691600000-E 1520 16" SANITARY GRAVITY SEWER 395 LF 116.53 46029.35 167.80 66281.00 200.00 79000.00
0162 5775000000-E 1525 4' DIA UTILITY MANHOLE 4 EA 2181.27 8725.08 4535.60 18142.40 3000.00 12000.00
0163 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 318 LF 261.47 8314.75 618.68 19674.02 260.00 8268.00
0164 5798000000-E 1530 G%{:\)NDON *»UTILITY PIPE 239 LF 21.18 5062.02 50.48 12064.72 25.00 5975.00
0165 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 817.50 817.50 1637.80 1637.80 1000.00 1000.00
0166 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 654.00 1308.00 2139.92 4279.84 1500.00 3000.00

ABANDON SEWER CONNECTION

0167 6000000000-E 1605 TEMPORARY SILT FENCE 34,500 LF 1.64 56580.00 1.68 57960.00 1.50 51750.00
0168 6006000000-E 1610 EROS CONTRL STONE CL A 960 TON 35.26 33849.60 100.13 96124.80 50.00 48000.00
0169 6009000000-E 1610 EROS CONTRL STONE CL B 3,900 TON 35.53 138567.00 0.01 39.00 50.00 195000.00
0170 6012000000-E 1610 SEDIMENT CONTROL STONE 3,200 TON 32.54 104128.00 0.01 32.00 35.00 112000.00
0171 6015000000-E 1615 TEMPORARY MULCHING 62 ACR 1117.25 69269.50 1385.83 85921.46 1025.00 63550.00
0172 6018000000-E 1620 SEED FOR TEMP SEEDING 3,100 LB 0.71 2201.00 0.75 2325.00 0.65 2015.00
0173 6021000000-E 1620 FERT FOR TEMP SEEDING 16 TON 463.25 7412.00 543.23 8691.68 425.00 6800.00
0174 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,185 LF 19.83 23498.55 18.00 21330.00 25.00 29625.00
0175 6029000000-E SP SAFETY FENCE 1,600 LF 1.64 2624.00 1.63 2608.00 1.50 2400.00
0176 6030000000-E 1630 SILT EXCAVATION 27,050 CY 2.45 66272.50 0.01 270.50 6.00 162300.00
0177 6036000000-E 1631 MATTING FOR EROS CONTROL 77,000 SY 1.57 120890.00 0.01 770.00 1.44 110880.00
0178 6037000000-E SP COIR FIBER MAT 295 SY 4.24 1250.80 4.34 1280.30 3.89 1147.55
0179 6038000000-E SP PERM SOIL REINF MAT 1,900 SY 4.24 8056.00 4.34 8246.00 3.89 7391.00

0180 6042000000-E 1632 1/4" HARDWARE CLOTH 9,100 LF 3.82 34762.00 5.25 47775.00 3.50 31850.00
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0181 6045000000-E SP Z‘J)EMPORARY PIPE 90 LF 20.30 1827.00 35.92 3232.80 50.00 4500.00
0182 6048000000-E SP FLOAT TURBIDITY CURTAIN 1,300 SY 0.01 13.00 18.15 23595.00 25.00 32500.00
0183 6069000000-E 1638 STILLING BASINS 105 CY 13.08 1373.40 9.81 1030.05 10.00 1050.00
0184 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 466.74 1866.96 242.40 969.60 2000.00 8000.00
0185 6071012000-E SP COIR FIBER WATTLE 2,000 LF 8.45 16900.00 8.44 16880.00 13.00 26000.00
0186 6071013000-E SP WATTLE BARRIER 1,150 LF 8.67 9970.50 8.71 10016.50 13.00 14950.00
0187  6071020000-E SP  POLYACRYLAMIDE (PAM) 1,825 LB 0.01 18.25 5.57 10165.25 10.00 18250.00
0188 6071030000-E 1640 COIR FIBER BAFFLE 3,520 LF 4.24 14924.80 4.00 14080.00 6.00 21120.00
0189 6071050000-E SP (1 lS/;I‘;VIMER 13 EA 885.66 11513.58 956.42 12433.46 1000.00 13000.00
0190 6071050000-E SP :;'I“)SKIMMER 1 EA 997.62 997.62 932.63 932.63 1000.00 1000.00
0191 6071050000-E SP (2 lS/;I‘;VIMER 2 EA 1085.10 2170.20 1020.09 2040.18 1250.00 2500.00
0192 6071050000-E SP ::I“)SKIMMER 1 EA 1551.62 1551.62 1683.14 1683.14 2000.00 2000.00
0193 6071050000-E SP :;I“)SKIMMER 1 EA 2426.34 2426.34 2564.79 2564.79 3500.00 3500.00
0194 6084000000-E 1660 SEEDING AND MULCHING 45 ACR 1863.90 83875.50 1877.89 84505.05 1710.00 76950.00
0195 6087000000-E 1660 MOWING 39 ACR 119.90 4676.10 190.51 7429.89 110.00 4290.00
0196 6090000000-E 1661 SEED FOR REPAIR SEEDING 650 LB 4.35 2827.50 4.34 2821.00 3.99 2593.50
0197 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.75 TON 1308.00 2289.00 1306.35 2286.11 1200.00 2100.00
0198 6096000000-E 1662 SEED FOR SUPP SEEDING 1,025 LB 3.27 3351.75 3.27 3351.75 3.00 3075.00
0199 6108000000-E 1665 FERTILIZER TOPDRESSING 30.25 TON 899.25 27202.31 1143.06 34577.57 825.00 24956.25
0200 6111000000-E SP  IMPERVIOUS DIKE 1,200 LF 0.01 12.00 12.00 14400.00 45.00 54000.00
0201 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 59.95 599.50 64.23 642.30 55.00 550.00
0202 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 97.01 9701.00 136.08 13608.00 175.00 17500.00
0203 6117500000-N SP CONC WASHOUT STRUCTURE 10 EA 406.03 4060.30 1632.94 16329.40 1200.00 12000.00
0204 6120000000-E SP CULVERT DIVERSION CHANNEL 128 CY 13.08 1674.24 7.12 911.36 15.00 1920.00
0205 6123000000-E 1670 REFORESTATION 1 ACR 3379.00 3379.00 3592.48 3592.48 3100.00 3100.00
0206 7060000000-E 1705 SIGNAL CABLE 4,100 LF 2.73 11193.00 2.86 11726.00 2.50 10250.00
0207  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 16 EA 757.55 12120.80 795.22 12723.52 695.00 11120.00
0208 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 EA 981.00 2943.00 1029.79 3089.37 900.00 2700.00
0209  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 5 EA 1308.00 6540.00 1373.05 6865.25 1200.00 6000.00
0210 7264000000-E 1710 MESSENGER CABLE (3/8") 1,875 LF 4.91 9206.25 5.15 9656.25 4.50 8437.50
0211 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 23 EA 354.25 8147.75 371.87 8553.01 325.00 7475.00
0212 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,250 LF 8.45 19012.50 8.87 19957.50 7.75 17437.50
0213 7456000000-E 1726 I(_1E4A2D)-|N CABLE(*+#itir) 5300 LF 1.91 10123.00 2.00 10600.00 1.75 9275.00
0214 7575142000-N 1736 900MHZ SPECTRUM RADIO 7 EA 3079.25 21554.75 3232.37 22626.59 2825.00 19775.00
0215 7576000000-N SP METAL STRAIN SIGNAL POLE 12 EA 7630.00 91560.00 8009.42 96113.04 7000.00 84000.00
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0216 7613000000-N SP  SOIL TEST 12 EA 850.20 10202.40 892.48 10709.76 780.00 9360.00
0217 7614100000-E SP DRILLED PIER FOUND 72 CY 790.25 56898.00 829.55 59727.60 725.00 52200.00
0218 7636000000-N 1745 SIGN FOR SIGNALS 7 EA 343.35 2403.45 360.42 2522.94 315.00 2205.00
0219 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1308.00 3924.00 1373.05 4119.15 1200.00 3600.00
0220 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 13625.00 40875.00 14302.55 42907.65 12500.00 37500.00
0221 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 15 EA 109.00 1635.00 114.42 1716.30 100.00 1500.00
0222 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 436.00 1308.00 457.69 1373.07 400.00 1200.00
CULVERT ITEMS
0223 8126000000-N 414 CULV EXCAV @ *wrrkiorrs Lump Sum 33811.80 32658.88 100000.00
(27+85.00-L-)
0224 8133000000-E 414 FND CONDIT MAT, BOX CULV 323 TON 4451 14376.73 54.43 17580.89 50.00 16150.00
0225 8196000000-E 420 CLASS A CONCRETE (CULV) 511.5 CY 583.15 298281.23 598.75 306260.63 550.00 281325.00
0226 8245000000-E 425 REINF STEEL (CULVERT) 71,469 LB 1.22 87192.18 0.98 70039.62 0.90 64322.10
STRUCTURE ITEMS
0227 8147000000-E 420 REINF CONCRETE DECK SLAB 18,238 SF 32.70 596382.60 34.86 635776.68 41.00 747758.00
0228 8161000000-E 420 GROOVING BRIDGE FLOORS 12,953 SF 1.09 14118.77 1.16 15025.48 0.60 7771.80
0229 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 237 CY 981.00 232497.00 1045.75 247842.75 918.00 217566.00
0230 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 109000.00 116194.73 132000.00
(38+35.00-L-)
0231 8217000000-E 425 REINF STEEL (BRIDGE) 39,964 LB 1.64 65540.96 1.74 69537.36 0.95 37965.80
0232 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,999.25 LF 256.15 512107.89 273.06 545915.21 280.00 559790.00
0233 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 38 EA 1090.00 41420.00 1161.95 44154.10 865.00 32870.00
(HP14X89)
0234 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 26 EA 1090.00 28340.00 1161.95 30210.70 975.00 25350.00
(HP14X89)
0235 8355000000-E 450 HP**X** PILES 2,090 LF 54.50 113905.00 58.10 121429.00 74.00 154660.00
(HP14X89)
0236 8356000000-E 450 HP*X** GALV PILES 1,560 LF 76.30 119028.00 81.34 126890.40 93.00 145080.00
(HP14X89)
0237 8482000000-E 460 THREE BAR METAL RAIL 351.11 LF 163.50 57406.49 174.29 61194.96 220.00 77244.20
0238 8608000000-E 876 RIP RAP Il (2-0") 1,255 TON 54.50 68397.50 58.10 72915.50 50.00 62750.00
0239 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,393 SY 3.27 4555.11 3.49 4861.57 3.30 4596.90
0240 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10900.00 11619.47 77000.00
CONTRACT TOTAL TOTAL 12819745.99 TOTAL 13788835.71 TOTAL 13975000.00
ROADWAY ITEMS SUB-TOTAL 10412484.73 SUB-TOTAL 11258727.78 SUB-TOTAL 11230800.20

CULVERT ITEMS SUB-TOTAL 433661.94 SUB-TOTAL 426540.02 SUB-TOTAL 461797.10
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STRUCTURE ITEMS SUB-TOTAL 1973599.32 SUB-TOTAL 2103567.91 SUB-TOTAL 2282402.70
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KANAWHA STONE CO., INC.
KANAWHA STONE COMPANY, INC.

LYNCHBURG, VA HILLSVILLE, VA NITRO, WV
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 721000.00 788504.92 800000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 602000.00 120133.72 360000.00
0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 1112000.00 300000.00 892067.17
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 6400.00 12800.00 12845.41 25690.82 9641.28 19282.56
0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 4556.00 9112.00 1831.67 3663.34 2125.22 4250.44
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 177,500 CY 3.20 568000.00 4.82 855550.00 6.92 1228300.00
0007 0028000000-N SP  TYPE | STANDARD APPR #tkiisiik Lump Sum 77613.00 91877.97 60903.84
(38+35.00)
0008 0036000000-E 225 UNDERCUT EXCAVATION 4,499 CY 8.45 38016.55 11.55 51963.45 8.54 38421.46
0009 0127000000-N 235 EMBMT SETTLEMENT GAUGE 5 EA 1570.00 7850.00 1007.94 5039.70 1046.30 5231.50
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,950 CY 7.15 13942.50 8.85 17257.50 12.47 24316.50
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,490 SY 5.40 45846.00 5.62 47713.80 6.13 52043.70
0012 0192000000-N 260 PROOF ROLLING 20 HR 206.00 4120.00 561.75 11235.00 298.64 5972.80
0013  0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 6,310 CY 35.30 222743.00 40.36 254671.60 61.47 387875.70
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 4,025 CY 32.40 130410.00 36.15 145503.75 62.96 253414.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 9,225 SY 2.05 18911.25 2.13 19649.25 1.86 17158.50
0016 0241000000-E SP GENERIC GRADING ITEM (SY) 6,310 SY 3.20 20192.00 6.15 38806.50 2.80 17668.00
GEOTEXTILE FOR EMBANKMENT STABILIZATION
0017 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 8820.00 9756.11 5203.11
CHANNEL BLOCK
0018 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 11130.00 10375.70 5483.48
DRY DETENTION BASIN #1
0019 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 14050.00 10375.70 8350.65
DRY DETENTION BASIN #2
0020 0255000000-E SP  GENERIC GRADING ITEM (TON) 60 TON 108.03 6481.80 92.13 5527.80 121.69 7301.40
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL
0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,430 TON 41.90 59917.00 45.78 65465.40 40.61 58072.30
0022 0320000000-E 300 FND CONDIT GEOTEXTILE 4,150 SY 3.20 13280.00 2.80 11620.00 1.95 8092.50
0023 0335200000-E 305 15" DRAINAGE PIPE 764 LF 32.95 25173.80 60.58 46283.12 78.51 59981.64
0024 0335300000-E 305 18" DRAINAGE PIPE 84 LF 38.00 3192.00 66.64 5597.76 82.29 6912.36
0025 0335400000-E 305 24" DRAINAGE PIPE 348 LF 50.90 17713.20 86.61 30140.28 101.71 35395.08
0026 0335500000-E 305 30" DRAINAGE PIPE 28 LF 67.05 1877.40 98.76 2765.28 132.77 3717.56
0027 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 257.30 1029.20 111.73 446.92 213.40 853.60
0028 0335850000-E 305 ZI"E;II‘D)RAINAGE PIPE ELBOW 2 EA 324.62 649.24 156.96 313.92 242.34 484.68
0029 0335850000-E 305 :;"4!‘3)RAINAGE PIPE ELBOW 4 EA 486.00 1944.00 325.00 1300.00 370.13 1480.52
0030 0343000000-E 310 15" SIDE DRAIN PIPE 156 LF 32.95 5140.20 55.76 8698.56 106.54 16620.24
0031 0366000000-E 310 15"RC PIPE CULV Il 656 LF 38.70 25387.20 56.81 37267.36 65.05 42672.80
0032 0372000000-E 310 18"RC PIPE CULV Il 488 LF 46.05 22472.40 72.19 35228.72 73.73 35980.24
0033  0390000000-E 310 36" RC PIPE CULV Il 36 LF 107.31 3863.16 126.14 4541.04 142.15 5117.40
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0034  0448200000-E 310 15"RCP CULV CLASS IV 6,080 LF 42.50 258400.00 47.10 286368.00 72.34 439827.20
0035 0448300000-E 310 18" RCP CULV CLASS IV 1,556 LF 50.75 78967.00 65.69 102213.64 75.18 116980.08
0036 0448400000-E 310 24" RCP CULV CLASS IV 416 LF 68.30 28412.80 88.92 36990.72 97.21 40439.36
0037 0448500000-E 310 30" RCP CULV CLASS IV 240 LF 89.80 21552.00 116.20 27888.00 128.15 30756.00
0038 0448600000-E 310 36"RCP CULV CLASS IV 264 LF 121.50 32076.00 138.94 36680.16 150.46 39721.44
0039 0995000000-E 340 PIPE REMOVAL 1,049 LF 18.00 18882.00 38.73 40627.77 22.40 23497.60
0040 0996000000-N 350 PIPE CLEAN OUT 2 EA 5515.00 11030.00 856.00 1712.00 1233.78 2467.56
0041 1011000000-N 500 FINE GRADING Lump Sum 141200.00 252787.50 139499.58
0042 1044000000-E 501 LIME TRTD SOIL (SLURRY) 24,860 SY 2.90 72094.00 4.15 103169.00 3.97 98694.20
0043  1066000000-E 501 LIME FOR LIME TREATED SOIL 250 TON 196.30 49075.00 266.69 66672.50 219.29 54822.50
0044 1099500000-E 505 SHALLOW UNDERCUT 750 CY 11.46 8595.00 11.24 8430.00 19.91 14932.50
0045 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,500 TON 27.45 41175.00 29.28 43920.00 35.54 53310.00
0046 1110000000-E 510 STABILIZER AGGREGATE 500 TON 27.45 13725.00 3157 15785.00 48.48 24240.00
0047 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 7,146 SY 3.30 23581.80 3.37 24082.02 3.69 26368.74
0048 1121000000-E 520 AGGREGATE BASE COURSE 26,400 TON 28.10 741840.00 29.25 772200.00 36.24 956736.00
0049 1176000000-E 542 SOIL CEMENT BASE 37,290 SY 2.70 100683.00 4.43 165194.70 2.76 102920.40
0050 1187000000-E 542 PC FOR SOIL CEMENT BASE 1,026 TON 185.80 190630.80 201.93 207180.18 198.89 204061.14
0051 1198000000-E 542 AGGREGATE FOR SOIL CEM BS 1,030 TON 29.00 29870.00 3157 32517.10 34.67 35710.10
0052 1220000000-E 545 INCIDENTAL STONE BASE 2,000 TON 31.79 63580.00 27.28 54560.00 36.03 72060.00
0053 1231000000-E 560 SHOULDER BORROW 280 CY 10.80 3024.00 22.02 6165.60 17.52 4905.60
0054 1297000000-E 607 xll_llyzé)SP PVMT #+x" DTH 5710 SY 2.50 14275.00 4.28 24438.80 7.97 45508.70
0055 1330000000-E 607 INCIDENTAL MILLING 2,125 SY 6.60 14025.00 6.42 13642.50 22.94 48747.50
0056 1491000000-E 610 ASP CONC BASE CRS B25.0C 3,350 TON 56.00 187600.00 60.85 203847.50 55.00 184250.00
0057 1503000000-E 610 ASP CONC INTR CRS 119.0C 18,150 TON 56.50 1025475.00 55.31 1003876.50 50.00 907500.00
0058 1519000000-E 610 ASP CONC SURF CRS S9.5B 14,050 TON 56.00 786800.00 55.31 777105.50 50.00 702500.00
0059 1575000000-E 620 ASP FOR PLANT MIX 1,975 TON 490.00 967750.00 564.20 1114295.00 510.00 1007250.00
0060 1891000000-E SP  GENERIC PAVING ITEM (SY) 460 SY 48.06 22107.60 49.73 22875.80 59.63 27429.80
4" CONCRETE GREENWAY PATH
0061 2000000000-N 806 RIGHT-OF-WAY MARKERS 11 EA 131.90 14640.90 180.15 19996.65 153.18 17002.98
0062 2020000000-N 806 CONTROL-OF-ACCESS MARKERS 4 EA 184.00 736.00 180.15 720.60 153.18 612.72
0063 2022000000-E 815 SUBDRAIN EXCAVATION 67.2 CY 26.40 1774.08 15.60 1048.32 22.11 1485.79
0064 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 9.50 1900.00 3.45 690.00 4.32 864.00
0065 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 122.50 4116.00 74.18 2492.45 76.38 2566.37
0066 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 16.00 3200.00 4.60 920.00 8.47 1694.00
0067 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 370.00 370.00 840.99 840.99 328.57 328.57
0068 2077000000-E 815 6" OUTLET PIPE 6 LF 43.00 258.00 81.68 490.08 74.61 447.66
0069 2143000000-E 818 BLOTTING SAND 20 TON 53.00 1060.00 21.40 428.00 81.19 1623.80
0070 2209000000-E 838 ENDWALLS 34 CY 1480.00 5032.00 1236.59 4204.41 564.34 1918.76
0071 2253000000-E 840 PIPE COLLARS 1.197 CY 3600.00 4309.20 3020.83 3615.93 5282.85 6323.57
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0072 2286000000-N 840 MASNRY DRAINAGE STRUCT 141 EA 1700.00 239700.00 1614.51 227645.91 2042.62 288009.42
0073 2308000000-E 840 MASNRY DRAINAGE STRUCT 65.8 LF 312.00 20529.60 354.39 23318.86 478.67 31496.49
0074 2364000000-N 840 FRAME W/2GRTS 840.16 STD 55 EA 1110.00 61050.00 912.91 50210.05 545.05 29977.75
0075 2365000000-N 840 FRAME W/2GRTS 840.22 STD 3 EA 1055.00 3165.00 843.54 2530.62 456.75 1370.25
0076 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 EA 1045.00 6270.00 837.77 5026.62 447.16 2682.96
0077 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 1095.00 2190.00 849.34 1698.68 465.62 931.24
0078 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 7 EA 745.00 5215.00 947.59 6633.13 591.00 4137.00
0079 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 * 38 EA 775.00 29450.00 970.71 36886.98 621.09 23601.42
0080 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 26 EA 775.00 20150.00 970.71 25238.46 621.09 16148.34
0081 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 525.00 2100.00 628.95 2515.80 357.85 1431.40
0082 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 57 EA 400.00 22800.00 1641.77 93580.89 398.48 22713.36
0083  2462000000-E 836 :;'I“)SLUICE GATE 2 EA 2715.00 5430.00 1811.91 3623.82 4048.17 8096.34
0084 2542000000-E 846 1'-6" CONC CURB & GUTTER 10,800 LF 22.90 247320.00 20.03 216324.00 25.29 273132.00
0085 2549000000-E 846 2'-6" CONC CURB & GUTTER 18,700 LF 23.95 447865.00 23.44 438328.00 26.35 492745.00
0086 2591000000-E 848 4" CONCRETE SIDEWALK 420 SY 41.00 17220.00 55.90 23478.00 39.60 16632.00
0087 2612000000-E 848 6" CONCRETE DRIVEWAY 550 SY 46.00 25300.00 122.16 67188.00 41.97 23083.50
0088  2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 3,750 SY 44.85 168187.50 55.64 208650.00 45.16 169350.00
0089 2830000000-N 858 ADJ MANHOLES 5 EA 1483.00 7415.00 921.95 4609.75 1159.17 5795.85
0090 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 1337.00 1337.00 1211.11 1211.11 350.87 350.87
0091 2920000000-N 859 CONVERT DITO CB 1 EA 1662.00 1662.00 1554.80 1554.80 1158.86 1158.86
0092 3030000000-E 862 STL BEAM GUARDRAIL 3,100 LF 17.20 53320.00 18.08 56048.00 18.33 56823.00
0093 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.55 52.75 32.10 160.50 21.25 106.25
0094 3210000000-N 862 GR END TYPE CAT-1 6 EA 527.67 3166.02 909.50 5457.00 903.22 5419.32
0095 3215000000-N SP  GRANCHOR TYPE Il 4 EA 1846.80 7387.20 1658.50 6634.00 1859.57 7438.28
0096 3287000000-N SP GREND TYPE TL-3 6 EA 2849.00 17094.00 3103.00 18618.00 3081.57 18489.42
0097 3360000000-E 863 REMOVE EXISTING GUARDRAIL 100 LF 1.05 105.00 2.14 214.00 13.48 1348.00
0098 3500000000-E 866 \(/X%/EN WIRE FENCE **" FAB 9,920 LF 4.00 39680.00 4.01 39779.20 3.19 31644.80
0099 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 576 EA 17.95 10339.20 18.19 10477.44 17.00 9792.00
0100 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 249 EA 40.10 9984.90 40.66 10124.34 31.88 7938.12
0101 3564000000-E 866 (34(233]‘_ (lBQTE";*HIGH,**WIDE, *OPEN 2 EA 791.50 1583.00 802.50 1605.00 531.31 1062.62
0102 3566000000-E 867 WOVEN WIRE FENCE RESET 155 LF 15.80 2449.00 16.05 2487.75 14.88 2306.40
0103 3575000000-E SP  GENERIC FENCING ITEM (LF) 320 LF 63.30 20256.00 64.20 20544.00 286.24 91596.80
BIKE/PED SAFETY RAIL
0104 3628000000-E 876 RIP RAP, CLASS | 380 TON 45.70 17366.00 60.09 22834.20 61.18 23248.40
0105 3635000000-E 876 RIP RAP, CLASS II 690 TON 52.52 36238.80 64.14 44256.60 62.74 43290.60
0106 3649000000-E 876 RIP RAP, CLASS B 700 TON 44.60 31220.00 57.26 40082.00 61.18 42826.00
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0107 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,360 SY 2.20 9592.00 3.34 14562.40 1.95 8502.00
0108 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 2182.00 2182.00 1838.24 1838.24 936.27 936.27
0109 4048000000-E 902 REINF CONC FOUNDTN 5 CY 1055.00 5275.00 1488.36 7441.80 1168.87 5844.35
0110 4054000000-E 902 PLN CONC FOUNDTN 1 CY 10.55 10.55 1373.87 1373.87 1062.61 1062.61
0111 4057000000-E SP OVERHEAD FOOTING 17 CY 1319.00 22423.00 1717.34 29194.78 1700.18 28903.06
0112 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 875 LB 4.20 3675.00 7.44 6510.00 7.44 6510.00
0113 4066000000-E 903 SUPPORTS, SIMPLE STL BM 3,781 LB 4.20 15880.20 6.01 22723.81 5.31 20077.11
0114 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,667 LF 8.45 14086.15 12.59 20987.53 7.44 12402.48
0115 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 54350.00 68693.54 78633.21

(EXIT 17 NB US-421)

0116 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 105.50 422.00 80.14 320.56 318.78 1275.12
0117 4102000000-N 904 SIGN ERECTION, TYPE E 41 EA 105.50 4325.50 80.14 3285.74 79.70 3267.70
0118 4108000000-N 904 SIGN ERECTION, TYPE F 38 EA 105.50 4009.00 286.22 10876.36 122.20 4643.60
0119 4109000000-N 904 (S/_I\()BN ERECTION, TYPE ** (OVRHD) 4 EA 897.00 3588.00 9960.56 39842.24 1168.87 4675.48
0120 4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 5 EA 685.97 3429.85 915.91 4579.55 743.83 3719.15
0121 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 3 EA 685.97 2057.91 858.67 2576.01 796.96 2390.88
0122 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 11 EA 527.67 5804.37 515.20 5667.20 584.44 6428.84
0123 4116100000-N 904 (SBI()BN ERECT, RELOC ** GRD MTD 3 EA 316.60 949.80 744.18 2232.54 823.52 2470.56
0124 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 3 EA 1583.02 4749.06 9159.14 27477.42 1062.61 3187.83
0125 4152000000-N 907 DISPOSE SIGN SYST STL BM 4 EA 263.80 1055.20 114.49 457.96 79.70 318.80
0126 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 52 EA 21.10 1097.20 11.45 595.40 10.63 552.76
0127 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 2 EA 5.30 10.60 1717.34 3434.68 2125.22 4250.44
0128 4400000000-E 1110 WORK ZONE SIGNS (STAT) 433 SF 6.60 2857.80 6.37 2758.21 6.32 2736.56
0129 4405000000-E 1110 WORK ZONE SIGNS (PORT) 799 SF 10.51 8397.49 30.28 24193.72 8.16 6519.84
0130 4410000000-E 1110 WORK ZONE SIGNS (BARR) 60 SF 7.55 453.00 30.28 1816.80 6.91 414.60
0131 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 3061.00 6122.00 535.00 1070.00 2603.40 5206.80
0132 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 45 DAY 73.00 3285.00 107.00 4815.00 61.63 2773.35
0133 4430000000-N 1130 DRUMS 200 EA 28.00 5600.00 66.46 13292.00 40.17 8034.00
0134 4435000000-N 1135 CONES 50 EA 36.10 1805.00 35.26 1763.00 16.95 847.50
0135 4445000000-E 1145 BARRICADES (TYPE Ill) 364 LF 24.30 8845.20 37.47 13639.08 30.60 11138.40
0136 4455000000-N 1150 FLAGGER 135 DAY 253.00 34155.00 295.80 39933.00 592.96 80049.60
0137 4480000000-N 1165 TMA 2 EA 7916.00 15832.00 1070.00 2140.00 4037.92 8075.84
0138 4516000000-N 1180 SKINNY DRUM 100 EA 44.30 4430.00 52.58 5258.00 26.99 2699.00
0139 4650000000-N 1251 TEMP RAISED PVMT MRKS 160 EA 3.20 512.00 3.46 553.60 7.44 1190.40
0140 4685000000-E 1205 THERMO PVT MKG LINES 4"90 14,887 LF 0.90 13398.30 0.98 14589.26 0.85 12653.95
0141 4686000000-E 1205 THERMO PVT MKG LINES 4"120 14,916 LF 0.95 14170.20 1.04 15512.64 0.90 13424.40
0142 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 6,320 LF 1.05 6636.00 1.15 7268.00 2.13 13461.60

0143 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 324 LF 4.20 1360.80 4.62 1496.88 3.19 1033.56
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0144 4710000000-E 1205 24"WIDE THERMO 120 MILS 549 LF 11.60 6368.40 12.70 6972.30 6.38 3502.62
0145 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 105.50 1688.00 115.43 1846.88 132.83 2125.28
0146 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 82 EA 126.60 10381.20 138.52 11358.64 154.08 12634.56
0147 4770000000-E 1205 le'l')COLD APPL PLSTIC LINES TYPE ** 1,373 LF 3.20 4393.60 3.46 4750.58 2.39 3281.47
0148 4810000000-E 1205 PAINT PVMT MARKINGS 4" 75,445 LF 0.15 11316.75 0.17 12825.65 0.27 20370.15
0149 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,788 LF 0.45 1254.60 0.46 1282.48 1.06 2955.28
0150 4835000000-E 1205 PAINT PVT MKG LINES 24" 446 LF 4.20 1873.20 4.62 2060.52 3.19 1422.74
0151 4845000000-N 1205 PAINT PVT MKG SYMBOL 24 EA 84.40 2025.60 92.35 2216.40 69.07 1657.68
0152 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,841 LF 0.85 3264.85 0.92 3533.72 1.06 4071.46
0153 4900000000-N 1251 PERM RAISED PVMT MARKERS 382 EA 3.20 1222.40 3.46 1321.72 6.91 2639.62
0154 5325800000-E 1510 8" WATER LINE 877 LF 96.25 84411.25 53.69 47086.13 82.76 72580.52
0155 5329000000-E 1510 DIH20 PIPE FITTINGS 545 LB 16.75 9128.75 19.29 10513.05 20.09 10949.05
0156 5540000000-E 1515 6" VALVE 3 EA 1417.00 4251.00 1027.10 3081.30 2422.52 7267.56
0157 5546000000-E 1515 8" VALVE 1 EA 1888.00 1888.00 1474.01 1474.01 2428.23 2428.23
0158 5648000000-N 1515 RELOCATE WATER METER 2 EA 1610.00 3220.00 1011.12 2022.24 673.53 1347.06
0159 5649000000-N 1515 RECONNECT WATER METER 1 EA 1612.00 1612.00 770.44 770.44 673.53 673.53
0160 5666000000-N 1515 FIRE HYDRANT 3 EA 4815.00 14445.00 313341 9400.23 4060.01 12180.03
0161 5691600000-E 1520 16" SANITARY GRAVITY SEWER 395 LF 208.00 82160.00 128.42 50725.90 204.64 80832.80
0162 5775000000-E 1525 4' DIA UTILITY MANHOLE 4 EA 2990.00 11960.00 1923.23 7692.92 5215.65 20862.60
0163 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 318 LF 321.00 10207.80 179.30 5701.74 408.59 12993.16
0164 5798000000-E 1530 G%{:\)NDON *»UTILITY PIPE 239 LF 34.00 8126.00 10.24 2447.36 36.19 8649.41
0165 5828000000-N 1530 REMOVE UTILITY MANHOLE EA 1258.00 1258.00 973.35 973.35 2094.85 2094.85
0166 5882000000-N SP  GENERIC UTILITY ITEM (EA) EA 1390.00 2780.00 731.10 1462.20 1113.68 2227.36
ABANDON SEWER CONNECTION
0167 6000000000-E 1605 TEMPORARY SILT FENCE 34,500 LF 1.60 55200.00 1.68 57960.00 2.66 91770.00
0168 6006000000-E 1610 EROS CONTRL STONE CL A 960 TON 42.45 40752.00 38.64 37094.40 30.00 28800.00
0169 6009000000-E 1610 EROS CONTRL STONE CL B 3,900 TON 0.01 39.00 38.64 150696.00 35.00 136500.00
0170 6012000000-E 1610 SEDIMENT CONTROL STONE 3,200 TON 0.01 32.00 36.33 116256.00 30.00 96000.00
0171 6015000000-E 1615 TEMPORARY MULCHING 62 ACR 1080.00 66960.00 1389.91 86174.42 1089.18 67529.16
0172 6018000000-E 1620 SEED FOR TEMP SEEDING 3,100 LB 0.70 2170.00 0.75 2325.00 0.69 2139.00
0173 6021000000-E 1620 FERT FOR TEMP SEEDING 16 TON 448.52 7176.32 544.83 8717.28 451.61 7225.76
0174 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,185 LF 9.60 11376.00 30.54 36189.90 40.03 47435.55
0175 6029000000-E SP SAFETY FENCE 1,600 LF 1.55 2480.00 1.64 2624.00 1.59 2544.00
0176 6030000000-E 1630 SILT EXCAVATION 27,050 CY 0.70 18935.00 7.94 214777.00 4.50 121725.00
0177 6036000000-E 1631 MATTING FOR EROS CONTROL 77,000 SY 1.50 115500.00 1.63 125510.00 1.53 117810.00
0178 6037000000-E SP COIR FIBER MAT 295 SY 4.10 1209.50 4.36 1286.20 4.13 1218.35
0179 6038000000-E SP PERM SOIL REINF MAT 1,900 SY 4.10 7790.00 4.36 8284.00 4.13 7847.00
0180 6042000000-E 1632 1/4" HARDWARE CLOTH 9,100 LF 3.70 33670.00 5.72 52052.00 3.72 33852.00
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0181 6045000000-E SP Z‘J)EMPORARY PIPE 90 LF 50.00 4500.00 71.79 6461.10 31.35 2821.50
0182 6048000000-E SP FLOAT TURBIDITY CURTAIN 1,300 SY 32.39 42107.00 30.06 39078.00 75.00 97500.00
0183 6069000000-E 1638 STILLING BASINS 105 CY 29.25 3071.25 1199.91 125990.55 7.26 762.30
0184 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 500.00 2000.00 2384.71 9538.84 514.20 2056.80
0185 6071012000-E SP COIR FIBER WATTLE 2,000 LF 8.20 16400.00 8.46 16920.00 8.24 16480.00
0186 6071013000-E SP WATTLE BARRIER 1,150 LF 8.40 9660.00 8.73 10039.50 8.45 9717.50
0187  6071020000-E SP  POLYACRYLAMIDE (PAM) 1,825 LB 9.66 17629.50 15.28 27886.00 10.63 19399.75
0188 6071030000-E 1640 COIR FIBER BAFFLE 3,520 LF 4.10 14432.00 4.37 15382.40 4.13 14537.60
0189 6071050000-E SP (1 ls/;[;\AMER 13 EA 908.60 11811.80 854.52 11108.76 1139.02 14807.26
0190 6071050000-E SP :;'I“)SKIMMER 1 EA 1016.90 1016.90 965.50 965.50 1290.85 1290.85
0191 6071050000-E SP (2 ls/;[;\AMER 2 EA 1179.60 2359.20 1052.19 2104.38 1408.80 2817.60
0192 6071050000-E SP ::I“)SKIMMER 1 EA 1773.51 1773.51 1514.61 1514.61 1800.42 1800.42
0193 6071050000-E SP :;I“)SKIMMER 1 EA 2966.80 2966.80 2266.00 2266.00 3053.13 3053.13
0194 6084000000-E 1660 SEEDING AND MULCHING 45 ACR 1805.00 81225.00 1883.42 84753.90 1817.06 81767.70
0195 6087000000-E 1660 MOWING 39 ACR 116.00 4524.00 191.07 7451.73 116.89 4558.71
0196 6090000000-E 1661 SEED FOR REPAIR SEEDING 650 LB 4.20 2730.00 4.36 2834.00 4.24 2756.00
0197 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.75 TON 1266.00 2215.50 1310.21 2292.87 1275.13 2231.48
0198 6096000000-E 1662 SEED FOR SUPP SEEDING 1,025 LB 3.20 3280.00 3.28 3362.00 3.19 3269.75
0199 6108000000-E 1665 FERTILIZER TOPDRESSING 30.25 TON 870.60 26335.65 1146.43 34679.51 876.65 26518.66
0200 6111000000-E SP  IMPERVIOUS DIKE 1,200 LF 22.00 26400.00 2.36 2832.00 88.00 105600.00
0201 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 58.05 580.50 64.42 644.20 58.44 584.40
0202 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 93.90 9390.00 136.48 13648.00 94.57 9457.00
0203 6117500000-N SP CONC WASHOUT STRUCTURE 10 EA 1699.98 16999.80 258.55 2585.50 1225.39 12253.90
0204 6120000000-E SP CULVERT DIVERSION CHANNEL 128 CY 16.50 2112.00 24.89 3185.92 3.74 478.72
0205 6123000000-E 1670 REFORESTATION 1 ACR 3271.40 3271.40 3603.06 3603.06 3294.09 3294.09
0206 7060000000-E 1705 SIGNAL CABLE 4,100 LF 2.60 10660.00 2.81 11521.00 3.19 13079.00
0207  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 16 EA 733.40 11734.40 781.61 12505.76 1062.61 17001.76
0208 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 EA 949.80 2849.40 1012.16 3036.48 1487.66 4462.98
0209  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 5 EA 1266.40 6332.00 1349.55 6747.75 2125.22 10626.10
0210 7264000000-E 1710 MESSENGER CABLE (3/8") 1,875 LF 4.75 8906.25 5.06 9487.50 3.19 5981.25
0211 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 23 EA 342.95 7887.85 365.50 8406.50 398.48 9165.04
0212 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,250 LF 8.20 18450.00 8.72 19620.00 10.63 23917.50
0213 7456000000-E 1726 (L1E4A2D)-|N CABLE(*r#itir) 5300 LF 1.85 9805.00 1.97 10441.00 3.19 16907.00
0214 7575142000-N 1736 900MHZ SPECTRUM RADIO 7 EA 2981.00 20867.00 3177.06 22239.42 3719.14 26033.98
0215 7576000000-N SP METAL STRAIN SIGNAL POLE 12 EA 7387.41 88648.92 7872.36 94468.32 8819.67 105836.04
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0216 7613000000-N SP SOILTEST 12 EA 823.15 9877.80 877.21 10526.52 1062.61 12751.32

0217 7614100000-E SP DRILLED PIER FOUND 72 CY 765.10 55087.20 815.35 58705.20 1062.61 76507.92

0218 7636000000-N 1745 SIGN FOR SIGNALS 7 EA 332.40 2326.80 354.26 2479.82 531.31 3719.17

0219 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1266.35 3799.05 1349.55 4048.65 956.35 2869.05

0220 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 13191.25 39573.75 14057.80 42173.40 13813.94 41441.82

0221 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 15 EA 105.50 1582.50 112.46 1686.90 212.52 3187.80

0222 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 422.00 1266.00 449.85 1349.55 531.31 1593.93
CULVERT ITEMS

0223 8126000000-N 414 CULV EXCAV @ ek Lump Sum 33000.00 150000.00 12381.90
(27+85.00-L-)

0224 8133000000-E 414 FND CONDIT MAT, BOX CULV 323 TON 55.00 17765.00 60.00 19380.00 50.85 16424.55

0225 8196000000-E 420 CLASS A CONCRETE (CULV) 5115 CY 605.00 309457.50 1500.00 767250.00 550.00 281325.00

0226 8245000000-E 425 REINF STEEL (CULVERT) 71,469 LB 1.20 85762.80 2.00 142938.00 1.10 78615.90
STRUCTURE ITEMS

0227 8147000000-E 420 REINF CONCRETE DECK SLAB 18,238 SF 32.55 593646.90 30.94 564283.72 29.00 528902.00

0228 8161000000-E 420 GROOVING BRIDGE FLOORS 12,953 SF 0.65 8419.45 0.50 6476.50 0.41 5310.73

0229 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 237 CY 782.30 185405.10 1000.00 237000.00 1500.00 355500.00

0230 8210000000-N 422 BRG APPR SLAB *xsiiiitk Lump Sum 139000.00 120000.00 95000.00
(38+35.00-L-)

0231 8217000000-E 425 REINF STEEL (BRIDGE) 39,964 LB 1.00 39964.00 2.00 79928.00 1.25 49955.00

0232 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,999.25 LF 241.30 482419.03 222.02 443873.49 375.00 749718.75

0233 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 38 EA 82.85 3148.30 200.00 7600.00 750.00 28500.00
(HP14X89)

0234 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 26 EA 610.80 15880.80 250.00 6500.00 1000.00 26000.00
(HP14X89)

0235 8355000000-E 450 HP**X** PILES 2,090 LF 76.30 159467.00 100.00 209000.00 58.35 121951.50
(HP14X89)

0236 8356000000-E 450 HP*X** GALV PILES 1,560 LF 99.77 155641.20 150.00 234000.00 70.75 110370.00
(HP14X89)

0237 8482000000-E 460 THREE BAR METAL RAIL 351.11 LF 199.10 69906.00 400.00 140444.00 135.00 47399.85

0238 8608000000-E 876 RIP RAP Il (2-0") 1,255 TON 55.50 69652.50 62.50 78437.50 50.75 63691.25

0239 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,393 SY 3.00 4179.00 2.25 3134.25 2.25 3134.25

0240 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 20064.00 29830.79 10000.00
CONTRACT TOTAL TOTAL 14325679.76 TOTAL 15770098.55 TOTAL 16486335.96
ROADWAY ITEMS SUB-TOTAL 11932901.18 SUB-TOTAL 12530022.30 SUB-TOTAL 13902155.28
CULVERT ITEMS SUB-TOTAL 445985.30 SUB-TOTAL 1079568.00 SUB-TOTAL 388747.35
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TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

STRUCTURE ITEMS SUB-TOTAL 1946793.28 SUB-TOTAL 2160508.25 SUB-TOTAL 2195433.33
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TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

VECELLIO & GROGAN INC DBA TRIANGLE GRADING & PAVING INC
SHARPE BROTHERS

BECKLEY, WV BURLINGTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 824362.00 847000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 477654.27 275000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 623993.00 1610000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 8270.97 16541.94 12887.90 25775.80
0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1865.27 3730.54 3000.00 6000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 177,500 CY 7.50 1331250.00 5.80 1029500.00
0007 0028000000-N SP TYPE | STANDARD APPR #*#iikicik Lump Sum 88415.00 65000.00
(38+35.00)
0008 0036000000-E 225 UNDERCUT EXCAVATION 4,499 CY 5.53 24879.47 15.00 67485.00
0009 0127000000-N 235 EMBM'T SETTLEMENT GAUGE 5 EA 4518.53 22592.65 1000.00 5000.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,950 CY 6.22 12129.00 6.50 12675.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,490 SY 3.45 29290.50 7.00 59430.00
0012 0192000000-N 260 PROOF ROLLING 20 HR 338.35 6767.00 250.00 5000.00
0013 0194000000-E 265 SELECT GRANULAR MATL, CLASS IlI 6,310 CY 50.00 315500.00 28.00 176680.00
0014 0195000000-E 265 SELECT GRANULAR MATERIAL 4,025 CY 43.65 175691.25 14.00 56350.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 9,225 SY 1.86 17158.50 2.66 24538.50
0016 0241000000-E SP GENERIC GRADING ITEM (SY) 6,310 SY 6.64 41898.40 7.53 47514.30
GEOTEXTILE FOR EMBANKMENT STABILIZATION
0017 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 6363.90 22280.26
CHANNEL BLOCK
0018 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 9169.84 49488.85
DRY DETENTION BASIN #1
0019 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 9937.00 77128.92
DRY DETENTION BASIN #2
0020 0255000000-E SP GENERIC GRADING ITEM (TON) 60 TON 116.46 6987.60 180.00 10800.00
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL
0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,430 TON 25.25 36107.50 45.00 64350.00
0022 0320000000-E 300 FND CONDIT GEOTEXTILE 4,150 SY 2.24 9296.00 2.66 11039.00
0023 0335200000-E 305 15" DRAINAGE PIPE 764 LF 40.60 31018.40 42.00 32088.00
0024 0335300000-E 305 18" DRAINAGE PIPE 84 LF 49.98 4198.32 46.00 3864.00
0025 0335400000-E 305 24" DRAINAGE PIPE 348 LF 59.66 20761.68 60.00 20880.00
0026 0335500000-E 305 30" DRAINAGE PIPE 28 LF 73.94 2070.32 78.00 2184.00
0027 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 339.57 1358.28 450.00 1800.00
0028 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 414.38 828.76 500.00 1000.00
0029 0335850000-E 305 :;"4!‘3)RAINAGE PIPE ELBOW 4 EA 577.25 2309.00 625.00 2500.00
0030 0343000000-E 310 15" SIDE DRAIN PIPE 156 LF 44.21 6896.76 44.00 6864.00
0031 0366000000-E 310 15"RC PIPE CULV Il 656 LF 49.64 32563.84 48.00 31488.00
0032 0372000000-E 310 18"RC PIPE CULV Il 488 LF 65.80 32110.40 50.00 24400.00

0033 0390000000-E 310 36"RCPIPE CULV I 36 LF 120.96 4354.56 115.00 4140.00
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

1.729 Mi

VECELLIO & GROGAN INC DBA TRIANGLE GRADING & PAVING INC

SHARPE BROTHERS

BECKLEY, WV BURLINGTON, NC
0034 0448200000-E 310 15"RCP CULV CLASS IV 6,080 LF 52.75 320720.00 48.00 291840.00
0035 0448300000-E 310 18"RCP CULV CLASS IV 1,556 LF 68.87 107161.72 54.00 84024.00
0036 0448400000-E 310 24" RCP CULV CLASS IV 416 LF 78.07 32477.12 71.00 29536.00
0037 0448500000-E 310 30"RCP CULV CLASS IV 240 LF 96.31 23114.40 90.00 21600.00
0038 0448600000-E 310 36" RCP CULV CLASS IV 264 LF 129.61 34217.04 130.00 34320.00
0039 0995000000-E 340 PIPE REMOVAL 1,049 LF 10.26 10762.74 15.00 15735.00
0040 0996000000-N 350 PIPE CLEAN OUT 2 EA 503.18 1006.36 5278.76 10557.52
0041 1011000000-N 500 FINE GRADING Lump Sum 530000.00 788179.03
0042 1044000000-E 501 LIME TRTD SOIL (SLURRY) 24,860 SY 3.13 77811.80 2.75 68365.00
0043 1066000000-E 501 LIME FOR LIME TREATED SOIL 250 TON 208.24 52060.00 186.00 46500.00
0044 1099500000-E 505 SHALLOW UNDERCUT 750 CY 8.97 6727.50 15.00 11250.00
0045 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,500 TON 25.90 38850.00 30.00 45000.00
0046 1110000000-E 510 STABILIZER AGGREGATE 500 TON 28.87 14435.00 35.00 17500.00
0047 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 7,146 SY 3.81 27226.26 5.74 41018.04
0048 1121000000-E 520 AGGREGATE BASE COURSE 26,400 TON 27.96 738144.00 28.00 739200.00
0049 1176000000-E 542 SOIL CEMENT BASE 37,290 SY 3.71 138345.90 2.60 96954.00
0050 1187000000-E 542 PC FOR SOIL CEMENT BASE 1,026 TON 197.05 202173.30 176.00 180576.00
0051 1198000000-E 542 AGGREGATE FOR SOIL CEM BS 1,030 TON 31.98 32939.40 35.00 36050.00
0052 1220000000-E 545 INCIDENTAL STONE BASE 2,000 TON 35.95 71900.00 40.00 80000.00
0053 1231000000-E 560 SHOULDER BORROW 280 CY 5.47 1531.60 25.00 7000.00
0054 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 5710 SY 2.52 14389.20 4.14 23639.40
0055 1330000000-E 607 INCIDENTAL MILLING 2,125 SY 6.66 14152.50 12.55 26668.75
0056 1491000000-E 610 ASP CONC BASE CRS B25.0C 3,350 TON 77.33 259055.50 55.00 184250.00
0057 1503000000-E 610 ASP CONC INTR CRS 119.0C 18,150 TON 57.73 1047799.50 50.00 907500.00
0058 1519000000-E 610 ASP CONC SURF CRS S9.5B 14,050 TON 61.47 863653.50 50.00 702500.00
0059 1575000000-E 620 ASP FOR PLANT MIX 1,975 TON 544.92 1076217.00 510.00 1007250.00
0060 1891000000-E SP GENERIC PAVING ITEM (SY) 460 SY 78.65 36179.00 50.00 23000.00

4" CONCRETE GREENWAY PATH

0061 2000000000-N 806 RIGHT-OF-WAY MARKERS 111 EA 165.42 18361.62 325.00 36075.00
0062 2020000000-N 806 CONTROL-OF-ACCESS MARKERS 4 EA 275.70 1102.80 325.00 1300.00
0063 2022000000-E 815 SUBDRAIN EXCAVATION 67.2 CY 17.42 1170.62 25.00 1680.00
0064 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 4.05 810.00 9.00 1800.00
0065 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 CY 53.42 1794.91 60.00 2016.00
0066 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 10.18 2036.00 15.00 3000.00
0067 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 333.46 333.46 350.00 350.00
0068 2077000000-E 815 6" OUTLET PIPE 6 LF 21.84 131.04 40.00 240.00
0069 2143000000-E 818 BLOTTING SAND 20 TON 228.51 4570.20 60.00 1200.00
0070 2209000000-E 838 ENDWALLS 3.4 CY 1494.56 5081.50 2000.00 6800.00
0071 2253000000-E 840 PIPE COLLARS 1.197 CY 1366.74 1635.99 1594.24 1908.31
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

VECELLIO & GROGAN INC DBA TRIANGLE GRADING & PAVING INC
SHARPE BROTHERS

BECKLEY, WV BURLINGTON, NC
0072 2286000000-N 840 MASNRY DRAINAGE STRUCT 141 EA 2425.13 341943.33 2300.00 324300.00
0073 2308000000-E 840 MASNRY DRAINAGE STRUCT 65.8 LF 354.52 23327.42 300.00 19740.00
0074 2364000000-N 840 FRAME W/2GRTS 840.16 STD 55 EA 471.40 25927.00 650.00 35750.00
0075 2365000000-N 840 FRAME W/2GRTS 840.22 STD 3 EA 471.41 1414.23 650.00 1950.00
0076 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 EA 471.40 2828.40 650.00 3900.00
0077 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 471.40 942.80 650.00 1300.00
0078 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 7 EA 505.33 3537.31 725.00 5075.00
0079 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 38 EA 505.27 19200.26 725.00 27550.00
0080 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 26 EA 505.26 13136.76 725.00 18850.00
0081 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 471.40 1885.60 850.00 3400.00
0082 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 57 EA 419.85 23931.45 927.88 52889.16
0083 2462000000-E 836 :; )SLUICE GATE 2 EA 2196.55 4393.10 4000.00 8000.00
0084 2542000000-E 846 1'-6" CONC CURB & GUTTER 10,800 LF 24.41 263628.00 16.50 178200.00
0085 2549000000-E 846 2'-6" CONC CURB & GUTTER 18,700 LF 25.53 477411.00 16.50 308550.00
0086 2591000000-E 848 4" CONCRETE SIDEWALK 420 SY 42.11 17686.20 40.00 16800.00
0087 2612000000-E 848 6" CONCRETE DRIVEWAY 550 SY 47.71 26240.50 50.00 27500.00
0088 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 3,750 SY 49.32 184950.00 52.00 195000.00
0089 2830000000-N 858 ADJ MANHOLES 5 EA 837.99 4189.95 1500.00 7500.00
0090 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 670.39 670.39 300.00 300.00
0091 2920000000-N 859 CONVERT DITO CB 1 EA 4342.02 4342.02 3000.00 3000.00
0092 3030000000-E 862 STL BEAM GUARDRAIL 3,100 LF 18.25 56575.00 16.30 50530.00
0093 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.20 56.00 10.00 50.00
0094 3210000000-N 862 GR END TYPE CAT-1 6 EA 559.80 3358.80 500.00 3000.00
0095 3215000000-N SP GRANCHOR TYPE Il 4 EA 2104.83 8419.32 1750.00 7000.00
0096 3287000000-N SP GRENDTYPETL-3 6 EA 3022.89 18137.34 2700.00 16200.00
0097 3360000000-E 863 REMOVE EXISTING GUARDRAIL 100 LF 1.12 112.00 1.00 100.00
0098 3500000000-E 866 \(/Xg;/EN WIRE FENCE **" FAB 9,920 LF 4.15 41168.00 3.75 37200.00
0099 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 576 EA 18.82 10840.32 18.00 10368.00
0100 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 249 EA 42.06 10472.94 34.00 8466.00
0101 3564000000-E 866 (34(;L (lBQTE‘*)*HIGH, **WIDE, **OPEN 2 EA 830.09 1660.18 650.00 1300.00
0102 3566000000-E 867 WOVEN WIRE FENCE RESET 155 LF 16.60 2573.00 8.00 1240.00
0103 3575000000-E SP GENERIC FENCING ITEM (LF) 320 LF 66.41 21251.20 128.00 40960.00

BIKE/PED SAFETY RAIL

0104 3628000000-E 876 RIP RAP, CLASS| 380 TON 66.12 25125.60 60.00 22800.00
0105 3635000000-E 876 RIP RAP, CLASSIII 690 TON 69.71 48099.90 70.00 48300.00

0106 3649000000-E 876 RIP RAP, CLASSB 700 TON 56.42 39494.00 55.00 38500.00
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TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

VECELLIO & GROGAN INC DBA TRIANGLE GRADING & PAVING INC
SHARPE BROTHERS

BECKLEY, WV BURLINGTON, NC
0107 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,360 SY 3.39 14780.40 4.27 18617.20
0108 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 2813.76 2813.76 4261.15 4261.15
0109 4048000000-E 902 REINF CONC FOUNDTN 5 CY 1213.08 6065.40 1100.00 5500.00
0110 4054000000-E 902 PLN CONC FOUNDTN 1 CY 1102.80 1102.80 1000.00 1000.00
0111  4057000000-E SP OVERHEAD FOOTING 17 CY 1764.47 29995.99 1600.00 27200.00
0112 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 875 LB 7.72 6755.00 7.00 6125.00
0113 4066000000-E 903 SUPPORTS, SIMPLE STL BM 3,781 LB 5.51 20833.31 5.00 18905.00
0114 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,667 LF 7.72 12869.24 7.00 11669.00
0115 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA #**** Lump Sum 81606.92 74000.00

(EXIT 17 NB US-421)

0116 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 330.84 1323.36 300.00 1200.00
0117 4102000000-N 904 SIGN ERECTION, TYPE E 41 EA 82.71 3391.11 75.00 3075.00
0118 4108000000-N 904 SIGN ERECTION, TYPE F 38 EA 126.82 4819.16 115.00 4370.00
0119 4109000000-N 904 (S/_I\()BN ERECTION, TYPE ** (OVRHD) 4 EA 1213.08 4852.32 1100.00 4400.00
0120 4110000000-N 904 (S)\()BN ERECTION, TYPE *** (GRD MTD) 5 EA 771.96 3859.80 700.00 3500.00
0121 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 3 EA 827.10 2481.30 750.00 2250.00
0122 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 11 EA 606.54 6671.94 550.00 6050.00
0123 4116100000-N 904 (SBI()BN ERECT, RELOC ** GRD MTD 3 EA 854.67 2564.01 775.00 2325.00
0124 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 3 EA 1102.80 3308.40 1000.00 3000.00
0125 4152000000-N 907 DISPOSE SIGN SYST STL BM 4 EA 82.71 330.84 75.00 300.00
0126 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 52 EA 11.03 573.56 10.00 520.00
0127 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 2 EA 2205.60 4411.20 2000.00 4000.00
0128 4400000000-E 1110 WORK ZONE SIGNS (STAT) 433 SF 7.96 3446.68 5.95 2576.35
0129 4405000000-E 1110 WORK ZONE SIGNS (PORT) 799 SF 69.35 55410.65 14.92 11921.08
0130 4410000000-E 1110 WORK ZONE SIGNS (BARR) 60 SF 42.16 2529.60 6.50 390.00
0131 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2117.57 4235.14 4903.76 9807.52
0132 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 45 DAY 66.55 2994.75 112.22 5049.90
0133 4430000000-N 1130 DRUMS 200 EA 63.05 12610.00 75.00 15000.00
0134 4435000000-N 1135 CONES 50 EA 32.37 1618.50 45.00 2250.00
0135 4445000000-E 1145 BARRICADES (TYPE Il 364 LF 36.87 13420.68 29.00 10556.00
0136 4455000000-N 1150 FLAGGER 135 DAY 356.76 48162.60 250.00 33750.00
0137 4480000000-N 1165 TMA 2 EA 47089.40 94178.80 23000.00 46000.00
0138 4516000000-N 1180 SKINNY DRUM 100 EA 46.42 4642.00 36.41 3641.00
0139 4650000000-N 1251 TEMP RAISED PVMT MRKS 160 EA 7.84 1254.40 15.00 2400.00
0140 4685000000-E 1205 THERMO PVT MKG LINES 4"90 14,887 LF 0.90 13398.30 2.00 29774.00
0141 4686000000-E 1205 THERMO PVT MKG LINES 4"120 14,916 LF 0.95 14170.20 2.10 31323.60
0142 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 6,320 LF 2.24 14156.80 4.00 25280.00

0143 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 324 LF 3.36 1088.64 4.25 1377.00



JUL 11, 2018 01:53 PM FORSYTH 2:00PM 21/ 24 014
36600.3.1 JUN 19 2018 C204124

TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

VECELLIO & GROGAN INC DBA TRIANGLE GRADING & PAVING INC
SHARPE BROTHERS

BECKLEY, WV BURLINGTON, NC
0144 4710000000-E 1205 24"WIDE THERMO 120 MILS 549 LF 6.72 3689.28 6.85 3760.65
0145 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 139.95 2239.20 185.00 2960.00
0146 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 82 EA 162.34 13311.88 185.00 15170.00
0147 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,373 LF 2.52 3459.96 2.25 3089.25
0148 4810000000-E 1205 PAINT PVMT MARKINGS 4" 75,445 LF 0.28 21124.60 0.30 22633.50
0149 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,788 LF 1.12 3122.56 0.58 1617.04
0150 4835000000-E 1205 PAINT PVT MKG LINES 24" 446 LF 3.36 1498.56 3.00 1338.00
0151 4845000000-N 1205 PAINT PVT MKG SYMBOL 24 EA 72.77 1746.48 45.00 1080.00
0152 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,841 LF 1.12 4301.92 1.00 3841.00
0153 4900000000-N 1251 PERM RAISED PVMT MARKERS 382 EA 7.28 2780.96 15.00 5730.00
0154 5325800000-E 1510 8" WATER LINE 877 LF 72.63 63696.51 96.46 84595.42
0155 5329000000-E 1510 DIH20 PIPE FITTINGS 545 LB 16.76 9134.20 24.15 13161.75
0156 5540000000-E 1515 6" VALVE 3 EA 1396.65 4189.95 1870.89 5612.67
0157 5546000000-E 1515 8" VALVE 1 EA 1843.58 1843.58 2467.40 2467.40
0158 5648000000-N 1515 RELOCATE WATER METER 2 EA 1117.32 2234.64 3000.00 6000.00
0159 5649000000-N 1515 RECONNECT WATER METER 1 EA 558.66 558.66 2800.00 2800.00
0160 5666000000-N 1515 FIRE HYDRANT 3 EA 7262.59 21787.77 5200.00 15600.00
0161 5691600000-E 1520 16" SANITARY GRAVITY SEWER 395 LF 223.46 88266.70 220.00 86900.00
0162 5775000000-E 1525 4' DIA UTILITY MANHOLE 4 EA 3351.96 13407.84 2800.00 11200.00
0163 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 318 LF 290.50 9237.90 260.00 8268.00
0164 5798000000-E 1530 ég{-‘\)NDON *»UTILITY PIPE 239 LF 27.93 6675.27 20.00 4780.00
0165 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1117.32 1117.32 2000.00 2000.00
0166 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 1675.98 3351.96 3000.88 6001.76

ABANDON SEWER CONNECTION

0167 6000000000-E 1605 TEMPORARY SILT FENCE 34,500 LF 1.99 68655.00 2.00 69000.00
0168 6006000000-E 1610 EROS CONTRL STONE CL A 960 TON 51.57 49507.20 45.00 43200.00
0169 6009000000-E 1610 EROS CONTRL STONE CL B 3,900 TON 44.82 174798.00 50.00 195000.00
0170 6012000000-E 1610 SEDIMENT CONTROL STONE 3,200 TON 40.40 129280.00 40.00 128000.00
0171 6015000000-E 1615 TEMPORARY MULCHING 62 ACR 1141.78 70790.36 1300.00 80600.00
0172 6018000000-E 1620 SEED FOR TEMP SEEDING 3,100 LB 0.72 2232.00 4.00 12400.00
0173 6021000000-E 1620 FERT FOR TEMP SEEDING 16 TON 473.42 7574.72 1200.00 19200.00
0174 6024000000-E 1622 TEMPORARY SLOPE DRAINS 1,185 LF 15.00 17775.00 19.00 22515.00
0175 6029000000-E SP SAFETY FENCE 1,600 LF 1.67 2672.00 2.00 3200.00
0176 6030000000-E 1630 SILT EXCAVATION 27,050 CY 3.41 92240.50 4.00 108200.00
0177 6036000000-E 1631 MATTING FOR EROS CONTROL 77,000 SY 1.60 123200.00 1.75 134750.00
0178 6037000000-E SP COIR FIBER MAT 295 SY 4.33 1277.35 4.00 1180.00
0179 6038000000-E SP PERM SOIL REINF MAT 1,900 SY 4.33 8227.00 3.75 7125.00

0180 6042000000-E 1632 1/4" HARDWARE CLOTH 9,100 LF 3.90 35490.00 5.75 52325.00
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36600.3.1 JUN 19 2018 C204124

TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

VECELLIO & GROGAN INC DBA TRIANGLE GRADING & PAVING INC
SHARPE BROTHERS

BECKLEY, WV BURLINGTON, NC
0181 6045000000-E SP Z;’)EMPORARY PIPE 90 LF 50.73 4565.70 85.77 7719.30
0182 6048000000-E SP FLOAT TURBIDITY CURTAIN 1,300 SY 38.60 50180.00 20.00 26000.00
0183 6069000000-E 1638 STILLING BASINS 105 CY 27.57 2894.85 49.46 5193.30
0184 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 1109.01 4436.04 1058.26 4233.04
0185 6071012000-E SP COIR FIBER WATTLE 2,000 LF 8.63 17260.00 10.50 21000.00
0186 6071013000-E SP WATTLE BARRIER 1,150 LF 8.86 10189.00 12.50 14375.00
0187 6071020000-E SP POLYACRYLAMIDE (PAM) 1,825 LB 4.50 8212.50 10.00 18250.00
0188 6071030000-E 1640 COIR FIBER BAFFLE 3,520 LF 4.33 15241.60 6.50 22880.00
0189 6071050000-E SP a lS/;I‘;\/IMER 13 EA 2236.02 29068.26 2105.96 27377.48
0190 6071050000-E SP :; )SKIMMER 1 EA 2471.97 2471.97 2286.73 2286.73
0191 6071050000-E SP :; lS/;I‘;\/IMER 2 EA 2825.91 5651.82 2584.95 5169.90
0192 6071050000-E SP :1 )SKIMMER 1 EA 3061.86 3061.86 3669.47 3669.47
0193 6071050000-E SP :; )SKIMMER 1 EA 3415.80 3415.80 5332.38 5332.38
0194 6084000000-E 1660 SEEDING AND MULCHING 45 ACR 1904.83 85717.35 1950.00 87750.00
0195 6087000000-E 1660 MOWING 39 ACR 122.53 4778.67 100.00 3900.00
0196 6090000000-E 1661 SEED FOR REPAIR SEEDING 650 LB 4.44 2886.00 6.00 3900.00
0197 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.75 TON 1336.72 2339.26 1800.00 3150.00
0198 6096000000-E 1662 SEED FOR SUPP SEEDING 1,025 LB 3.34 3423.50 4.00 4100.00
0199 6108000000-E 1665 FERTILIZER TOPDRESSING 30.25 TON 919.00 27799.75 1400.00 42350.00
0200 6111000000-E SP IMPERVIOUS DIKE 1,200 LF 56.93 68316.00 20.00 24000.00
0201 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 61.27 612.70 45.00 450.00
0202 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 99.14 9914.00 400.00 40000.00
0203 6117500000-N SP CONC WASHOUT STRUCTURE 10 EA 1646.59 16465.90 2708.45 27084.50
0204 6120000000-E SP CULVERT DIVERSION CHANNEL 128 CY 33.47 4284.16 25.00 3200.00
0205 6123000000-E 1670 REFORESTATION 1 ACR 3453.20 3453.20 1400.00 1400.00
0206 7060000000-E 1705 SIGNAL CABLE 4,100 LF 2.76 11316.00 3.00 12300.00
0207 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 16 EA 766.44 12263.04 765.00 12240.00
0208 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 EA 992.52 2977.56 1050.00 3150.00
0209 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 5 EA 1323.36 6616.80 1150.00 5750.00
0210 7264000000-E 1710 MESSENGER CABLE (3/8") 1,875 LF 4.96 9300.00 3.85 7218.75
0211 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 23 EA 358.41 8243.43 275.00 6325.00
0212 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,250 LF 8.55 19237.50 6.50 14625.00
0213 7456000000-E 1726 I(_1E4A2D)_|N CABLE(¥iix) 5,300 LF 1.93 10229.00 1.85 9805.00
0214 7575142000-N 1736 900MHZ SPECTRUM RADIO 7 EA 3115.40 21807.80 4500.00 31500.00

0215 7576000000-N SP METAL STRAIN SIGNAL POLE 12 EA 7719.57 92634.84 10500.00 126000.00
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36600.3.1 JUN 19 2018 C204124

TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

VECELLIO & GROGAN INC DBA TRIANGLE GRADING & PAVING INC
SHARPE BROTHERS

BECKLEY, WV BURLINGTON, NC
0216 7613000000-N SP SOIL TEST 12 EA 860.18 10322.16 975.00 11700.00
0217 7614100000-E SP DRILLED PIER FOUND 72 CY 799.53 57566.16 775.00 55800.00
0218 7636000000-N 1745 SIGN FOR SIGNALS 7 EA 347.38 2431.66 475.00 3325.00
0219 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1323.36 3970.08 850.00 2550.00
0220 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 13784.95 41354.85 13800.00 41400.00
0221 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 15 EA 110.28 1654.20 135.00 2025.00
0222 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 441.12 1323.36 300.00 900.00
CULVERT ITEMS
0223  8126000000-N 414 CULV EXCAV @ *oskesses Lump Sum 49881.23 57665.50
(27+85.00-L-)
0224 8133000000-E 414 FND CONDIT MAT, BOX CULV 323 TON 55.14 17810.22 86.26 27861.98
0225 8196000000-E 420 CLASS A CONCRETE (CULV) 511.5 CY 606.54 310245.21 550.00 281325.00
0226 8245000000-E 425 REINF STEEL (CULVERT) 71,469 LB 0.99 70754.31 1.10 78615.90
STRUCTURE ITEMS
0227 8147000000-E 420 REINF CONCRETE DECK SLAB 18,238 SF 37.02 675170.76 38.00 693044.00
0228 8161000000-E 420 GROOVING BRIDGE FLOORS 12,953 SF 0.72 9326.16 2.75 35620.75
0229 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 237 CY 740.48 175493.76 1000.00 237000.00
0230 8210000000-N 422 BRG APPR SLAB **cereeex Lump Sum 114939.50 100000.00
(38+35.00-L-)
0231 8217000000-E 425 REINF STEEL (BRIDGE) 39,964 LB 0.99 39564.36 1.75 69937.00
0232 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,999.25 LF 287.35 574484.49 325.00 649756.25
0233 8328200000-E 450 (PI-||II3El4D)53\§/))EQU|P SETUP ** STEEL PILES 38 EA 552.59 20998.42 2500.00 95000.00
0234 8328400000-E 450 PILE DRV EQUIP SETUP ** GALV STEEL PILES 26 EA 663.11 17240.86 3000.00 78000.00
(HP14X89)
0235 8355000000-E 450 HP*X** PILES 2,090 LF 66.31 138587.90 50.00 104500.00
(HP14X89)
0236 8356000000-E 450 HP*X** GALV PILES 1,560 LF 87.31 136203.60 70.00 109200.00
(HP14X89)
0237 8482000000-E 460 THREE BAR METAL RAIL 351.11 LF 176.83 62086.78 180.00 63199.80
0238 8608000000-E 876 RIP RAP Il (2'-0") 1,255 TON 60.79 76291.45 75.00 94125.00
0239 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,393 SY 5.53 7703.29 4.00 5572.00
0240 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 38681.56 20000.00
CONTRACT TOTAL TOTAL 16571770.06 TOTAL 16953667.11
ROADWAY ITEMS SUB-TOTAL 14036306.20 SUB-TOTAL 14153243.93

CULVERT ITEMS SUB-TOTAL 448690.97 SUB-TOTAL 445468.38
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TIP NO U-4734 1.729 Mi
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO NC-150 (N MAIN ST) IN KERNERSVILLE.

STRUCTURE ITEMS SUB-TOTAL 2086772.89 SUB-TOTAL 2354954.80
BIDDERS IN ORDER CONTRACT TOTAL

JIMMY R LYNCH & SONS INC 1 12819745.99

BRANCH CIVIL INC 2 13788835.71

APAC - ATLANTIC INC THOMPSON ARTHUR DIVISION 3 13975000.00

W C ENGLISH INCORPORATED 4 14325679.76

DLB ENTERPRISES LLC 5 15770098.55

KANAWHA STONE CO., INC. KANAWHA STONE COMPANY, 6 16486335.96

INC.

VECELLIO & GROGAN INC DBA SHARPE BROTHERS 7 16571770.06

TRIANGLE GRADING & PAVING INC 8 16953667.11



JUL 11, 2018 01:53 PM IREDELL 2:00 PM 1/5 015
40159.3.1 JUN 19 2018 C203956

TIP NO B-4982 0.349 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #38 OVER THIRD CREEK ON US-21 AND NC-115.

EASTERN STRUCTURES LLC DANE CONSTRUCTION INC

MOCKSVILLE, NC MOORESVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 181000.00 209275.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00 8800.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 50000.00 175000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00
0005  0022000000-E 225 UNCLASSIFIED EXCAVATION 2,500 CY 8.00 20000.00 16.00 40000.00
0006 0029000000-N SP  TYPE Ill REINFORCED APPR *reries Lump Sum 38000.00 76420.00
(21+10.00 -L)

0007  0036000000-E 225 UNDERCUT EXCAVATION 400 CY 12.00 4800.00 20.00 8000.00
0008 0106000000-E 230 BORROW EXCAVATION 10,500 CY 10.00 105000.00 16.75 175875.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 150 CY 15.00 2250.00 15.00 2250.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 2,050 SY 7.00 14350.00 4.50 9225.00
0011 0163000000-E 250 REMOVAL OF EXT CONC PVMT 46 SY 50.00 2300.00 15.00 690.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 25.00 12500.00 35.00 17500.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 2.00 2200.00 2.25 2475.00
0014 0199000000-E SP  TEMPORARY SHORING 1,153 SF 45.00 51885.00 50.00 57650.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 168 TON 30.00 5040.00 35.00 5880.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 510 SY 2.00 1020.00 2.25 1147.50
0017 0335200000-E 305 15" DRAINAGE PIPE 136 LF 45.00 6120.00 30.00 4080.00
0018 0335300000-E 305 18" DRAINAGE PIPE 60 LF 50.00 3000.00 35.00 2100.00
0019 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 4 EA 300.00 1200.00 225.00 900.00
0020 0366000000-E 310 15"RCPIPE CULV Il 596 LF 50.00 29800.00 35.00 20860.00
0021 0372000000-E 310 18"RCPIPE CULV Il 484 LF 55.00 26620.00 40.00 19360.00
0022 0378000000-E 310 24"RCPIPE CULV Il 244 LF 72.00 17568.00 45.00 10980.00
0023 0448200000-E 310 15"RCP CULV CLASS IV 60 LF 50.00 3000.00 35.00 2100.00
0024 0995000000-E 340 PIPE REMOVAL 484 LF 15.00 7260.00 10.00 4840.00
0025 1011000000-N 500 FINE GRADING Lump Sum 20000.00 21000.00
0026 1099500000-E 505 SHALLOW UNDERCUT 150 CY 15.00 2250.00 20.00 3000.00
0027 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 300 TON 35.00 10500.00 30.00 9000.00
0028 1121000000-E 520 AGGREGATE BASE COURSE 430 TON 35.00 15050.00 25.00 10750.00
0029 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 35.00 14000.00 25.00 10000.00
0030 1264000000-E SP  DITCHING 50 LF 15.00 750.00 25.00 1250.00
0031 1275000000-E 600 PRIME COAT 280 GAL 17.00 4760.00 15.00 4200.00
0032 1330000000-E 607 INCIDENTAL MILLING 250 SY 17.00 4250.00 20.00 5000.00
0033 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,650 TON 79.82 131703.00 68.50 113025.00
0034 1503000000-E 610 ASP CONC INTR CRS [19.0C 1,360 TON 79.82 108555.20 68.50 93160.00
0035 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,230 TON 79.82 98178.60 68.50 84255.00
0036 1575000000-E 620 ASP FOR PLANT MIX 225 TON 600.00 135000.00 600.00 135000.00
0037 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 125.00 12500.00 125.00 12500.00

0038 2022000000-E 815 SUBDRAIN EXCAVATION 34 CY 10.00 340.00 50.00 1700.00
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0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049

0050
0051
0052
0053
0054
0055
0056
0057
0058
0059

0060

0061

0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2286000000-N
2308000000-E
2364000000-N
2366000000-N
2367000000-N
2374000000-N

2396000000-N
2549000000-E
2556000000-E
2612000000-E
3030000000-E
3150000000-N
3215000000-N
3287000000-N
3380000000-E
3387000000-N

3389150000-N

3575000000-E

3628000000-E
3635000000-E
3649000000-E
3656000000-E
4072000000-E
4096000000-N
4102000000-N
4155000000-N
4400000000-E
4405000000-E
4410000000-E
4420000000-N
4424500000-N
4430000000-N

815
815
815
815
815
840
840
840
840
840
840

840
846
846
848
862
862
SP

SP

862
SP

SP

SP

876
876
876
876
903
904
904
907
1110
1110
1110
1120
SP
1130

GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

F
FRAME W/COVER STD 840.54

2'-6" CONC CURB & GUTTER

SHOULDER BERM GUTTER

6" CONCRETE DRIVEWAY

STL BEAM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Il

GREND TYPE TL-3

TEMP STL BM GUARDRAIL

TEMP GDRL ANCH UNITS #****x*
1]

'(I'E)MP GDRL END UNITS *****

(TL-2)

GENERIC FENCING ITEM (LF)

TEMPORARY 72" CHAIN LINK FENCE WITH POSTS

RIP RAP, CLASS |

RIP RAP, CLASS I

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
PORTABLE CHANGE MSG SIGN
TEMP PORT TRAF SIGNAL SYS
DRUMS

100
17
100

18

18.3

10

105
150
190
375

286

SY
CcYy
LF
EA
LF
EA
LF
EA
EA
EA
EA

EA
LF
LF
SY
LF
EA
EA
EA
LF
EA

EA

LF

250 TON
740 TON
60 TON

1,800
101

2

2

8

188
128
56

70

SY
LF
EA
EA
EA
SF
SF
SF
EA
EA
EA

2.00 200.00
25.00 425.00
10.00 1000.00

300.00 300.00
10.00 60.00
1400.00 25200.00
300.00 5490.00
650.00 650.00
650.00 6500.00
650.00 2600.00
650.00 650.00
650.00 1300.00
40.00 4200.00
50.00 7500.00
75.00 14250.00
19.00 7125.00
45.00 225.00
1850.00 7400.00
3200.00 12800.00
12.00 3900.00
1100.00 2200.00
2900.00 5800.00
18.00 5148.00
50.00 12500.00
50.00 37000.00
35.00 2100.00

2.00 3600.00
15.00 1515.00

150.00 300.00
150.00 300.00

2.00 16.00
20.00 3760.00

9.75 1248.00
12.50 700.00

15400.00 30800.00
12000.00 12000.00
45.00 3150.00

2.25 225.00
50.00 850.00
8.00 800.00
345.00 345.00
30.00 180.00
1575.00 28350.00
250.00 4575.00
575.00 575.00
625.00 6250.00
575.00 2300.00
575.00 575.00
575.00 1150.00
22.00 2310.00
42.00 6300.00
60.00 11400.00
19.00 7125.00
45.00 225.00
1850.00 7400.00
3200.00 12800.00
12.00 3900.00
1100.00 2200.00
2900.00 5800.00
18.00 5148.00
35.00 8750.00
40.00 29600.00
40.00 2400.00
2.25 4050.00
16.09 1625.09
160.86 321.72
160.86 321.72
2.15 17.20
21.45 4032.60
10.46 1338.88
13.40 750.40
11152.82 22305.64
6434.32 6434.32
48.26 3378.20
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0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087

0088

0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111

0112
0113

4435000000-N
4445000000-E
4455000000-N
4465000000-N
4470000000-N
4480000000-N
4490000000-E
4505000000-E
4650000000-N
4685000000-E
4686000000-E
4770000000-E

4770000000-E

4810000000-E
4835000000-E
4850000000-E
4905000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E

1135
1145
1150
1160
1160
1165
1170
1170
1251
1205
1205
1205

1205

1205
1205
1205
1253
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
1639
SP

SP

1640
SP

1660
1660

CONES

BARRICADES (TYPE llI)
FLAGGER

TEMPORARY CRASH CUSHIONS
REM & RES CRASH CUSHION

TMA

PORT CONC BARRIER(ANCHRD)
REM & RES PORT CONC BARR, ANCH

TEMP RAISED PVMT MRKS

THERMO PVT MKG LINES 4"90

THERMO PVT MKG LINES 4"120

4" COLD APPL PLSTIC LINES TYPE **
Il

El")COLD APPL PLSTIC LINES TYPE **
\Y

I(DA)INT PVMT MARKINGS 4"
PAINT PVT MKG LINES 24"

LINE REMOVAL 4" WIDE

SNOWPLB PVMT MRKER

TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B

SEDIMENT CONTROL STONE

TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING

TEMPORARY SLOPE DRAINS

SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL

COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

SPECIAL STILLING BASINS

WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER
(1-1/2")

SEEDING AND MULCHING
MOWING

20 EA 20.00 400.00
48 LF 32.50 1560.00
250 DAY 200.00 50000.00
2 EA 5800.00 11600.00

4 EA 2500.00 10000.00

2 EA 7000.00 14000.00
815 LF 35.00 28525.00
150 LF 15.00 2250.00
100 EA 13.00 1300.00
2,726 LF 3.57 9731.82
2,726 LF 3.69 10058.94
1,050 LF 2.00 2100.00
860 LF 2.50 2150.00
63,938 LF 0.34 21738.92
44 LF 3.00 132.00
1,200 LF 1.10 1320.00
41 EA 65.00 2665.00
2,550 LF 3.10 7905.00
195 TON 10.00 1950.00
695 TON 10.00 6950.00
870 TON 10.00 8700.00
6 ACR 1500.00 9000.00
400 LB 3.00 1200.00
3 TON 1200.00 3600.00
420 LF 5.00 2100.00
200 LF 4.00 800.00
990 CY 6.00 5940.00
9,200 SY 0.10 920.00
510 SY 6.00 3060.00
400 SY 5.00 2000.00
950 LF 4.00 3800.00
20 EA 250.00 5000.00
450 LF 8.00 3600.00
270 LB 12.00 3240.00
275 LF 8.00 2200.00
3 EA 1000.00 3000.00

6 ACR 2000.00 12000.00

3 ACR 100.00 300.00

21.45 429.00
34.85 1672.80
150.00 37500.00
6219.84 12439.68
2680.97 10723.88
7506.70 15013.40
37.53 30586.95
16.09 2413.50
4.00 400.00
0.95 2589.70
1.00 2726.00
2.90 3045.00
3.00 2580.00
0.16 10230.08
6.00 264.00
0.60 720.00
45.00 1845.00
3.00 7650.00
40.00 7800.00
40.00 27800.00
30.00 26100.00
1200.00 7200.00
4.00 1600.00
1200.00 3600.00
10.00 4200.00
3.00 600.00
15.00 14850.00
1.75 16100.00
3.75 1912.50
4.00 1600.00
4.00 3800.00
475.00 9500.00
6.50 2925.00
8.00 2160.00
4.00 1100.00
1150.00 3450.00
1800.00 10800.00
150.00 450.00



JUL 11, 2018 01:53 PM IREDELL 2:00 PM 4/ 5 015
40159.3.1 JUN 19 2018 C203956

TIP NO B-4982 0.349 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #38 OVER THIRD CREEK ON US-21 AND NC-115.

EASTERN STRUCTURES LLC DANE CONSTRUCTION INC
MOCKSVILLE, NC MOORESVILLE, NC
0114 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 3.00 300.00 5.00 500.00
0115 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 1800.00 450.00
0116 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 3.00 450.00 4.00 600.00
0117 6108000000-E 1665 FERTILIZER TOPDRESSING 4 TON 1200.00 4800.00 1500.00 6000.00
0118 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 20.00 200.00 35.00 350.00
0119 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 300.00 4500.00 50.00 750.00
0120 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 500.00 1000.00 1575.00 3150.00
0121 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 12 EA 200.00 2400.00 1575.00 18900.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0122 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 200.00 800.00 1575.00 6300.00
FABRIC INSERT INLET PROTECTIONDEVICE
STRUCTURE ITEMS
0123 8017000000-N SP CM&R TEMP ACCESS #*ikikix Lump Sum 79000.00 111340.00
(21+10.00 -L-)
0124 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 70000.00 100000.00
(21+10.00 -L-)
0125 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 750.00
0126 8096000000-E 450 PILE EXCAVATION IN SOIL 70 LF 50.00 3500.00 500.00 35000.00
0127 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 40 LF 190.00 7600.00 500.00 20000.00
0128 8105540000-E 411 3'-6"DRILLD PIER IN SOIL 1355 LF 1220.00 165310.00 1000.00 135500.00
0129 8105640000-E 411 3'-6"DRILLD PIER NO SOIL 88 LF 1220.00 107360.00 1000.00 88000.00
0130 8111400000-E 411 PERM STL CASING FOR 3'-6" PIER 105 LF 280.00 29400.00 244.00 25620.00
0131 8115000000-N 411 CSL TESTING 1 EA 3500.00 3500.00 2200.00 2200.00
0132 8121000000-N 412 UNCL STR EXCAYV STA *¥txx Lump Sum 8000.00 35000.00
(21+10.00 -L-)
0133 8147000000-E 420 REINF CONCRETE DECK SLAB 13,068 SF 28.00 365904.00 30.00 392040.00
0134 8161000000-E 420 GROOVING BRIDGE FLOORS 14,524 SF 0.60 8714.40 0.40 5809.60
0135 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 371.8 CY 800.00 297440.00 1500.00 557700.00
0136 8210000000-N 422 BRG APPR SLAB #*rikkikiox Lump Sum 68000.00 52760.00
(21+10.00 -L-)
0137 8217000000-E 425 REINF STEEL (BRIDGE) 68,630 LB 1.07 73434.10 1.00 68630.00
0138 8238000000-E 425 SPIRAL COL REINF STL BRG 7,045 LB 2.50 17612.50 2.00 14090.00
0139 8262000000-E 430 45"PRESTR CONCRETE GIRDR 1,660 LF 255.00 423300.00 260.00 431600.00
0140 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 34 EA 450.00 15300.00 600.00 20400.00
(HP 12 X 53)
0141 8364000000-E 450 HP12X53 PILES 805 LF 35.00 28175.00 34.00 27370.00
0142 8475000000-E 460 TWO BAR METAL RAIL 406.8 LF 112.00 45561.60 96.00 39052.80
0143 8517000000-E 460 (11*;)():*;**30)0'\‘0 PARAPET 4414 LF 100.00 44140.00 110.50 48774.70
0144 8608000000-E 876 RIP RAP Il (2'-0") 887 TON 50.00 44350.00 1.00 887.00
0145 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 985 SY 2.00 1970.00 5.31 5230.35

0146 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 25000.00 15000.00



JUL 11, 2018 01:53 PM
40159.3.1

TIP NO B-4982

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #38 OVER THIRD CREEK ON US-21 AND NC-115.

IREDELL

2:00 PM 5/5 015
JUN 19 2018 C203956
0.349 MI

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

0147 8706000000-N SP EXPANSION JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

EASTERN STRUCTURES LLC
DANE CONSTRUCTION INC

Lump Sum

TOTAL

SUB-TOTAL
SUB-TOTAL

90000.00

3677380.08

1653308.48
2024071.60

CONTRACT TOTAL

3677380.08
4185587.21

70000.00

TOTAL 4185587.21
SUB-TOTAL 1882832.76
SUB-TOTAL 2302754.45



JUL 11, 2018 01:53 PM

45919.

TIP NO

3.2

I-5915A

FED AID NO NHPIM-0040(074)
MILLING, PAVEMENT REHAB, GUARDRAIL, AND SHOULDER RECON.
I-40 FROM BRIDGES #171 & #172 (MILE MARKER 130.7) TO PROJECT [-3819A (MILE MARKER 150.2.).

IREDELL, CATAWBA 2:00 PM 1/ 2 016
JUN 19 2018 C204155
20.000 MI

MAYMEAD INC

MOUNTAIN CITY, TN

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010

0011

0012

0013

0014
0015
0016
0017
0018
0019
0020
0021
0022
0023

0024

0025
0026
0027
0028
0029
0030

0031
0032
0033
0034
0035

0000100000-N
0036000000-E
0106000000-E
0170000000-E
0196000000-E
1099700000-E
1220000000-E
1245000000-E
1260000000-E
1297000000-E

1297000000-E

1297000000-E

1297000000-E

1330000000-E
1491000000-E
1524200000-E
1575000000-E
1577000000-E
1704000000-E
1839140000-E
1840000000-E
2724000000-E
2738000000-E

2738100000-E

3000000000-N
3030000000-E
3075000000-E
3135000000-N
3150000000-N
3165500000-N

3210000000-N
3287000000-N
3317000000-N
3360000000-E
3365000000-E

800
225
230
SP

270
505
545
SP

SP

607

607

607

607

607
610
610
620
620
SP

661
665
857
SP

SP

SP

862
862
862
862
862

862
SP
SP
863
863

ROADWAY ITEMS

MOBILIZATION
UNDERCUT EXCAVATION
BORROW EXCAVATION

REMOVAL OF CONC PVMT SLBS
GEOTEXTILE SOIL STABILIZATION
CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
AGGREGATE SHOULDER BORROW
MILL ASP PVMT *+" DTH

(29

MILL ASP PVMT *=+" DTH

(2-5/8")

MILL ASP PVMT *+" DTH

(5/8")

MILL ASP PVMT *+" DTH

(5-1/2")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC SURF CRS $9.5D

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
PATCHING EXIST PAVEMENT
ULTRATHIN BOND WEAR CRS
MILLED RUMBLE STRIPS

PC REINF BARRIER SNGL FC

GENERIC PAVING ITEM (SY)

4" CONCRETE ISLAND CAP
GENERIC PAVING ITEM (SF)
PATCHING CONCRETE PAVEMENT
IMPACT ATTEN TYPE 350

STL BEAM GUARDRAIL

TRIPLE CORRUGATED SBGR
W-TR SBGR TRANS SECTIONS
ADDIT GUARDRAIL POSTS

GR END UNIT TYPE ##**xxksiir
(BIC)
GR END TYPE CAT-1

GREND TYPE TL-3

GR ANCHOR TYPE B-77
REMOVE EXISTING GUARDRAIL
REMOVE EXISTING GUIDERAIL

Lump Sum
1,530
12,000
4,600
4,600

CcYy
CcYy
SY
SY

3,100 TON
1,000 TON
59.2 SMI
13,500 TON

349,150
281,600
309,760
144,040

1,000

SY

SY

SY

SY

SY

47,380 TON
101,060 TON
2,132 TON
6,595 TON
5,000 TON
15,990 TON

408,500
728
170

11,000
SPALLS

8
158,000
500

51

50

1

74

119

46
120,056
3,000

LF
LF
SY

SF

EA
LF
LF
EA
EA
EA

EA
EA
EA
LF
LF

1800000.00

35.00 53550.00
0.01 120.00
100.00 460000.00
7.00 32200.00
50.00 155000.00
35.00 35000.00
4500.00 266400.00
25.00 337500.00
2.75 960162.50
2.95 830720.00
2.45 758912.00
3.25 468130.00
20.00 20000.00
52.00 2463760.00
54.00 5457240.00
600.00 1279200.00
700.00 4616500.00
165.00 825000.00
125.00 1998750.00
0.17 69445.00
375.00 273000.00
350.00 59500.00
199.00 2189000.00
21000.00 168000.00
17.43 2753940.00
29.40 14700.00
157.50 8032.50
31.50 1575.00
2100.00 2100.00
735.00 54390.00
2835.00 337365.00
1680.00 77280.00
2.10 252117.60
1.05 3150.00



JUL 11, 2018 01:53 PM IREDELL, CATAWBA 2:00 PM 2/ 2 016
45919.3.2 JUN 19 2018 C204155

TIP NO I-5915A 20.000 MI
FED AID NO NHPIM-0040(074)

MILLING, PAVEMENT REHAB, GUARDRAIL, AND SHOULDER RECON.

I-40 FROM BRIDGES #171 & #172 (MILE MARKER 130.7) TO PROJECT [-3819A (MILE MARKER 150.2.).

MAYMEAD INC

MOUNTAIN CITY, TN

0036 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 50 EA 33.60 1680.00
0037 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 32 EA 1916.25 61320.00
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 990 SF 15.75 15592.50
0039 4423000000-N SP WZ DIGITAL SPD LMT SIGNS 4 EA 6825.00 27300.00
0040 4424000000-N SP WZ PRESENCE LIGHTING 15 EA 4725.00 70875.00
0041 4434000000-N SP SEQ FLASH WARN LIGHTS 16 EA 131.25 2100.00
0042 4510000000-N 1190 LAW ENFORCEMENT 630 HR 75.00 47250.00
0043 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 590 EA 3412.50 2013375.00
LANE CLOSURE
0044 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 40 EA 3412.50 136500.00
RAMP/LOOP CLOSURE
0045 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 60 EA 162.75 9765.00
0046 4815000000-E 1205 PAINT PVMT MARKINGS 6" 510,576 LF 0.29 148067.04
0047 4825000000-E 1205 PAINT PVMT MARKINGS 12" 28,000 LF 0.68 19040.00
0048 4845000000-N 1205 PAINT PVT MKG SYMBOL 60 EA 110.25 6615.00
0049 4847040000-E 1205 POLYUREA LINES (6", 30 MILS) 511,576 LF 1.60 818521.60
0050 4847080000-E 1205 POLYUREA LINES (12", 30 MILS) 14,000 LF 3.62 50680.00
0051 4855000000-E 1205 LINE REMOVAL 6" WIDE 16,745 LF 0.79 13228.55
0052 4900000000-N 1251 PERM RAISED PVMT MARKERS 4,438 EA 11.29 50105.02
0053 4905000000-N 1253 SNOWPLB PVMT MRKER 3,550 EA 2441 86655.50
0054 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 1800000.00
CONTRACT TOTAL TOTAL 34460409.81
ROADWAY ITEMS SUB-TOTAL 34460409.81
BIDDERS IN ORDER CONTRACT TOTAL

MAYMEAD INC 1 34460409.81



JUL 11, 2018 01:53 PM
45977.3.1

TIP NO U-5963
FED AID NO STATE FUNDED

SIGNALS AND FIBER OPTIC COMMUNICATIONS

NC-115 (MECKLENBURG HWY) FROM SR-1135 (WATERLYNN RD) TO YELLOW WOOD DRIVE.

IREDELL

2:00 PM 1/ 3 017
JUN 19 2018 C204095
1.500 MI

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS, FL

ALS OF NORTH CAROLINALLC

SALISBURY, NC

BRYANT ELECTRIC REPAIR &
CONSTRUCTION BERCO

GASTONIA, NC

0001 0000100000-N 800
0002 7060000000-E 1705
0003 7120000000-E 1705
0004 7132000000-E 1705
0005 7252000000-E 1710
0006 7279000000-E 1715
0007 7288000000-E 1715
0008 7300000000-E 1715
0009 7301000000-E 1715
0010 7348000000-N 1716
0011 7360000000-N 1720
0012 7372000000-N 1721
0013 7432000000-E 1722
0014 7516000000-E 1730
0015 7528000000-E 1730
0016 7540000000-N 1731
0017 7552000000-N 1731
0018 7566000000-N 1733
0019 7756000000-N 1751
0020 7780000000-N 1751
0021 7901000000-N 1753
0022 7980000000-N SP
0023 7980000000-N SP
0024 7980000000-N SP

ROADWAY ITEMS

MOBILIZATION

SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
MESSENGER CABLE (1/4")
TRACER WIRE

PAVED TRENCH (Frtries)
L.27)

UNPAVED TRENCH (trtritni)
127

DIRECT DRILL (#rseriin)
127

JUNCTION BOX (OVER-SIZED, HVY-DUTY)

WOOD POLE

GUY ASSEMBLY

2" RISER WITH TUBING
COMMUNICATIONS CABLE (** FIBER)
(24)

DROP CABLE

SPLICE ENCLOSURE
INTERCONNECT CENTER
DELINEATOR MARKER

CONTLR WITH CBNT, 2070L BASE MTD
DETECTOR CARD (TYPE 2070L)
CABINET BASE EXTENDER

GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY
GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum 9000.00
1,250 LF 2.12 2650.00
7 EA 990.00 6930.00

3 EA 1130.00 3390.00
1,900 LF 2.00 3800.00
5,100 LF 0.60 3060.00
225 LF 28.00 6300.00
4,325 LF 6.70 28977.50
550 LF 18.60 10230.00
24 EA 680.00 16320.00

5 EA 1148.00 5740.00

5 EA 560.00 2800.00

4 EA 642.00 2568.00
7,800 LF 2.06 16068.00
410 LF 1.85 758.50
5 EA 1420.00 7100.00

5 EA 1520.00 7600.00

3 EA 123.00 369.00

2 EA 13900.00 27800.00

10 EA 156.00 1560.00

2 EA 305.00 610.00

3 EA 2900.00 8700.00

5 EA 1395.00 6975.00

21 EA 64.00 1344.00
TOTAL 180650.00

SUB-TOTAL 180650.00

17184.42

3.01 3762.50
708.56 4959.92
853.59 2560.77
2.12 4028.00
0.77 3927.00
26.26 5908.50
5.50 23787.50
16.47 9058.50
747.13 17931.12
1021.13 5105.65
549.18 2745.90
529.80 2119.20
2.23 17394.00
2.23 914.30
1512.04 7560.20
1613.27 8066.35
143.20 429.60
13593.02 27186.04
117.62 1176.20
583.97 1167.94
4650.51 13951.53
1483.92 7419.60
145.40 3053.40
TOTAL 191398.14
SUB-TOTAL 191398.14

8000.00

2.50 3125.00
800.00 5600.00
900.00 2700.00
4.50 8550.00
0.305 1555.50
16.00 3600.00
7.00 30275.00
15.00 8250.00
1000.00 24000.00
1000.00 5000.00
650.00 3250.00
525.00 2100.00
2.30 17940.00
6.00 2460.00
1250.00 6250.00
1500.00 7500.00
100.00 300.00
13500.00 27000.00
100.00 1000.00
350.00 700.00
5000.00 15000.00
2000.00 10000.00
75.00 1575.00
TOTAL 195730.50
SUB-TOTAL 195730.50



JUL 11, 2018 01:53 PM

45977.

TIP NO

3.1

U-5963

FED AID NO STATE FUNDED
SIGNALS AND FIBER OPTIC COMMUNICATIONS

NC-115 (MECKLENBURG HWY) FROM SR-1135 (WATERLYNN RD) TO YELLOW WOOD DRIVE.

IREDELL 2:00 PM 2/3 017
JUN 19 2018 C204095

1.500 MI

HAYNES ELECTRIC UTILITY
CORPORATION DBA A DIVISION OF
MB HAY

ASHEVILLE, NC

0001
0002
0003
0004
0005
0006
0007

0008

0009

0010
0011
0012
0013
0014

0015
0016
0017
0018
0019
0020
0021
0022

0023

0024

0000100000-N
7060000000-E
7120000000-E
7132000000-E
7252000000-E
7279000000-E
7288000000-E

7300000000-E

7301000000-E

7348000000-N
7360000000-N
7372000000-N
7432000000-E
7516000000-E

7528000000-E
7540000000-N
7552000000-N
7566000000-N
7756000000-N
7780000000-N
7901000000-N
7980000000-N

7980000000-N

7980000000-N

800

1705
1705
1705
1710
1715
1715

1715

1715

1716
1720
1721
1722
1730

1730
1731
1731
1733
1751
1751
1753
SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
MESSENGER CABLE (1/4")
TRACER WIRE

PAVED TRENCH (wsstries)

(1,27

UNPAVED TRENCH (trtrtni)

(1,27

DIRECT DRILL (#rstrin)

1,27

JUNCTION BOX (OVER-SIZED, HVY-DUTY)
WOOD POLE

GUY ASSEMBLY

2" RISER WITH TUBING

COMMUNICATIONS CABLE (** FIBER)
(24)

DROP CABLE

SPLICE ENCLOSURE

INTERCONNECT CENTER
DELINEATOR MARKER

CONTLR WITH CBNT, 2070L BASE MTD
DETECTOR CARD (TYPE 2070L)
CABINET BASE EXTENDER

GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY
GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

TRAFFIC CONTROL DEVICES INC
ALS OF NORTH CAROLINALLC
BRYANT ELECTRIC REPAIR & CONSTRUCTION BERCO

Lump Sum 10000.00
1,250 LF 3.50 4375.00
7 EA 1100.00 7700.00

3 EA 1350.00 4050.00
1,900 LF 2.10 3990.00
5,100 LF 0.70 3570.00
225 LF 40.00 9000.00
4,325 LF 11.75 50818.75
550 LF 17.00 9350.00
24 EA 750.00 18000.00

5 EA 1200.00 6000.00

5 EA 400.00 2000.00

4 EA 500.00 2000.00
7,800 LF 2.25 17550.00
410 LF 2.00 820.00
5 EA 1530.00 7650.00

5 EA 1650.00 8250.00

3 EA 135.00 405.00

2 EA 12500.00 25000.00

10 EA 150.00 1500.00

2 EA 500.00 1000.00

3 EA 3120.00 9360.00

5 EA 1500.00 7500.00

21 EA 75.00 1575.00
TOTAL 211463.75

SUB-TOTAL 211463.75

CONTRACT TOTAL

180650.00

191398.14

3 195730.50



JUL 11, 2018 01:53 PM IREDELL 2:00 PM 3/3 017
45977.3.1 JUN 19 2018 C204095

TIP NO U-5963 1.500 MI
FED AID NO STATE FUNDED

SIGNALS AND FIBER OPTIC COMMUNICATIONS

NC-115 (MECKLENBURG HWY) FROM SR-1135 (WATERLYNN RD) TO YELLOW WOOD DRIVE.

HAYNES ELECTRIC UTILITY CORPORATION DBA A 4 211463.75
DIVISION OF MB HAY



JUL 11, 2018 01:53 PM

2019CPT.13.01.10111, 2019CPT.13.01.20111, 2019CPT.13.01.20112

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

BUNCOMBE

1 SECTION EACH OF NC-63, US-25A & NC-197, 3 SECTIONS OF NC-9, AND 87 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/ 2 018
JUN 19 2018 C204192
75.080 MI

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

ROGERS GROUP INC

NASHVILLE, TN

0001
0002
0003
0004
0005

0007

0008
0009
0010
0011
0012
0014
0015
0016
0017
0018
0021

0022
0023
0024
0025
0026
0027
0029
0031
0032
0033
0034
0036
0037
0038
0039
0040
0043
0044
0045

0000100000-N
1220000000-E
1245000000-E
1260000000-E
1297000000-E

1308000000-E

1330000000-E
1503000000-E
1519000000-E
1523000000-E
1575000000-E
1704000000-E
1803500000-E
1820000000-E
1838000000-E
1838500000-N
1891000000-E

2605000000-N
2815000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4697000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4835000000-E
4845000000-N
4847010000-E
4847050000-E
4905000000-N
5255000000-N
7444000000-E

800
545
SP
SP
607

607

607
610
610
610
620
SP

660
SP

660
660
SP

848
858
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1253
1413
1725

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
AGGREGATE SHOULDER BORROW
MILL ASP PVMT =" DTH

(1-1/2"

MILLN ASPHALT PYMT e _ ke
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.58

ASP CONC SURF CRS $9.5C

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

AST, DOUBLE SEAL

AST, FOG SEAL

EMULSION FOR AST

VACUUM TRUCK

GENERIC PAVING ITEM (SY)

LATEX MODIFIED MICRO-SURFACING TYPE Ill

CONCRETE CURB RAMPS

ADJ DROP INLETS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINE 8"120 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVT MKG LINES 24"

PAINT PVT MKG SYMBOL
POLYUREA LINES (4", 20 MILS)
POLYUREA LINES (8", 20 MILS)
SNOWPLB PVMT MRKER
PORTABLE LIGHTING

INDUCTIVE LOOP SAWCUT

Lump Sum 725000.00
2,611 TON 28.00 73108.00
104.61 SMI 3400.00 355674.00
13,600 TON 14.00 190400.00
118,655 SY 3.15 373763.25
11,146 SY 7.80 86938.80
15,140 SY 8.75 132475.00
2,205 TON 59.00 130095.00
43,928 TON 45.00 1976760.00
28,787 TON 55.00 1583285.00
4,778 TON 675.00 3225150.00
20,480 TON 156.00 3194880.00
165,152 SY 1.50 247728.00
165,152 SY 0.48 79272.96
90,895 GAL 1.95 177245.25

8 WK 5000.00 40000.00

52,086 SY 3.17 165112.62
54 EA 3400.00 183600.00

4 EA 950.00 3800.00

89 EA 950.00 84550.00

71 EA 750.00 53250.00

7,777 SF 14.70 114321.90
Lump Sum 765000.00
100 LF 1.55 155.00

210 LF 6.00 1260.00
2,141 LF 9.00 19269.00

74 EA 150.00 11100.00

178 EA 115.00 20470.00
1,733,147 LF 0.09 155983.23
660 LF 3.00 1980.00

146 EA 50.00 7300.00
531,694 LF 0.72 382819.68
370 LF 1.76 651.20
2,268 EA 21.15 47968.20
Lump Sum 130000.00
15,850 LF 9.15 145027.50

500000.00

30.00 78330.00
3600.00 376596.00
15.00 204000.00
4.45 528014.75
4.15 46255.90
5.90 89326.00
76.25 168131.25
72.50 3184780.00
76.25 2195008.75
475.00 2269550.00
135.00 2764800.00
1.60 264243.20
0.51 84227.52
2.10 190879.50
5250.00 42000.00
3.50 182301.00
2725.00 147150.00
1055.00 4220.00
800.00 71200.00
700.00 49700.00
10.00 77770.00
500000.00

1.65 165.00
6.35 1333.50
9.50 20339.50
160.00 11840.00
125.00 22250.00
0.10 173314.70
3.20 2112.00
53.00 7738.00
0.76 404087.44
1.86 688.20
23.50 53298.00
150000.00

9.75 154537.50



JUL 11, 2018 01:53 PM

BUNCOMBE 2:00 PM 2/ 2 018
2019CPT.13.01.10111, 2019CPT.13.01.20111, 2019CPT.13.01.20112 JUN 19 2018 C204192
TIP NO 75.080 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

1 SECTION EACH OF NC-63, US-25A & NC-197, 3 SECTIONS OF NC-9, AND 87 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 14885393.59 TOTAL 15020187.71
ROADWAY ITEMS SUB-TOTAL 14885393.59 SUB-TOTAL 15020187.71
BIDDERS IN ORDER CONTRACT TOTAL
HARRISON CONSTRUCTION COMPANY DIVISION OF 1 14885393.59
APAC-ATLANTIC INC
ROGERS GROUP INC 2 15020187.71



JUL 11, 2018 01:53 PM BURKE 2:00 PM 1/ 2 019
2019CPT.13.02.10121, 2019CPT.13.02.20121, 2019CPT.13.02.20122 JUN 19 2018 C204187

TIP NO 69.360 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS & SHOULDER RECONSTRUCTION.

1 SECTION OF US-64, 2 SECTIONS OF US-70,1 SECTION OF NC-126, 1 SECTION OF NC-114, AND 60 SECTIONS OF SECONDARY ROADS.

MAYMEAD INC

MOUNTAIN CITY, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 240000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 2,040 TON 30.00 61200.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 58.05 SMI 3200.00 185760.00
0004 1260000000-E SP AGGREGATE SHOULDER BORROW 7,464 TON 25.00 186600.00
0005 1297000000-E 607 ?TISL ASP PVMT *****' DTH 2,500 SY 4.00 10000.00
0006 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 39,044 SY 2.25 87849.00
0007 1308000000-E 607 MILLN ASPHALT PVMT ¥kt _ sokekokok 20,320 SY 2.75 55880.00

(0" TO 1-1/2")
0008 1330000000-E 607 INCIDENTAL MILLING 8,955 SY 10.00 89550.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 25,758 TON 45.00 1159110.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 23,220 TON 45.00 1044900.00
0011 1575000000-E 620 ASP FOR PLANT MIX 3,119 TON 555.00 1731045.00
0012 1704000000-E SP PATCHING EXIST PAVEMENT 8,750 TON 115.00 1006250.00
0013 1803500000-E 660 AST, DOUBLE SEAL 147,132 SY 1.62 238353.84
0014 1820000000-E SP AST, FOG SEAL 147,132 SY 0.65 95635.80
0015 1838000000-E 660 EMULSION FOR AST 80,922 GAL 2.00 161844.00
0016 1838500000-N 660 VACUUM TRUCK 7 WK 6000.00 42000.00
0017 2605000000-N 848 CONCRETE CURB RAMPS 35 EA 1500.00 52500.00
0018 2815000000-N 858 ADJDROP INLETS 11 EA 950.00 10450.00
0019 2830000000-N 858 ADJ MANHOLES 40 EA 1520.00 60800.00
0020 2845000000-N 858 ADJ METER OR VALVE BOXES 51 EA 1290.00 65790.00
0021 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 6,437 SF 12.00 77244.00
0022 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 140000.00
0023 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,220 LF 2.00 4440.00
0024 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 372 LF 2.00 744.00
0025 4710000000-E 1205 24"WIDE THERMO 120 MILS 912 LF 10.00 9120.00
0026 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 56 EA 150.00 8400.00
0027 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 135 EA 125.00 16875.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,381,250 LF 0.12 165750.00
0029 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 326,961 LF 0.80 261568.80
0030 4905000000-N 1253 SNOWPLB PVMT MRKER 1,455 EA 22.95 33392.25
0031 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,304 LF 10.00 43040.00

CONTRACT TOTAL TOTAL 7346091.69

ROADWAY ITEMS SUB-TOTAL 7346091.69



JUL 11, 2018 01:53 PM BURKE 2:00 PM 2/ 2 019
2019CPT.13.02.10121, 2019CPT.13.02.20121, 2019CPT.13.02.20122 JUN 19 2018 C204187

TIP NO 69.360 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS & SHOULDER RECONSTRUCTION.
1 SECTION OF US-64, 2 SECTIONS OF US-70,1 SECTION OF NC-126, 1 SECTION OF NC-114, AND 60 SECTIONS OF SECONDARY ROADS.

BIDDERS IN ORDER CONTRACT TOTAL
MAYMEAD INC 1 7346091.69



JUL 11, 2018 01:53 PM

2019CPT.13.06.10811, 2019CPT.13.06.20811, 2019CPT.13.06.20812

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
3 SECTIONS OF US-64/74A , 2 SECTIONS OF NC-108, 1 SECTION OF US-221 ALT, AND 61 SECTIONS OF SECONDARY ROADS.

RUTHERFORD

2:00 PM 1/ 2 020
JUN 19 2018 C204186
78.352 MI

ROGERS GROUP INC

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

NASHVILLE, TN KNOXVILLE, TN DUNCAN, SC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 320000.00 300000.00 306000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 2,053 TON 30.00 61590.00 28.00 57484.00 58.00 119074.00
0003  1245000000-E SP SHOULDER RECONSTRUCTION 75.83 SMI 3400.00 257822.00 3200.00 242656.00 2900.00 219907.00
0004 1260000000-E SP AGGREGATE SHOULDER BORROW 9,617 TON 15.00 144255.00 14.00 134638.00 35.40 340441.80
0005 1297000000-E 607 xll_llyzé)SP PVMT #+x" DTH 43,939 SY 2.75 120832.25 3.35 147195.65 1.95 85681.05
0006 1297000000-E 607 xll_llyﬁ)SP PVMT #+x" DTH 187 SY 5.95 1112.65 15.00 2805.00 48.00 8976.00
0007 1308000000-E 607 MILLN ASPHALT PVMT #tik _ stk 3,520 SY 3.60 12672.00 5.00 17600.00 9.00 31680.00

(0" TO 1-1/2")
0008 1330000000-E 607 INCIDENTAL MILLING 8,966 SY 3.85 34519.10 10.00 89660.00 9.00 80694.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 28,739 TON 57.00 1638123.00 41.00 1178299.00 69.00 1982991.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 16,684 TON 57.00 950988.00 42.50 709070.00 73.00 1217932.00
0011 1575000000-E 620 ASP FOR PLANT MIX 2,728 TON 465.00 1268520.00 665.00 1814120.00 515.00 1404920.00
0012 1704000000-E SP  PATCHING EXIST PAVEMENT 9,971 TON 115.00 1146665.00 137.00 1366027.00 179.00 1784809.00
0013 1803500000-E 660 AST, DOUBLE SEAL 213511 SY 1.35 288239.85 1.27 271158.97 1.35 288239.85
0014 1820000000-E SP AST, FOG SEAL 213511 SY 0.51 108890.61 0.48 102485.28 0.50 106755.50
0015 1838000000-E 660 EMULSION FOR AST 117,438 GAL 2.07 243096.66 1.95 229004.10 2.10 246619.80
0016 1838500000-N 660 VACUUM TRUCK 4 WK 5300.00 21200.00 5000.00 20000.00 5500.00 22000.00
0017 2605000000-N 848 CONCRETE CURB RAMPS 40 EA 2750.00 110000.00 2750.00 110000.00 2310.00 92400.00
0018 2830000000-N 858 ADJ MANHOLES 28 EA 1065.00 29820.00 900.00 25200.00 950.00 26600.00
0019 2845000000-N 858 ADJ METER OR VALVE BOXES 31 EA 800.00 24800.00 700.00 21700.00 770.00 23870.00
0020 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 6,721 SF 9.50 63849.50 10.30 69226.30 9.55 64185.55
0021 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 257500.00 300000.00 495000.00
0022 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 800 LF 1.35 1080.00 1.25 1000.00 3.20 2560.00
0023  4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 548 LF 1.45 794.60 1.35 739.80 5.35 2931.80
0024 4705000000-E 1205 THERMO LINES 16" 120MILS 176 LF 5.25 924.00 5.00 880.00 7.50 1320.00
0025 4710000000-E 1205 24"WIDE THERMO 120 MILS 642 LF 10.50 6741.00 10.00 6420.00 9.60 6163.20
0026 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 30 EA 165.00 4950.00 150.00 4500.00 133.00 3990.00
0027 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 69 EA 140.00 9660.00 125.00 8625.00 144.00 9936.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,002,461 LF 0.10 200246.10 0.10 200246.10 0.21 420516.81
0029 4845000000-N 1205 PAINT PVT MKG SYMBOL 51 EA 55.00 2805.00 50.00 2550.00 69.50 3544.50
0030 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 209,741 LF 0.81 169890.21 0.77 161500.57 0.85 178279.85
0031 4850000000-E 1205 LINE REMOVAL 4" WIDE 5716 LF 1.05 6001.80 1.00 5716.00 1.10 6287.60
0032 4905000000-N 1253 SNOWPLB PVMT MRKER 1,550 EA 25.65 39757.50 24.15 37432.50 42.00 65100.00
0033  5255000000-N 1413 PORTABLE LIGHTING Lump Sum 50000.00 40000.00 5800.00
0034  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,025 LF 11.95 12248.75 11.25 11531.25 12.00 12300.00

CONTRACT TOTAL TOTAL 7609594.58 TOTAL 7689470.52 TOTAL 9667506.31



JUL 11, 2018 01:53 PM RUTHERFORD 2:00 PM 2/ 2 020
2019CPT.13.06.10811, 2019CPT.13.06.20811, 2019CPT.13.06.20812 JUN 19 2018 C204186
TIP NO 78.352 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
3 SECTIONS OF US-64/74A , 2 SECTIONS OF NC-108, 1 SECTION OF US-221 ALT, AND 61 SECTIONS OF SECONDARY ROADS.
ROADWAY ITEMS SUB-TOTAL 7609594.58 SUB-TOTAL 7689470.52 SUB-TOTAL 9667506.31
BIDDERS IN ORDER CONTRACT TOTAL
ROGERS GROUP INC 1 7609594.58
HARRISON CONSTRUCTION COMPANY DIVISION OF 2 7689470.52
APAC-ATLANTIC INC
SLOAN CONSTRUCTION A DIVISION OF REEVES 3 9667506.31

CONSTRUCTION CO



JUL 11, 2018 01:53 PM BURKE 2:00 PM 1/ 6 021
38372.3.1 JUN 19 2018 C204072

TIP NO B-4448 0.568 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #149 & #150 OVER SR-1744 ON I-40.

DANE CONSTRUCTION INC NHM CONSTRUCTORS LLC CROWDER CONSTRUCTION
COMPANY
MOORESVILLE, NC ASHEVILLE, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 614000.00 768000.00 782020.12
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 35000.00 65000.00 85000.00
0003 0028000000-N SP TYPE | STANDARD APPR #*#tiikiik Lump Sum 140000.00 75000.00 55929.00
(28+26.49 WB)
0004 0028000000-N SP TYPE | STANDARD APPR #*#tikicik Lump Sum 140000.00 75000.00 55929.00
(28+45.42 EB)
0005 0036000000-E 225 UNDERCUT EXCAVATION 100 CY 25.00 2500.00 70.00 7000.00 30.00 3000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5000.00 5000.00 4772.30 4772.30 5000.00 5000.00
0007 0063000000-N SP GRADING Lump Sum 1860657.00 3698439.00 3000000.00
0008 0194000000-E 265 SELECT GRANULAR MATL, CLASS IlI 100 CY 25.00 2500.00 58.00 5800.00 55.00 5500.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.50 700.00 6.00 1200.00 3.00 600.00
0010 0199000000-E SP TEMPORARY SHORING 6,256 SF 50.00 312800.00 30.00 187680.00 63.00 394128.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 360 TON 40.00 14400.00 38.50 13860.00 55.00 19800.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 1,130 SY 3.50 3955.00 5.90 6667.00 2.00 2260.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 56 LF 44.00 2464.00 64.50 3612.00 59.00 3304.00
0014 0372000000-E 310 18"RC PIPE CULV Il 196 LF 45.00 8820.00 80.30 15738.80 67.00 13132.00
0015 0384000000-E 310 30" RC PIPE CULV Il 32 LF 55.00 1760.00 132.70 4246.40 107.00 3424.00
0016 0448200000-E 310 15"RCP CULV CLASS IV 532 LF 48.00 25536.00 67.50 35910.00 67.00 35644.00
0017 0448300000-E 310 18"RCP CULV CLASS IV 476 LF 62.00 29512.00 77.40 36842.40 81.00 38556.00
0018 0448400000-E 310 24" RCP CULV CLASS IV 224 LF 70.00 15680.00 102.30 22915.20 114.00 25536.00
0019 0448500000-E 310 30"RCP CULV CLASS IV 816 LF 105.00 85680.00 131.60 107385.60 146.00 119136.00
0020 0448600000-E 310 36" RCP CULV CLASS IV 192 LF 135.00 25920.00 167.00 32064.00 186.00 35712.00
0021 0582000000-E 310 15" CS PIPE CULV 0.064" 570 LF 50.00 28500.00 82.10 46797.00 66.00 37620.00
0022 0588000000-E 310 18" CS PIPE CULV 0.064" 40 LF 60.00 2400.00 92.20 3688.00 73.00 2920.00
0023 0594000000-E 310 24" CS PIPE CULV 0.064" 112 LF 78.00 8736.00 105.60 11827.20 93.00 10416.00
0024 0600000000-E 310 30" CS PIPE CULV 0.079" 128 LF 105.00 13440.00 122.00 15616.00 134.00 17152.00
0025 0636000000-E 310 *"CS ELBOW ****" THICK 9 EA 250.00 2250.00 857.90 7721.10 306.00 2754.00
(15", 0.064")
0026 0636000000-E 310 *"CS ELBOW *****" THICK 4 EA 350.00 1400.00 947.00 3788.00 422.00 1688.00
(24", 0.064")
0027 0636000000-E 310 *"CS ELBOW *****" THICK 2 EA 850.00 1700.00 1125.00 2250.00 727.00 1454.00
(30", 0.079")
0028 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 83 LF 255.00 21165.00 315.24 26164.92 459.00 38097.00
(24", 0.375")
0029 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 205 LF 305.00 62525.00 329.39 67524.95 519.00 106395.00
(30", 0.375")
0030 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 83 LF 1450.00 120350.00 1510.24 125349.92 1059.00 87897.00
(24", 0.375")
0031 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 205 LF 1450.00 297250.00 1474.39 302249.95 1129.00 231445.00
(30", 0.375")
0032 0995000000-E 340 PIPE REMOVAL 2,275 LF 10.00 22750.00 23.60 53690.00 30.00 68250.00
0033 1000000000-E 462 6" SLOPE PROTECTION 240 SY 95.00 22800.00 91.00 21840.00 68.00 16320.00

0034 1099500000-E 505 SHALLOW UNDERCUT 100 CY 20.00 2000.00 20.60 2060.00 49.00 4900.00



JUL 11, 2018 01:53 PM

38372.3.1

TIP NO

B-4448

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #149 & #150 OVER SR-1744 ON I-40.

BURKE

2:00 PM
JUN 19 2018

0.568 MI

2/ 6 021
C204072

DANE CONSTRUCTION INC

MOORESVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

CROWDER CONSTRUCTION

COMPANY

CHARLOTTE, NC

0035
0036
0037
0038

0039

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072

1099700000-E
1121000000-E
1220000000-E
1297000000-E

1297000000-E

1330000000-E
1491000000-E
1503000000-E
1519000000-E
1523000000-E
1524200000-E
1575000000-E
1577000000-E
1693000000-E
1840000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2190000000-N
2275000000-E
2286000000-N
2308000000-E
2364200000-N
2365000000-N
2366000000-N
2396000000-N
2556000000-E
2655000000-E
3030000000-E
3060000000-E
3150000000-N
3287000000-N
3317000000-N
3360000000-E
3380000000-E

505
520
545
607

607

607
610
610
610
610
610
620
620
654
665
815
815
815
815
815
815
828
SP

840
840
840
840
840
840
846
852
862
862
862
SP

SP

863
862

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

MILL ASP PVMT *=+" DTH

(22"

MILL ASP PVMT **=+" DTH

(1-1/2")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS S9.5C

ASP CONC SURF CRS $9.5D

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
ASPH PLT MIX PVMT REPAIR
MILLED RUMBLE STRIPS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

TEMP STL PLT COVER FOR MDS
FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.20 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME W/COVER STD 840.54
SHOULDER BERM GUTTER

5" MONO CONC ISLDS (KEY IN)
STL BEAM GUARDRAIL

SBGR DOUBLE FACED

ADDIT GUARDRAIL POSTS

GR END TYPE TL-3

GR ANCHOR TYPE B-77

REMOVE EXISTING GUARDRAIL
TEMP STL BM GUARDRAIL

160 TON 35.00 5600.00
2,260 TON 26.00 58760.00
100 TON 45.00 4500.00
20,850 SY 5.75 119887.50
1,600 SY 5.75 9200.00
2,635 SY 15.00 39525.00
18,110 TON 65.00 1177150.00
7,900 TON 65.00 513500.00
2,040 TON 65.00 132600.00
890 TON 70.00 62300.00
4,860 TON 75.00 364500.00
1,370 TON 525.00 719250.00
280 TON 750.00 210000.00
25 TON 200.00 5000.00
11,275 LF 0.55 6201.25
224 CY 25.00 560.00
100 SY 2.25 225.00
16.8 CY 45.00 756.00
100 LF 40.00 4000.00

1 EA 50.00 50.00

LF 20.00 120.00

EA 500.00 500.00

81 CY 400.00 32400.00

41 EA 2500.00 102500.00
17.2 LF 450.00 7740.00

5 EA 750.00 3750.00

21 EA 750.00 15750.00

6 EA 1100.00 6600.00

9 EA 500.00 4500.00

270 LF 30.00 8100.00
100 SY 95.00 9500.00
2,0875 LF 18.00 37575.00
2,550 LF 23.50 59925.00
5 EA 45.00 225.00

7 EA 3150.00 22050.00

6 EA 1650.00 9900.00
1,365 LF 1.00 1365.00
4,162.5 LF 12.00 49950.00

29.20
28.50
38.40

8.00

12.00

20.00
97.65
112.35
126.00
113.40
117.60
515.00
750.00
278.10
0.70
24.70
7.50
54.60
17.10
621.10
18.10
5106.30
355.40
2509.30
514.70
551.40
539.50
542.50
458.70
32.00
58.00
18.00
23.50
45.00
3150.00
1650.00
1.00
12.00

4672.00
64410.00
3840.00
166800.00

19200.00

52700.00
1768441.50
887565.00
257040.00
100926.00
571536.00
705550.00
210000.00
6952.50
7892.50
553.28
750.00
917.28
1710.00
621.10
108.60
5106.30
28787.40
102881.30
8852.84
2757.00
11329.50
3255.00
4128.30
8640.00
5800.00
37575.00
59925.00
225.00
22050.00
9900.00
1365.00
49950.00

52.00
56.00
58.00

9.00

10.00

16.00
85.00
90.00
90.00
100.00
90.00
590.00
650.00
500.00
0.62
20.00
8.00
65.00
10.00
350.00
35.00
1665.00
314.00
3652.00
605.00
592.00
578.00
563.00
438.00
42.00
56.00
18.00
24.00
45.00
3150.00
1650.00
1.00
12.00

8320.00
126560.00
5800.00
187650.00

16000.00

42160.00
1539350.00
711000.00
183600.00
89000.00
437400.00
808300.00
182000.00
12500.00
6990.50
448.00
800.00
1092.00
1000.00
350.00
210.00
1665.00
25434.00
149732.00
10406.00
2960.00
12138.00
3378.00
3942.00
11340.00
5600.00
37575.00
61200.00
225.00
22050.00
9900.00
1365.00
49950.00



JUL 11, 2018 01:53 PM

38372.3.1

TIP NO

B-4448

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #149 & #150 OVER SR-1744 ON I-40.

BURKE

2:00 PM 3/6 021
JUN 19 2018 C204072
0.568 MI

DANE CONSTRUCTION INC

MOORESVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0073

0074

0075

0076

0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092

0093

0094

0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107

3387000000-N

3387000000-N

3389150000-N

3436000000-N

3503000000-E
3509000000-E
3515000000-E
3628000000-E
3635000000-E
3649000000-E
3656000000-E
4048000000-E
4054000000-E
4060000000-E
4066000000-E
4072000000-E
4096000000-N
4102000000-N
4108000000-N
4110000000-N

4110000000-N

4116100000-N

4152000000-N
4155000000-N
4192000000-N
4238000000-N
4410000000-E
4415000000-N
4420000000-N
4423000000-N
4432000000-N
4434000000-N
4435000000-N
4445000000-E
4455000000-N

SP

SP

SP

862

866
866
866
876
876
876
876
902
902
903
903
903
904
904
904
904

904

904

907
907
907
907
1110
1115
1120
SP
SP
SP
1135
1145
1150

TEMP GDRL ANCH UNITS ek
(B-77)

TEMP GDRL ANCH UNITS e
(B-83)

TEMP GDRL END UNITS v

(TL-3)

GENERIC GUARDRAIL ITEM (EA) 862

TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1

WOVEN WIRE FENCE 47" FAB
4" TIMBER POSTS 7"-6"LONG

5" TIMBER POSTS 8-0"LONG

RIP RAP, CLASS |

RIP RAP, CLASS I

RIP RAP, CLASS B

GEOTEXTILE FOR DRAINGE
REINF CONC FOUNDTN

PLN CONC FOUNDTN

SUPPORT, BREAKAWAY STL BM
SUPPORTS, SIMPLE STL BM
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE ** (GRD MTD)
A

(SI()BN ERECTION, TYPE ** (GRD MTD)
B

(SI()BN ERECT, RELOC ** GRD MTD
D

(DI)SPOSE SIGN SYST STL BM
DISPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN
DISPOSE SIGN, D, E, F

WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN

WZ DIGITAL SPD LMT SIGNS
HIGH VISIBILITY DRUMS

SEQ FLASH WARN LIGHTS
CONES

BARRICADES (TYPE Iif)

FLAGGER

12

750
46
15

EA

EA

EA

EA

LF
EA
EA

373 TON
60 TON
378 TON

2,093
11

1
4,896
3,653
805

33

42

84

[}

250
25
50
64

SY
CcY
CcY
LB
LB
LF
EA
EA
EA
EA

EA

EA

EA
EA
EA
EA
SF
EA
EA
EA
EA
EA
EA
LF

150 DAY

950.00 11400.00
950.00 3800.00
2800.00 2800.00
300.00 600.00
4.10 3075.00
18.00 828.00
32.00 480.00
75.00 27975.00
60.00 3600.00
60.00 22680.00
2.25 4709.25
806.45 8870.95
537.63 537.63
4.84 23696.64
3.76 13735.28
10.75 8653.75
80.65 483.90
80.65 2661.45
10.75 64.50
806.45 4838.70
806.45 3225.80
645.16 1290.32
215.05 1290.30
53.76 2257.92
53.77 107.54
53.76 53.76
11.77 988.68
2311.83 11559.15
10053.76 60322.56
4946.24 19784.96
62.37 15592.50
134.41 3360.25
34.41 1720.50
27.96 1789.44
175.00 26250.00

950.00 11400.00
950.00 3800.00
2800.00 2800.00
300.00 600.00
4.10 3075.00
18.00 828.00
32.00 480.00
48.10 17941.30
55.00 3300.00
45.00 17010.00
5.70 11930.10
750.00 8250.00
500.00 500.00
4.50 22032.00
3.50 12785.50
10.00 8050.00
75.00 450.00
75.00 2475.00
100.00 600.00
750.00 4500.00
750.00 3000.00
600.00 1200.00
200.00 1200.00
50.00 2100.00
50.00 100.00
50.00 50.00
6.75 567.00
4500.00 22500.00
17000.00 102000.00
6860.00 27440.00
100.00 25000.00
94.00 2350.00
100.00 5000.00
28.00 1792.00
200.00 30000.00

950.00 11400.00
950.00 3800.00
2800.00 2800.00
300.00 600.00
4.00 3000.00
18.00 828.00
32.00 480.00
65.00 24245.00
85.00 5100.00
65.00 24570.00
3.00 6279.00
900.00 9900.00
900.00 900.00
6.00 29376.00
5.00 18265.00
8.00 6440.00
250.00 1500.00
75.00 2475.00
100.00 600.00
500.00 3000.00
500.00 2000.00
600.00 1200.00
75.00 450.00
8.00 336.00
8.00 16.00
30.00 30.00
11.00 924.00
2252.00 11260.00
9794.00 58764.00
4819.00 19276.00
70.00 17500.00
131.00 3275.00
17.00 850.00
27.00 1728.00
844.00 126600.00



JUL 11, 2018 01:53 PM BURKE 2:00 PM 4/ 6 021
38372.3.1 JUN 19 2018 C204072

TIP NO B-4448 0.568 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #149 & #150 OVER SR-1744 ON I-40.

DANE CONSTRUCTION INC NHM CONSTRUCTORS LLC CROWDER CONSTRUCTION

COMPANY

MOORESVILLE, NC ASHEVILLE, NC CHARLOTTE, NC
0108 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 9500.00 19000.00 19500.00 39000.00 9500.00 19000.00
0109 4470000000-N 1160 REM & RES CRASH CUSHION 2 EA 2850.00 5700.00 2500.00 5000.00 2850.00 5700.00
0110  4480000000-N 1165 TMA 4 EA 13250.00 53000.00 62000.00 248000.00 6599.00 26396.00
0111  4485000000-E 1170 PORT CONC BARRIER 2,190 LF 26.00 56940.00 26.00 56940.00 26.00 56940.00
0112 4500000000-E 1170 REM & RES PORT CONC BARRIER 4520 LF 5.75 25990.00 5.75 25990.00 6.00 27120.00
0113  4510000000-N 1190 LAW ENFORCEMENT 96 HR 100.00 9600.00 35.00 3360.00 95.00 9120.00
0114 4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF) 482 SF 10.16 4897.12 7.89 3802.98 10.00 4820.00

HIGH VISIBILITY RIGID PORTABLE WORK ZONE SIGNS
0115 4595000000-E SP GENERIC TRAFFIC CONTROL ITEM (SF) 1,143 SF 15.91 18185.13 7.40 8458.20 16.00 18288.00
HIGH VISIBILITY STATIONARY WORK ZONE SIGNS

0116 4650000000-N 1251 TEMP RAISED PVMT MRKS 278 EA 9.00 2502.00 9.00 2502.00 9.00 2502.00
0117  4710000000-E 1205 24"WIDE THERMO 120 MILS 137 LF 12.50 1712.50 12.50 1712.50 13.00 1781.00
0118 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 1 EA 125.00 125.00 125.00 125.00 125.00 125.00
0119  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 13 EA 300.00 3900.00 300.00 3900.00 300.00 3900.00
0120 4775000000-E 1205 :3':/§ZOLD APPL PLSTIC LINES TYPE ** 3,730 LF 2.25 8392.50 2.25 8392.50 2.00 7460.00
0121 4810000000-E 1205 PAINT PVMT MARKINGS 4" 33 LF 1.00 33.00 1.00 33.00 1.00 33.00
0122 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 6,203.9 LF 1.05 6514.10 1.05 6514.10 1.00 6203.90
0123  4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 18,015 LF 1.25 22518.75 1.25 22518.75 1.00 18015.00
0124 4847070000-E 1205 POLYUREA LINES (12", 20 MILS) 2,024 LF 3.25 6578.00 3.25 6578.00 3.00 6072.00
0125 4847400000-E SP WZ PERF PVMT MKG LINES 4" 4,614 LF 0.65 2999.10 0.65 2999.10 0.65 2999.10
0126 4847500000-E SP WZ PERF PVMT MKG LINES 6" 89,032 LF 0.85 75677.20 0.85 75677.20 0.85 75677.20
0127 4847600000-E SP WZ PERF PVMT MKG LINES 12" 5,660 LF 2.55 14433.00 2.55 14433.00 3.00 16980.00
0128 4848000000-E SP WZ TRAF PATTERN MASKING 40,080 SF 0.85 34068.00 0.85 34068.00 0.85 34068.00
0129 4905000000-N 1253 SNOWPLB PVMT MRKER 183 EA 32.50 5947.50 32.50 5947.50 33.00 6039.00
0130 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 90180.29 30000.00 36047.00
0131 6000000000-E 1605 TEMPORARY SILT FENCE 4,300 LF 3.00 12900.00 1.85 7955.00 2.00 8600.00
0132 6006000000-E 1610 EROS CONTRL STONE CL A 450 TON 50.00 22500.00 44.10 19845.00 75.00 33750.00
0133  6009000000-E 1610 EROS CONTRL STONE CL B 2,540 TON 50.00 127000.00 45.00 114300.00 77.00 195580.00
0134 6012000000-E 1610 SEDIMENT CONTROL STONE 1,355 TON 40.00 54200.00 39.60 53658.00 74.00 100270.00
0135 6015000000-E 1615 TEMPORARY MULCHING 32 ACR 1200.00 38400.00 650.00 20800.00 1200.00 38400.00
0136 6018000000-E 1620 SEED FOR TEMP SEEDING 1,900 LB 4.00 7600.00 2.50 4750.00 4.00 7600.00
0137 6021000000-E 1620 FERT FOR TEMP SEEDING 9.5 TON 1000.00 9500.00 1000.00 9500.00 1000.00 9500.00
0138 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 25.00 10000.00 12.90 5160.00 10.00 4000.00
0139 6029000000-E SP SAFETY FENCE 200 LF 3.00 600.00 1.50 300.00 2.00 400.00
0140 6030000000-E 1630 SILT EXCAVATION 1,380 CY 20.00 27600.00 19.00 26220.00 27.00 37260.00
0141 6036000000-E 1631 MATTING FOR EROS CONTROL 17,800 SY 1.75 31150.00 1.50 26700.00 2.00 35600.00
0142 6037000000-E SP COIR FIBER MAT 100 SY 4.00 400.00 4.00 400.00 4.00 400.00
0143 6038000000-E SP PERM SOIL REINF MAT 1,500 SY 4.00 6000.00 3.75 5625.00 4.00 6000.00
0144 6042000000-E 1632 1/4"HARDWARE CLOTH 1,420 LF 4.00 5680.00 3.00 4260.00 3.00 4260.00

0145 6071012000-E SP COIR FIBER WATTLE 1,740 LF 8.00 13920.00 8.00 13920.00 8.00 13920.00
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38372.3.1 JUN 19 2018 C204072

TIP NO B-4448 0.568 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #149 & #150 OVER SR-1744 ON I-40.

DANE CONSTRUCTION INC NHM CONSTRUCTORS LLC CROWDER CONSTRUCTION
COMPANY
MOORESVILLE, NC ASHEVILLE, NC CHARLOTTE, NC
0146 6071020000-E SP  POLYACRYLAMIDE (PAM) 1,115 LB 8.00 8920.00 9.00 10035.00 9.00 10035.00
0147 6084000000-E 1660 SEEDING AND MULCHING 32 ACR 1800.00 57600.00 1700.00 54400.00 1800.00 57600.00
0148 6087000000-E 1660 MOWING 16 ACR 150.00 2400.00 125.00 2000.00 150.00 2400.00
0149  6090000000-E 1661 SEED FOR REPAIR SEEDING 300 LB 6.00 1800.00 3.00 900.00 6.00 1800.00
0150 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1500.00 1500.00 1000.00 1000.00 1500.00 1500.00
0151  6096000000-E 1662 SEED FOR SUPP SEEDING 750 LB 4.00 3000.00 3.00 2250.00 4.00 3000.00
0152 6108000000-E 1665 FERTILIZER TOPDRESSING 22.25 TON 1200.00 26700.00 1000.00 22250.00 1200.00 26700.00
0153  6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 45.00 450.00 70.00 700.00 45.00 450.00
0154 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 50.00 1250.00 150.00 3750.00 300.00 7500.00
0155 6117500000-N SP CONC WASHOUT STRUCTURE 3 EA 2490.16 7470.48 800.00 2400.00 2749.00 8247.00
WALL ITEMS
0156 8801000000-E SP ?AVSVEL ;%I)ETAIN WALL NO ** 2,855 SF 120.00 342600.00 115.00 328325.00 128.00 365440.00
0157 8801000000-E SP ?AVSVEL ;%I)ETAIN WALL NO ** 2,600 SF 120.00 312000.00 115.00 299000.00 122.00 317200.00
STRUCTURE ITEMS
0158 8007000000-N 400 CM&R TEMP STR #iksiitiik Lump Sum 550000.00 425000.00 1062000.00
(28+45.42-EBL-)
0159 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 130019.00 125000.00 65768.00
(28+26.49-WBL-)
0160 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 130019.00 85000.00 52558.00
(28+45.42-EBL-)
0161 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 975.00 975.00 6225.00
0162 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 30000.00 85000.00 11549.00
(28+26.49-WBL-)
0163 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 30000.00 50000.00 11590.00
(28+45.42-EBL-)
0164 8147000000-E 420 REINF CONCRETE DECK SLAB 8,898 SF 44.00 391512.00 42.00 373716.00 71.00 631758.00
0165 8161000000-E 420 GROOVING BRIDGE FLOORS 11,490 SF 0.44 5055.60 2.10 24129.00 0.01 114.90
0166 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 144.4 CY 1500.00 216600.00 1200.00 173280.00 1383.00 199705.20
0167 8210000000-N 422 BRG APPR SLAB *xsiiiitk Lump Sum 51000.00 70000.00 103969.00
(28+26.49-WBL-)
0168 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 51000.00 45000.00 103969.00
(28+45.42-EBL-)
0169 8217000000-E 425 REINF STEEL (BRIDGE) 20,640 LB 1.50 30960.00 2.00 41280.00 2.00 41280.00
0170 8280000000-E 440 STRUCTURAL STEEL Lump Sum 900000.00 625000.00 1000000.00
0171 8328200000-E 450 (PFI'I;DEBF;(VSg;QUIP SETUP ** STEEL PILES 32 EA 1000.00 32000.00 675.00 21600.00 950.00 30400.00
0172 8364000000-E 450 HP12X53 PILES 1,560 LF 50.00 78000.00 40.00 62400.00 45.00 70200.00
0173 8503000000-E 460 CONCRETE BARRIER RAIL 3932 LF 125.00 49150.00 170.00 66844.00 128.00 50329.60
0174 8531000000-E 462 4" SLOPE PROTECTION 364 SY 85.00 30940.00 125.00 45500.00 68.00 24752.00

0175 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15000.00 15000.00 11461.00
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38372.3.1 JUN 19 2018 C204072
TIP NO B-4448 0.568 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #149 & #150 OVER SR-1744 ON I-40.
CONTRACT TOTAL TOTAL 12359512.75 TOTAL 15390597.87 TOTAL 15640402.52
ROADWAY ITEMS SUB-TOTAL 8982682.15 SUB-TOTAL 12428548.87 SUB-TOTAL 11480133.82
WALL ITEMS SUB-TOTAL 654600.00 SUB-TOTAL 627325.00 SUB-TOTAL 682640.00
STRUCTURE ITEMS SUB-TOTAL 2722230.60 SUB-TOTAL 2334724.00 SUB-TOTAL 3477628.70
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION INC 12359512.75
NHM CONSTRUCTORS LLC 15390597.87

CROWDER CONSTRUCTION COMPANY

15640402.52



JUL 11, 2018 01:53 PM
46115.3.1

TIP NO B-5400
FEDAID NO BRZ-3466(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

BUNCOMBE

2:00 PM

JUN 19 2018

0.047 MI

022
C204077

BUCKEYE BRIDGE LLC

PALMETTO INFRASTRUCTURE INC

DANE CONSTRUCTION INC

CANTON, NC GREENVILLE, SC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 36000.00 36000.00 44170.00
0002 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 24000.00 7500.00 5830.00
(10+53.50)
0003 0043000000-N 226 GRADING Lump Sum 25000.00 45000.00 127925.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1000.00 1000.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 450 CY 10.00 4500.00 25.00 11250.00 35.00 15750.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 50.00 20000.00 22.00 8800.00 35.00 14000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 4.00 2400.00 4.00 2400.00 2.25 1350.00
0008 0199000000-E SP  TEMPORARY SHORING 364 SF 45.00 16380.00 45.00 16380.00 80.00 29120.00
0009 1099500000-E 505 SHALLOW UNDERCUT 100 CY 15.00 1500.00 28.00 2800.00 20.00 2000.00
0010 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 30.00 6000.00 34.00 6800.00 30.00 6000.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 50.00 2500.00 45.00 2250.00 30.00 1500.00
0012 1330000000-E 607 INCIDENTAL MILLING 750 SY 16.00 12000.00 14.00 10500.00 14.00 10500.00
0013 1491000000-E 610 ASP CONC BASE CRS B25.0C 60 TON 115.00 6900.00 100.00 6000.00 100.00 6000.00
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 190 TON 115.00 21850.00 100.00 19000.00 100.00 19000.00
0015 1575000000-E 620 ASP FOR PLANT MIX 20 TON 550.00 11000.00 550.00 11000.00 550.00 11000.00
0016 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 275.00 6875.00 275.00 6875.00 275.00 6875.00
0017 2000000000-N 806 RIGHT-OF-WAY MARKERS 3 EA 150.00 450.00 200.00 600.00 300.00 900.00
0018 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 30.00 1344.00 28.00 1254.40 20.00 896.00
0019 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 4.00 800.00 4.00 800.00 2.25 450.00
0020 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 60.00 2016.00 45.00 1512.00 45.00 1512.00
0021 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 14.00 2800.00 18.00 3600.00 11.00 2200.00
0022 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 250.00 250.00 345.00 345.00
0023 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 25.00 150.00 50.00 300.00
0024 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 2500.00 5000.00 600.00 1200.00 1500.00 3000.00
0025 3030000000-E 862 STL BEAM GUARDRAIL 25 LF 20.00 500.00 20.00 500.00 20.00 500.00
0026 3045000000-E 862 SBGR SHOP CURVED 125 LF 22.50 281.25 2250 281.25 2250 281.25
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0028 3180000000-N SP  GR ANCHOR TYPE #sikees 3 EA 2100.00 6300.00 2100.00 6300.00 2100.00 6300.00
(B-83, SHOP CURVED)
0029 3195000000-N 862 GR END TYPE AT-1 1 EA 750.00 750.00 750.00 750.00 750.00 750.00
0030 3215000000-N SP GRANCHOR TYPE Il 1 EA 1850.00 1850.00 1850.00 1850.00 1850.00 1850.00
0031 3288000000-N SP  GREND TYPE TL-2 3 EA 3100.00 9300.00 3100.00 9300.00 3100.00 9300.00
0032 3380000000-E 862 TEMP STL BM GUARDRAIL 875 LF 15.00 1312.50 15.00 1312.50 15.00 1312.50
0033 3387000000-N SP  TEMP GDRL ANCH UNITS *#eex 2 EA 1250.00 2500.00 1250.00 2500.00 1250.00 2500.00
(II-MODIFIED)
0034 3389150000-N ) (TTELMZF; GDRL END UNITS s 2 EA 2800.00 5600.00 2800.00 5600.00 2800.00 5600.00
0035 3635000000-E 876 RIP RAP, CLASS Il 285 TON 50.00 14250.00 65.00 18525.00 40.00 11400.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 960 SY 4.00 3840.00 3.00 2880.00 2.25 2160.00
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46115.

TIP NO

FEDAID NO BRZ-3466(2)

3.1

B-5400

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

BUNCOMBE

2:00 PM 2/ 6 022
JUN 19 2018 C204077
0.047 MI

BUCKEYE BRIDGE LLC

PALMETTO INFRASTRUCTURE INC

DANE CONSTRUCTION INC

CANTON, NC GREENVILLE, SC MOORESVILLE, NC
0037 4025000000-E 901 &())NTR FURN, TYPE **SIGN 44 SF 18.00 792.00 35.00 1540.00 37.63 1655.72
0038 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 90 LF 7.00 630.00 8.00 720.00 8.60 774.00
0039 4102000000-N 904 SIGN ERECTION, TYPE E 5 EA 60.00 300.00 150.00 750.00 161.29 806.45
0040 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 20.00 160.00 2.00 16.00 2.15 17.20
0041 4400000000-E 1110 WORK ZONE SIGNS (STAT) 274 SF 8.50 2329.00 20.00 5480.00 21.51 5893.74
0042 4405000000-E 1110 WORK ZONE SIGNS (PORT) 144 SF 10.00 1440.00 15.00 2160.00 10.48 1509.12
0043 4410000000-E 1110 WORK ZONE SIGNS (BARR) 28 SF 8.50 238.00 15.00 420.00 16.13 451.64
0044 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 1 EA 20000.00 20000.00 24000.00 24000.00 25806.45 25806.45
0045 4430000000-N 1130 DRUMS 40 EA 50.00 2000.00 45.00 1800.00 48.39 1935.60
0046 4435000000-N 1135 CONES 20 EA 20.00 400.00 20.00 400.00 21.51 430.20
0047 4445000000-E 1145 BARRICADES (TYPE IIl) 32 LF 30.00 960.00 35.00 1120.00 37.63 1204.16
0048 4455000000-N 1150 FLAGGER 180 DAY 200.00 36000.00 150.00 27000.00 175.00 31500.00
0049 4650000000-N 1251 TEMP RAISED PVMT MRKS 31 EA 15.00 465.00 15.00 465.00 15.00 465.00
0050 4795000000-E 1205 ﬁ?/) COLD APPL PLSTIC LINE TYPE ** 30 LF 40.00 1200.00 40.00 1200.00 40.00 1200.00
0051 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,625 LF 0.80 3700.00 0.80 3700.00 0.80 3700.00
0052 4835000000-E 1205 PAINT PVT MKG LINES 24" 56 LF 5.75 322.00 5.75 322.00 5.75 322.00
0053 4850000000-E 1205 LINE REMOVAL 4" WIDE 718 LF 1.25 897.50 1.25 897.50 1.25 897.50
0054 6000000000-E 1605 TEMPORARY SILT FENCE 630 LF 5.00 3150.00 3.00 1890.00 3.00 1890.00
0055 6006000000-E 1610 EROS CONTRL STONE CL A 195 TON 50.00 9750.00 55.00 10725.00 35.00 6825.00
0056 6009000000-E 1610 EROS CONTRL STONE CL B 60 TON 50.00 3000.00 65.00 3900.00 35.00 2100.00
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 155 TON 50.00 7750.00 55.00 8525.00 30.00 4650.00
0058 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1500.00 750.00 1500.00 750.00 1500.00 750.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 6.00 600.00 6.00 600.00 6.00 600.00
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1200.00 600.00 1200.00 600.00 1200.00 600.00
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 16.00 3200.00 10.00 2000.00
0062 6029000000-E SP SAFETY FENCE 200 LF 5.00 1000.00 3.00 600.00 3.00 600.00
0063 6030000000-E 1630 SILT EXCAVATION 90 CY 12.00 1080.00 25.00 2250.00 10.00 900.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 1,100 SY 2.25 2475.00 2.25 2475.00 2.25 2475.00
0065 6037000000-E SP COIR FIBER MAT 100 SY 4.00 400.00 4.00 400.00 4.00 400.00
0066 6038000000-E SP PERM SOIL REINF MAT 135 SY 4.00 540.00 4.00 540.00 4.00 540.00
0067 6042000000-E 1632 1/4"HARDWARE CLOTH 160 LF 10.00 1600.00 14.00 2240.00 6.00 960.00
0068 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 750.00 3000.00 650.00 2600.00 475.00 1900.00
0069 6071012000-E SP COIR FIBER WATTLE 60 LF 10.00 600.00 12.00 720.00 6.50 390.00
0070 6071020000-E SP POLYACRYLAMIDE (PAM) 30 LB 10.00 300.00 17.00 510.00 8.00 240.00
0071 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2700.00 1350.00 2700.00 1350.00 2700.00 1350.00
0072 6087000000-E 1660 MOWING 0.25 ACR 500.00 125.00 500.00 125.00 500.00 125.00
0073 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.00 400.00 8.00 400.00 8.00 400.00
0074 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00 2000.00 500.00 2000.00 500.00



JUL 11, 2018 01:53 PM
46115.3.1

TIP NO B-5400
FEDAID NO BRZ-3466(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

BUNCOMBE

2:00 PM
JUN 19 2018

0.047 MI

3/6

BUCKEYE BRIDGE LLC

PALMETTO INFRASTRUCTURE INC

DANE CONSTRUCTION INC

CANTON, NC GREENVILLE, SC MOORESVILLE, NC
0075 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 5.00 250.00 5.00 250.00
0076 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 1800.00 900.00 1800.00 900.00 1800.00 900.00
0077 6111000000-E SP  IMPERVIOUS DIKE 250 LF 80.00 20000.00 45.00 11250.00 25.00 6250.00
0078 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 45.00 450.00 45.00 450.00 45.00 450.00
0079 6117000000-N SP RESPONSE FOR EROS CONTROL 20 EA 400.00 8000.00 400.00 8000.00 50.00 1000.00
0080 6117500000-N SP CONC WASHOUT STRUCTURE 3 EA 650.00 1950.00 650.00 1950.00 1450.00 4350.00
0081 6123000000-E 1670 REFORESTATION 0.1 ACR 4000.00 400.00 4000.00 400.00 4000.00 400.00
STRUCTURE ITEMS
0082 8021000000-N SP  REMV EXIST STR kit Lump Sum 6000.00 20000.00 35000.00
(10+53.50-L-)
0083 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2000.00 2500.00 665.00
0084 8096000000-E 450 PILE EXCAVATION IN SOIL 82 LF 200.00 16400.00 450.00 36900.00 425.00 34850.00
0085 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 18 LF 600.00 10800.00 450.00 8100.00 635.00 11430.00
0086 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 40.4 CY 1200.00 48480.00 800.00 32320.00 1500.00 60600.00
0087 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 27000.00 20000.00 16010.00
(10+53.50-L-)
0088 8217000000-E 425 REINF STEEL (BRIDGE) 4,898 LB 2.00 9796.00 2.00 9796.00 1.25 6122.50
0089 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 10 EA 1.00 10.00 3000.00 30000.00 350.00 3500.00
(HP12X53)
0090 8364000000-E 450 HP12X53 PILES 150 LF 100.00 15000.00 45.00 6750.00 56.00 8400.00
0091 8505000000-E 460 VERT CONC BARRIER RAIL 130.25 LF 175.00 22793.75 95.00 12373.75 125.00 16281.25
0092 8608000000-E 876 RIP RAP Il (2'-0") 585 TON 50.00 29250.00 70.00 40950.00 47.50 27787.50
0093 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 650 SY 4.00 2600.00 4.00 2600.00 2.25 1462.50
0094 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2400.00 5000.00 7500.00
0095 8763000000-E 430 3-0"X2-0"PRESTR SLABS 650 LF 205.00 133250.00 165.00 107250.00 275.00 178750.00
CONTRACT TOTAL TOTAL 726907.00 TOTAL 727405.40 TOTAL 883454.28
ROADWAY ITEMS SUB-TOTAL 401127.25 SUB-TOTAL 392865.65 SUB-TOTAL 475095.53
STRUCTURE ITEMS SUB-TOTAL 325779.75 SUB-TOTAL 334539.75 SUB-TOTAL 408358.75

022
C204077



JUL 11, 2018 01:53 PM

46115.3.1

TIP NO
FED AID NO BRZ-3466(2)

B-5400

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

BUNCOMBE

2:00 PM 4/ 6 022
JUN 19 2018 C204077
0.047 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0001
0002

0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028

0029
0030
0031
0032
0033

0034

0035
0036

0000100000-N
0030000000-N

0043000000-N
0050000000-E
0057000000-E
0195000000-E
0196000000-E
0199000000-E
1099500000-E
1099700000-E
1220000000-E
1330000000-E
1491000000-E
1519000000-E
1575000000-E
1693000000-E
2000000000-N
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2570000000-N
3030000000-E
3045000000-E
3150000000-N
3180000000-N

3195000000-N
3215000000-N
3288000000-N
3380000000-E
3387000000-N

3389150000-N

3635000000-E
3656000000-E

800
SP

226
226
226
265
270
SP

505
505
545
607
610
610
620
654
806
815
815
815
815
815
815
SP

862
862
862
SP

862
SP
SP
862
SP

SP

876
876

ROADWAY ITEMS

MOBILIZATION

TYPE Il MODIFIED APPR *ttri
(10+53.50)
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
RIGHT-OF-WAY MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

MODIFIED CONCRETE FLUME
STL BEAM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE ##ererrir

(B-83, SHOP CURVED)

GR END TYPE AT-1

GR ANCHOR TYPE Ill

GR END TYPE TL-2

TEMP STL BM GUARDRAIL

TEMP GDRL ANCH UNITS ek
(Il-MODIFIED)

TEMP GDRL END UNITS v+
(TL-2)

RIP RAP, CLASS Il

GEOTEXTILE FOR DRAINGE

Lump Sum
Lump Sum

Lump Sum

1 ACR

450
400
600
364
100

CcYy
CcYy
SY
SF
CcYy

200 TON
50 TON

750

SY

60 TON
190 TON
20 TON
25 TON

3
44.8
200
33.6
200
1

25
12.5

EA
CcYy
SY
CcYy
LF
EA
LF
EA
LF
LF
EA
EA

EA
EA
EA
LF
EA

EA

285 TON

960

SY

46000.00

10000.00

138600.00

1.00 1.00
10.00 4500.00
25.00 10000.00
2.00 1200.00
195.00 70980.00
10.00 1000.00
30.00 6000.00
33.00 1650.00
14.00 10500.00
110.00 6600.00
110.00 20900.00
550.00 11000.00
275.00 6875.00
300.00 900.00
8.00 358.40
3.00 600.00
30.00 1008.00
5.00 1000.00
60.00 60.00
20.00 120.00
2500.00 5000.00
20.00 500.00
22.50 281.25
11.00 55.00
2100.00 6300.00
750.00 750.00
1850.00 1850.00
3100.00 9300.00
15.00 1312.50
1250.00 2500.00
2800.00 5600.00
45.00 12825.00
2.00 1920.00

50000.00

12000.00

75000.00

4500.00 4500.00
30.00 13500.00
60.00 24000.00
8.00 4800.00
45.00 16380.00
30.00 3000.00
38.00 7600.00
40.00 2000.00
14.00 10500.00
112.85 6771.00
112.85 21441.50
550.00 11000.00
275.00 6875.00
350.00 1050.00
25.00 1120.00
10.00 2000.00
60.00 2016.00
20.00 4000.00
750.00 750.00
20.00 120.00
3500.00 7000.00
20.00 500.00
22.50 281.25
11.00 55.00
2100.00 6300.00
750.00 750.00
1850.00 1850.00
3100.00 9300.00
15.00 1312.50
1250.00 2500.00
2800.00 5600.00
55.00 15675.00
7.00 6720.00



JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 5/ 6 022
46115.3.1 JUN 19 2018 C204077

TIP NO B-5400 0.047 MI
FEDAID NO BRZ-3466(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

R.E. BURNS & SONS CO., INC. NHM CONSTRUCTORS LLC

STATESVILLE, NC ASHEVILLE, NC

0037 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 44 SF 15.50 682.00 14.00 616.00
0038 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 90 LF 5.15 463.50 6.80 612.00
0039 4102000000-N 904 SIGN ERECTION, TYPE E 5 EA 135.00 675.00 150.00 750.00
0040 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 10.00 80.00 15.00 120.00
0041 4400000000-E 1110 WORK ZONE SIGNS (STAT) 274 SF 14.60 4000.40 8.40 2301.60
0042 4405000000-E 1110 WORK ZONE SIGNS (PORT) 144 SF 32.00 4608.00 7.85 1130.40
0043 4410000000-E 1110 WORK ZONE SIGNS (BARR) 28 SF 13.50 378.00 6.75 189.00
0044 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 1 EA 30000.00 30000.00 20000.00 20000.00
0045 4430000000-N 1130 DRUMS 40 EA 85.00 3400.00 100.00 4000.00
0046 4435000000-N 1135 CONES 20 EA 20.00 400.00 100.00 2000.00
0047 4445000000-E 1145 BARRICADES (TYPE Il 32 LF 26.00 832.00 24.00 768.00
0048 4455000000-N 1150 FLAGGER 180 DAY 250.00 45000.00 200.00 36000.00
0049 4650000000-N 1251 TEMP RAISED PVMT MRKS 31 EA 15.00 465.00 15.00 465.00
0050 4795000000-E 1205 ﬁ?/) COLD APPL PLSTIC LINE TYPE ** 30 LF 40.00 1200.00 40.00 1200.00
0051 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,625 LF 0.80 3700.00 0.80 3700.00
0052 4835000000-E 1205 PAINT PVT MKG LINES 24" 56 LF 5.75 322.00 5.75 322.00
0053 4850000000-E 1205 LINE REMOVAL 4" WIDE 718 LF 1.25 897.50 1.25 897.50
0054 6000000000-E 1605 TEMPORARY SILT FENCE 630 LF 3.00 1890.00 4.00 2520.00
0055 6006000000-E 1610 EROS CONTRL STONE CL A 195 TON 22.00 4290.00 48.00 9360.00
0056 6009000000-E 1610 EROS CONTRL STONE CL B 60 TON 38.00 2280.00 48.00 2880.00
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 155 TON 38.00 5890.00 40.00 6200.00
0058 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1500.00 750.00 1500.00 750.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 6.00 600.00 6.00 600.00
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1200.00 600.00 1200.00 600.00
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 7.00 1400.00 13.00 2600.00
0062 6029000000-E SP SAFETY FENCE 200 LF 3.00 600.00 3.00 600.00
0063 6030000000-E 1630 SILT EXCAVATION 90 CY 5.00 450.00 20.00 1800.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 1,100 SY 2.25 2475.00 2.25 2475.00
0065 6037000000-E SP COIR FIBER MAT 100 SY 4.00 400.00 4.00 400.00
0066 6038000000-E SP PERM SOIL REINF MAT 135 Sy 4.00 540.00 4.00 540.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 160 LF 4.50 720.00 10.00 1600.00
0068 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 175.00 700.00 1500.00 6000.00
0069 6071012000-E SP COIR FIBER WATTLE 60 LF 8.00 480.00 12.00 720.00
0070 6071020000-E SP POLYACRYLAMIDE (PAM) 30 LB 15.00 450.00 50.00 1500.00
0071 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2700.00 1350.00 2700.00 1350.00
0072 6087000000-E 1660 MOWING 0.25 ACR 10.00 2.50 500.00 125.00
0073 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.00 400.00 8.00 400.00

0074 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00 2000.00 500.00



JUL 11, 2018 01:53 PM

46115.3.1

TIP NO
FED AID NO BRZ-3466(2)

B-5400

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #259 OVER SOUTH HOMINY CREEK ON SR-3466.

BUNCOMBE

2:00 PM 6/ 6 022
JUN 19 2018 C204077
0.047 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

NHM CONSTRUCTORS LLC

ASHEVILLE, NC

0075
0076
0077
0078
0079
0080
0081

0082

0083
0084
0085
0086
0087

0088
0089

0090
0091
0092
0093
0094
0095

6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6117500000-N
6123000000-E

8021000000-N

8065000000-N
8096000000-E
8097000000-E
8182000000-E
8210000000-N

8217000000-E
8328200000-E

8364000000-E
8505000000-E
8608000000-E
8622000000-E
8657000000-N
8763000000-E

1662
1665
SP
1667
SP
SP
1670

SP

SP

450
450
420
422

425
450

450
460
876
876
430
430

SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
REFORESTATION

STRUCTURE ITEMS

REMV EXIST STR **t#kkirrx
(10+53.50-L-)
ASBESTOS ASSESSMENT

PILE EXCAVATION IN SOIL
PILE EXCAVATION NOT IN SOIL
CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB *rtritrix
(10+53.50-L-)
REINF STEEL (BRIDGE)

PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)
HP12X53 PILES

VERT CONC BARRIER RAIL
RIP RAP 11 (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0" X 2'-0"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

BUCKEYE BRIDGE LLC

PALMETTO INFRASTRUCTURE INC
DANE CONSTRUCTION INC

R.E. BURNS & SONS CO., INC.

NHM CONSTRUCTORS LLC

50 LB 5.00 250.00

0.5 TON 1800.00 900.00

250 LF 25.00 6250.00

10 MHR 10.00 100.00

20 EA 1.00 20.00

3 EA 775.00 2325.00

0.1 ACR 4000.00 400.00

Lump Sum 30000.00
Lump Sum 2500.00
82 LF 1000.00 82000.00

18 LF 1000.00 18000.00

404 CY 1000.00 40400.00

Lump Sum 20000.00
4,898 LB 2.00 9796.00

10 EA 1.00 10.00

150 LF 27.00 4050.00
130.25 LF 200.00 26050.00
585 TON 45.00 26325.00

650 SY 2.00 1300.00

Lump Sum 10000.00
650 LF 210.00 136500.00
TOTAL 939093.05

SUB-TOTAL 532162.05

SUB-TOTAL 406931.00

CONTRACT TOTAL

1 726907.00

2 727405.40

3 883454.28

4 939093.05

5 999986.50

5.00 250.00
1800.00 900.00
90.00 22500.00
45.00 450.00
400.00 8000.00
700.00 2100.00
4000.00 400.00
136600.00

700.00

350.00 28700.00
350.00 6300.00
1800.00 72720.00
25000.00

3.00 14694.00
600.00 6000.00
60.00 9000.00
355.00 46238.75
55.00 32175.00
6.00 3900.00
3000.00

190.00 123500.00
TOTAL 999986.50
SUB-TOTAL 491458.75
SUB-TOTAL 508527.75



JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 1/ 2 023
15BPR.10 JUN 19 2018 C204184

TIP NO 0.481 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES #322 AND #323 ON I-240 OVER FRENCH BROAD RIVER AND NORFOLK SOUTHERN RAILROAD.

SOUTHERN ROAD & BRIDGE, LLC AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

TARPON SPRINGS, FL BENICIA, CA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 250000.00 888000.00

0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 624 SF 11.00 6864.00 16.00 9984.00

0003 4405000000-E 1110 WORK ZONE SIGNS (PORT) 190 SF 11.00 2090.00 36.00 6840.00

0004 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 9.00 324.00 15.00 540.00

0005 4415000000-N 1115 FLASHING ARROW BOARD 3 EA 1450.00 4350.00 7800.00 23400.00

0006 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 7000.00 28000.00 28000.00 112000.00

0007 4430000000-N 1130 DRUMS 260 EA 50.00 13000.00 73.00 18980.00

0008 4445000000-E 1145 BARRICADES (TYPE III) 48 LF 40.00 1920.00 56.00 2688.00

0009 4480000000-N 1165 TMA 2 EA 15000.00 30000.00 65000.00 130000.00

0010 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 36 EA 650.00 23400.00 150.00 5400.00

0011 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 4 EA 1000.00 4000.00 325.00 1300.00

0012 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 6,745 LF 11.00 74195.00 3.00 20235.00

0013 4847050000-E 1205 POLYUREA LINES (8", 20 MILS) 840 LF 16.00 13440.00 5.00 4200.00

0014 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 2 EA 5000.00 10000.00 5000.00 10000.00
IN LANE ROUTE SHIELDS

0015 4900000000-N 1251 PERM RAISED PVMT MARKERS 153 EA 65.00 9945.00 20.00 3060.00
STRUCTURE ITEMS

0016 8161000000-E 420 GROOVING BRIDGE FLOORS 126,283 SF 0.52 65667.16 1.15 145225.45

0017 8296000000-N 442 POLLUTION CONTROL Lump Sum 50000.00 35000.00

0018 8559000000-E SP SURFACE PREP, CLASS II 62.4 SY 450.00 28080.00 575.00 35880.00

0019 8566000000-E SP SURFACE PREP, CLASS Il 14 SY 675.00 9450.00 2000.00 28000.00

0020 8660000000-E SP CONCRETE REPAIRS 31.1 CF 900.00 27990.00 650.00 20215.00

0021 8664000000-E SP SHOTCRETE REPAIRS 1,904.1 CF 510.00 971091.00 650.00 1237665.00

0022 8678000000-E SP EPOXY RESIN INJECTION 6,509.9 LF 85.00 553341.50 120.00 781188.00

0023 8692000000-N SP FOAMJOINT SEALS Lump Sum 21500.00 120000.00

0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 450000.00 600000.00
MOLDED RUBBER SEGMENTAL EXPANSION JOINT

0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 75000.00 230000.00
SPOT PAINTING OF STEEL STRUCTURE REPAIR AREAS

0026 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 725.1 CY 3500.00 2537850.00 3200.00 2320320.00
PPC MATERIALS

0027 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 29.5 CF 1050.00 30975.00 700.00 20650.00
REPAIRS TO REINFORCED CONCRETE DECK GIRDERS

0028 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 169 LB 150.00 25350.00 120.00 20280.00
BEAM PLATING REPAIR

0029 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 1,283 LB 130.00 166790.00 120.00 153960.00
BEAM REPAIR

0030 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 8,054.9 SF 13.00 104713.70 14.00 112768.60
EPOXY COATING

0031 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 62.4 SY 550.00 34320.00 400.00 24960.00
CONCRETE DECK REPAIR FOR PPC OVERLAY

0032 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 14,988 SY 40.00 599520.00 71.00 1064148.00

PLACING AND FINISHING PPC OVERLAY



JUL 11, 2018 01:53 PM BUNCOMBE 2:00 PM 2/ 2 023
15BPR.10 JUN 19 2018 C204184

TIP NO 0.481 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES #322 AND #323 ON I-240 OVER FRENCH BROAD RIVER AND NORFOLK SOUTHERN RAILROAD.

SOUTHERN ROAD & BRIDGE, LLC AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

TARPON SPRINGS, FL BENICIA, CA

0033 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 14,988 SY 20.00 299760.00 44.25 663219.00
SCARIFYING BRIDGE DECK

0034 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 14,988 SY 7.50 112410.00 12.00 179856.00
SHOTBLASTING BRIDGE DECK

0035 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 20 EA 850.00 17000.00 9000.00 180000.00
OVERHANG DIAPHRAGM REMOVAL

0036 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 3 EA 4000.00 12000.00 10000.00 30000.00
STEEL KEEPER ASSEMBLY

0037 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 6 EA 6000.00 36000.00 12000.00 72000.00
TYPE | BRIDGE JACKING
CONTRACT TOTAL TOTAL 6700336.36 TOTAL 9311962.05
ROADWAY ITEMS SUB-TOTAL 471528.00 SUB-TOTAL 1236627.00
STRUCTURE ITEMS SUB-TOTAL 6228808.36 SUB-TOTAL 8075335.05
BIDDERS IN ORDER CONTRACT TOTAL
SOUTHERN ROAD & BRIDGE, LLC 1 6700336.36

AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC 2 9311962.05



JUL 11, 2018 01:53 PM MACON 2:00 PM 1/1 024
2018CPT.14.12.10561, 2019CPT.14.03.20561 JUN 19 2018 C204191

TIP NO 15.923 Ml
FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-23/US-441/US-64 AND RAMPS, 1 SECTION OF US-64/NC-28, AND 6 SECTIONS OF SECONDARY ROADS.
HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 500000.00
0002 1245000000-E SP SHOULDER RECONSTRUCTION 59.07 SMI 7345.00 433869.15
0003 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 54,930 SY 3.40 186762.00
0004 1308000000-E 607 MILLN ASPHALT PVMT ¥kt _ sokekokok 7,023 SY 10.08 70791.84
(0" TO 1-1/2")
0005 1330000000-E 607 INCIDENTAL MILLING 1,396 SY 12.50 17450.00
0006 1503000000-E 610 ASP CONC INTR CRS 119.0C 300 TON 111.00 33300.00
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 8,996 TON 70.00 629720.00
0008 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 4,320 TON 73.00 315360.00
0009 1523000000-E 610 ASP CONC SURF CRS S9.5C 57,450 TON 66.00 3791700.00
0010 1575000000-E 620 ASP FOR PLANT MIX 4,334 TON 675.00 2925450.00
0011 1704000000-E SP PATCHING EXIST PAVEMENT 2,235 TON 160.00 357600.00
0012 1880000000-E SP GENERIC PAVING ITEM (TON) 893 TON 91.00 81263.00
ASPHALT FOR PAVEMENT INTERLAYER
0013 1891000000-E SP GENERIC PAVING ITEM (SY) 91,225 SY 5.95 542788.75
PAVEMENT INTERLAYER (HIGH STRENGTH)
0014 1891000000-E SP GENERIC PAVING ITEM (SY) 91,225 SY 4.00 364900.00
PAVEMENT INTERLAYER (REGULAR)
0015 2815000000-N 858 ADJDROP INLETS 1 EA 2500.00 2500.00
0016 2830000000-N 858 ADJ MANHOLES 1 EA 2500.00 2500.00
0017 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,444 SF 11.05 38056.20
0018 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 400000.00
0019 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 37 LF 2.00 74.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 125 EA 125.00 15625.00
0021 4810000000-E 1205 PAINT PVMT MARKINGS 4" 670,448 LF 0.10 67044.80
0022 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 291,132 LF 0.48 139743.36
THERMOPLASTIC PAVEMENT MARKING LINES, 50 MILS, 4"
0023 4905000000-N 1253 SNOWPLB PVMT MRKER 1,998 EA 23.50 46953.00
0024 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 85000.00
0025 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,918 LF 11.30 21673.40
0026 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 560 LF 2.00 1120.00
(14-2)
CONTRACT TOTAL TOTAL 11071244.50
ROADWAY ITEMS SUB-TOTAL 11071244.50
BIDDERS IN ORDER CONTRACT TOTAL
HARRISON CONSTRUCTION COMPANY DIVISION OF 1 11071244.50

APAC-ATLANTIC INC



JUL 11, 2018 01:53 PM HAYWOOD, JACKSON 2:00 PM 1/1 025
2019CPT.14.05.10441, 2019CPT.14.05.10501, 2019CPT.14.05.10501.1, 2019CPT.14.05.20441, 2019CPT.14.05.20501 JUN 19 2018 C204188

TIP NO 26.690 MI

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-74, 1 SECTION OF US-74/US-441, AND 8 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

0001
0002
0003

0004

0005

0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019

0020
0021

0000100000-N
1245000000-E
1297000000-E

1297000000-E

1308000000-E

1503000000-E
1520000000-E
1523000000-E
1575000000-E
1704000000-E
1840000000-E
2845000000-N
4413000000-E
4457000000-N
4695000000-E
4725000000-E
4810000000-E
4825000000-E
4891000000-E

4905000000-N
5255000000-N

800
SP
607

607

607

610
SP
610
620
SP
665
858
SP
SP
1205
1205
1205
1205
1205

1253
1413

ROADWAY ITEMS

MOBILIZATION
SHOULDER RECONSTRUCTION
MILL ASP PVMT *+" DTH

(1-1/27)

MILL ASP PVMT *=+" DTH

(4-1/2")

MILLN ASPHALT PVMT e - ke
(0" TO 1-1/2")

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS $9.5B LEVEL
ASP CONC SURF CRS S9.5C

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT
MILLED RUMBLE STRIPS

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 890 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 12"

GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (50 MIL)
SNOWPLB PVMT MRKER

PORTABLE LIGHTING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

Lump Sum 550000.00
22.1 SMI 6300.00 139230.00
257,769 SY 2.65 683087.85
226,982 SY 5.00 1134910.00
4,200 SY 6.40 26880.00
43,067 TON 66.00 2842422.00
3,840 TON 72.00 276480.00
36,516 TON 75.00 2738700.00
5,034 TON 675.00 3397950.00

417 TON 200.00 83400.00
267,484 LF 0.13 34772.92

4 EA 1500.00 6000.00

4,425 SF 15.00 66375.00
Lump Sum 630000.00
7,460 LF 1.50 11190.00

35 EA 125.00 4375.00
792,763 LF 0.11 87203.93
956 LF 1.25 1195.00
386,877 LF 0.46 177963.42
2,583 EA 23.25 60054.75
Lump Sum 100000.00
TOTAL 13052189.87

SUB-TOTAL 13052189.87

CONTRACT TOTAL

1 13052189.87



JUL 11, 2018 01:53 PM WAKE, JOHNSTON 2:00 PM 1/1 026
42346.3.1 JUN 19 2018 C204134
TIP NO I-5111, 1-4739 12.800 Ml
FED AID NO IMNHF-040-4(139)301
DESIGN BUILD.
I-40 FROM 1-440/US-64 (EXIT 301) TO N OF SR-1525 (CORNWALLIS RD), INCLUDING IMPROVEMENTS TO NC-42 & SR-1010.
ST WOOTEN CORPORATION THE LANE-BLYTHE DEVELOPMENT GRANITE CONSTRUCTION
Y COMPANY
WILSON, NC CHARLOTTE, NC WATSONVILLE, CA
ROADWAY ITEMS
0001 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) 360175000.00 427500000.00 553818000.00
DESIGN & CONSTRUCTION
CONTRACT TOTAL TOTAL 360175000.00 TOTAL 427500000.00 TOTAL 553818000.00
ROADWAY ITEMS SUB-TOTAL 360175000.00 SUB-TOTAL 427500000.00 SUB-TOTAL 553818000.00
BIDDERS IN ORDER CONTRACT TOTAL
ST WOOTEN CORPORATION 360175000.00

THE LANE-BLYTHE DEVELOPMENT JV
GRANITE CONSTRUCTION COMPANY

427500000.00
553818000.00



